Letting Date: April 15, 2010, 10:30 A.M.

Call Order: 040 **Contract ID:** 100063

J/P No.: 27200(04) **Project No.:** STP-STIM(461)EH **Contract Time:**

27200(06) STP-STIM(461) PART 3 EH

County: BLAINE

Description: PEDESTRIAN IMPROVEMENTS/RESURFACE (ASPHALT) SH-51/SH-58: SH-51 FROM GRANT ST EXTEND EAST, AND SH-58 FROM PARK ST EXTEND NORTH, IN THE TOWN OF CANTON. PROJECT LENGTH = 0.8224 MILES

	VENDORNAME	PROPOSALITEMTO		
1	K & K CONTRACTING, INC.	626,582.20	92.60	100.00
2	RUDY CONSTRUCTION CO.	670,963.50	99.16	107.08
	Engineer's Estimate	676,619.86		
3	MERIDIAN CONTRACTING, INC.	744,251.00	110.00	118.78

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 040 **Contract ID:** 100063

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY STP-STIM(461)EH**				
0001	223 2801	TEMPORARY SILT FENCE	200.000	LF	
	Engineer's Estimate		**1.75**		**350.00**
1	K & K CONTRACTING, INC.		2.50		500.00
2	RUDY CONSTRUCTION CO.		2.00		400.00
3	MERIDIAN CONTRACTING, INC.		4.00		800.00
0002	230(A) 2806	SOLID SLAB SODDING	50.000	SY	
	Engineer's Estimate		**5.00**		**250.00**
1	K & K CONTRACTING, INC.		3.25		162.50
2	RUDY CONSTRUCTION CO.		5.00		250.00
3	MERIDIAN CONTRACTING, INC.		15.00		750.00
0003	303 0192	AGGREGATE BASE	670.000	CY	
	Engineer's Estimate		**50.90**		**34,103.00**
1	K & K CONTRACTING, INC.		58.00		38,860.00
2	RUDY CONSTRUCTION CO.		62.00		41,540.00
3	MERIDIAN CONTRACTING, INC.		90.00		60,300.00
0004	403(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	25.500	TON	
	Engineer's Estimate		**49.90**		**1,272.45**
1	K & K CONTRACTING, INC.		45.00		1,147.50
2	RUDY CONSTRUCTION CO.		38.00		969.00
3	MERIDIAN CONTRACTING, INC.		60.00		1,530.00
0005	504(G) 6006	HANDRAILING	201.000	LF	
	Engineer's Estimate		**80.00**		**16,080.00**
1	K & K CONTRACTING, INC.		150.00		30,150.00
2	RUDY CONSTRUCTION CO.		60.00		12,060.00
3	MERIDIAN CONTRACTING, INC.		108.00		21,708.00
0006	509(C) 0322	CLASS A CONCRETE FOR SMALL STRUCTURES	30.000	CY	
	Engineer's Estimate		**661.90**		**19,857.00**
1	K & K CONTRACTING, INC.		525.00		15,750.00
2	RUDY CONSTRUCTION CO.		700.00		21,000.00
3	MERIDIAN CONTRACTING, INC.		300.00		9,000.00
0007	510(A) 6333	RETAINING WALL	71.000	SY	
	Engineer's Estimate		**472.00**		**33,512.00**
1	K & K CONTRACTING, INC.		95.00		6,745.00
2	RUDY CONSTRUCTION CO.		215.00		15,265.00
3	MERIDIAN CONTRACTING, INC.		400.00		28,400.00
0008	511(A) 0332	REINFORCING STEEL	9,335.000	LB	
	Engineer's Estimate		**0.75**		**7,001.25**
1	K & K CONTRACTING, INC.		1.50		14,002.50
2	RUDY CONSTRUCTION CO.		1.50		14,002.50
3	MERIDIAN CONTRACTING, INC.		1.00		9,335.00
0009	609(B) 0384	COMBINED CURB & GUTTER (8" BARRIER)	2,472.000	LF	
	Engineer's Estimate		**30.00**		**74,160.00**
1	K & K CONTRACTING, INC.		22.00		54,384.00
2	RUDY CONSTRUCTION CO.		20.00		49,440.00
3	MERIDIAN CONTRACTING, INC.		28.00		69,216.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 040 **Contract ID:** 100063

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit	Ext Amount
Section: 0001	**ROADWAY STP-STIM(461)EH**				
0010	610(A) 0604	5" CONCRETE SIDEWALK		3,064.000 SY	
	Engineer's Estimate		**75.00**		**229,800.00**
1	K & K CONTRACTING, INC.		48.00		147,072.00
2	RUDY CONSTRUCTION CO.		55.00		168,520.00
3	MERIDIAN CONTRACTING, INC.		66.00		202,224.00
0011	610(B) 0399	6" CONCRETE DRIVEWAY (H.E.S.)		409.000 SY	
	Engineer's Estimate		**60.10**		**24,580.90**
1	K & K CONTRACTING, INC.		62.00		25,358.00
2	RUDY CONSTRUCTION CO.		60.00		24,540.00
3	MERIDIAN CONTRACTING, INC.		74.00		30,266.00
0012	610(I) 4610	(PL)TACTILE WARNING DEVICE-NEW		160.000 SF	
	Engineer's Estimate		**29.10**		**4,656.00**
1	K & K CONTRACTING, INC.		21.21		3,393.60
2	RUDY CONSTRUCTION CO.		30.00		4,800.00
3	MERIDIAN CONTRACTING, INC.		15.00		2,400.00
0013	612(G) 0647	VALVE BOXES ADJUST TO GRADE		1.000 EA	
	Engineer's Estimate		**127.94**		**127.94**
1	K & K CONTRACTING, INC.		300.00		300.00
2	RUDY CONSTRUCTION CO.		150.00		150.00
3	MERIDIAN CONTRACTING, INC.		250.00		250.00
0014	612(H) 0648	METER BOXES ADJUST TO GRADE		19.000 EA	
	Engineer's Estimate		**127.94**		**2,430.86**
1	K & K CONTRACTING, INC.		250.00		4,750.00
2	RUDY CONSTRUCTION CO.		125.00		2,375.00
3	MERIDIAN CONTRACTING, INC.		250.00		4,750.00
0015	616(G) 1192	FIRE HYDRANTS		1.000 EA	
	Engineer's Estimate		**2,570.00**		**2,570.00**
1	K & K CONTRACTING, INC.		5,000.00		5,000.00
2	RUDY CONSTRUCTION CO.		6,000.00		6,000.00
3	MERIDIAN CONTRACTING, INC.		2,500.00		2,500.00
0016	619(B) 4726	REMOVAL OF CURB AND GUTTER		1,631.000 LF	
	Engineer's Estimate		**4.80**		**7,828.80**
1	K & K CONTRACTING, INC.		3.00		4,893.00
2	RUDY CONSTRUCTION CO.		6.00		9,786.00
3	MERIDIAN CONTRACTING, INC.		6.00		9,786.00
0017	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT		284.000 SY	
	Engineer's Estimate		**10.90**		**3,095.60**
1	K & K CONTRACTING, INC.		10.00		2,840.00
2	RUDY CONSTRUCTION CO.		6.00		1,704.00
3	MERIDIAN CONTRACTING, INC.		43.00		12,212.00
0018	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY		403.000 SY	
	Engineer's Estimate		**8.70**		**3,506.10**
1	K & K CONTRACTING, INC.		10.00		4,030.00
2	RUDY CONSTRUCTION CO.		6.00		2,418.00
3	MERIDIAN CONTRACTING, INC.		16.00		6,448.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 040 **Contract ID:** 100063

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY STP-STIM(461)EH**		
0019	619(B) 4792	REMOVAL OF SIDEWALK	2,212.000	SY
	Engineer's Estimate		**12.00**	**26,544.00**
1	K & K CONTRACTING, INC.		8.00	17,696.00
2	RUDY CONSTRUCTION CO.		6.00	13,272.00
3	MERIDIAN CONTRACTING, INC.		13.00	28,756.00
0020	619(C) 0924	SAWING PAVEMENT	2,655.000	LF
	Engineer's Estimate		**4.00**	**10,620.00**
1	K & K CONTRACTING, INC.		2.50	6,637.50
2	RUDY CONSTRUCTION CO.		4.00	10,620.00
3	MERIDIAN CONTRACTING, INC.		4.00	10,620.00
0021	629(E) 5048	REMOVE AND RESET MAILBOX	1.000	EA
	Engineer's Estimate		**103.26**	**103.26**
1	K & K CONTRACTING, INC.		10.00	10.00
2	RUDY CONSTRUCTION CO.		150.00	150.00
3	MERIDIAN CONTRACTING, INC.		300.00	300.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC STP-STIM(461)EH**		
0022	851(C) 8327	2 1/4" SQUARE TUBE POST	160.000	LF
	Engineer's Estimate		**12.70**	**2,032.00**
1	K & K CONTRACTING, INC.		4.45	712.00
2	RUDY CONSTRUCTION CO.		5.00	800.00
3	MERIDIAN CONTRACTING, INC.		15.00	2,400.00
0023	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**9,023.70**	**9,023.70**
1	K & K CONTRACTING, INC.		7,700.00	7,700.00
2	RUDY CONSTRUCTION CO.		12,500.00	12,500.00
3	MERIDIAN CONTRACTING, INC.		11,000.00	11,000.00
0024	890A/B 8756	(PL)REMOVE & RESET EXISTING SIGNS	3.000	EA
	Engineer's Estimate		**165.00**	**495.00**
1	K & K CONTRACTING, INC.		200.00	600.00
2	RUDY CONSTRUCTION CO.		150.00	450.00
3	MERIDIAN CONTRACTING, INC.		250.00	750.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING STP-STIM(461)EH**		
0025	642 0098	STAKING	1.000	LSUM
	Engineer's Estimate		**7,100.00**	**7,100.00**
1	K & K CONTRACTING, INC.		4,000.00	4,000.00
2	RUDY CONSTRUCTION CO.		12,500.00	12,500.00
3	MERIDIAN CONTRACTING, INC.		10,000.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION STP-STIM(461)EH**		

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 040 **Contract ID:** 100063

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION STP-STIM(461)EH**		
0026	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**25,200.00**	**25,200.00**
1	K & K CONTRACTING, INC.	15,000.00	15,000.00
2	RUDY CONSTRUCTION CO.	60,000.00	60,000.00
3	MERIDIAN CONTRACTING, INC.	30,000.00	30,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**ROADWAY STP-STIM(461)PART 3 EH**		
0027	411(S4) 5960	(SP)ASPHALT CONCRETE TYPE S4(PG 64-22 OK)	1,316.000 TON
	Engineer's Estimate	**75.00**	**98,700.00**
1	K & K CONTRACTING, INC.	114.85	151,142.60
2	RUDY CONSTRUCTION CO.	117.00	153,972.00
3	MERIDIAN CONTRACTING, INC.	95.00	125,020.00
0028	417 5267	COLD MILLING PAVEMENT	12,760.000 SY
	Engineer's Estimate	**2.00**	**25,520.00**
1	K & K CONTRACTING, INC.	4.25	54,230.00
2	RUDY CONSTRUCTION CO.	1.75	22,330.00
3	MERIDIAN CONTRACTING, INC.	3.00	38,280.00
0029	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	12,200.000 LF
	Engineer's Estimate	**0.50**	**6,100.00**
1	K & K CONTRACTING, INC.	0.78	9,516.00
2	RUDY CONSTRUCTION CO.	0.75	9,150.00
3	MERIDIAN CONTRACTING, INC.	1.25	15,250.00