Letting Date: April 15, 2010, 10:30 A.M.

Call Order: 370 **Contract ID:** 100098

J/P No.: 27218(04) **Project No.:** STP-STIM(479)EH **Contract Time:**

27218(06) STP-STIM(479)PART 3 EH

County: OTTAWA

Description: PEDESTRIAN IMPROVEMENTS/RESURFACE (ASPHALT) US-69A: FROM 4TH STREET, EXTEND NORTH IN THE TOWN OF QUAPAW. PROJECT LENGTH = 0.563 MILES

	VENDORNAME	PROPOSALITEMTO		
1	GLOVER & ASSOCIATES, INC.	402,763.16	89.98	100.00
	Engineer's Estimate	447,593.00		
2	APAC-CENTRAL, INC.	465,185.40	103.93	115.50
3	K & K CONTRACTING, INC.	490,820.35	109.66	121.86

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 370 **Contract ID:** 100098

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY - STP-STIM(479)EH**				
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	250.000	CY	
	Engineer's Estimate		**14.00**		**3,500.00**
1	GLOVER & ASSOCIATES, INC.		16.00		4,000.00
2	APAC-CENTRAL, INC.		27.36		6,840.00
3	K & K CONTRACTING, INC.		17.50		4,375.00
0002	202(C) 0184	UNCLASSIFIED BORROW	250.000	CY	
	Engineer's Estimate		**15.00**		**3,750.00**
1	GLOVER & ASSOCIATES, INC.		22.00		5,500.00
2	APAC-CENTRAL, INC.		35.00		8,750.00
3	K & K CONTRACTING, INC.		35.00		8,750.00
0003	230(A) 2806	SOLID SLAB SODDING	250.000	SY	
	Engineer's Estimate		**5.00**		**1,250.00**
1	GLOVER & ASSOCIATES, INC.		4.00		1,000.00
2	APAC-CENTRAL, INC.		8.28		2,070.00
3	K & K CONTRACTING, INC.		3.00		750.00
0004	411(S3) 5945	(SP)ASPHALT CONCRETE TYPE S3(PG 64-22 OK)	64.000	TON	
	Engineer's Estimate		**150.00**		**9,600.00**
1	GLOVER & ASSOCIATES, INC.		115.00		7,360.00
2	APAC-CENTRAL, INC.		161.21		10,317.44
3	K & K CONTRACTING, INC.		225.00		14,400.00
0005	509(B) 0295	H.E.S. CONCRETE CLASS A	25.000	CY	
	Engineer's Estimate		**500.00**		**12,500.00**
1	GLOVER & ASSOCIATES, INC.		385.00		9,625.00
2	APAC-CENTRAL, INC.		566.10		14,152.50
3	K & K CONTRACTING, INC.		700.00		17,500.00
0006	509(C) 0322	CLASS A CONCRETE FOR SMALL STRUCTURES	1.200	CY	
	Engineer's Estimate		**480.00**		**576.00**
1	GLOVER & ASSOCIATES, INC.		495.00		594.00
2	APAC-CENTRAL, INC.		2,026.91		2,432.29
3	K & K CONTRACTING, INC.		520.00		624.00
0007	609(A) 5864	CONCRETE CURB (6" BARRIER-DOWELLED)	1,488.000	LF	
	Engineer's Estimate		**8.50**		**12,648.00**
1	GLOVER & ASSOCIATES, INC.		18.00		26,784.00
2	APAC-CENTRAL, INC.		18.99		28,257.12
3	K & K CONTRACTING, INC.		28.00		41,664.00
0008	609(B) 0383	COMBINED CURB & GUTTER (6" BARRIER)	2,770.000	LF	
	Engineer's Estimate		**30.00**		**83,100.00**
1	GLOVER & ASSOCIATES, INC.		14.75		40,857.50
2	APAC-CENTRAL, INC.		20.46		56,674.20
3	K & K CONTRACTING, INC.		20.00		55,400.00
0009	610(A) 0602	4" CONCRETE SIDEWALK	1,222.000	SY	
	Engineer's Estimate		**46.00**		**56,212.00**
1	GLOVER & ASSOCIATES, INC.		37.00		45,214.00
2	APAC-CENTRAL, INC.		34.86		42,598.92
3	K & K CONTRACTING, INC.		40.00		48,880.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 370 **Contract ID:** 100098

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY - STP-STIM(479)EH**				
0010	610(B) 0399	6" CONCRETE DRIVEWAY (H.E.S.)	726.000	SY	
	Engineer's Estimate		**48.00**		**34,848.00**
1	GLOVER & ASSOCIATES, INC.		37.50		27,225.00
2	APAC-CENTRAL, INC.		64.83		47,066.58
3	K & K CONTRACTING, INC.		55.00		39,930.00
0011	610(C) 5824	DECORATIVE MEDIAN CONCRETE	672.000	SY	
	Engineer's Estimate		**75.00**		**50,400.00**
1	GLOVER & ASSOCIATES, INC.		48.98		32,914.56
2	APAC-CENTRAL, INC.		69.04		46,394.88
3	K & K CONTRACTING, INC.		85.00		57,120.00
0012	610(I) 4610	(PL)TACTILE WARNING DEVICE-NEW	317.000	SF	
	Engineer's Estimate		**40.00**		**12,680.00**
1	GLOVER & ASSOCIATES, INC.		28.50		9,034.50
2	APAC-CENTRAL, INC.		23.05		7,306.85
3	K & K CONTRACTING, INC.		20.00		6,340.00
0013	611(D) 4215	MANHOLE FRAME & COVER	1.000	EA	
	Engineer's Estimate		**455.00**		**455.00**
1	GLOVER & ASSOCIATES, INC.		550.00		550.00
2	APAC-CENTRAL, INC.		523.61		523.61
3	K & K CONTRACTING, INC.		750.00		750.00
0014	611(E) 5970	INLET W/SMALL JCT.BOX,CICI-JB-1,DES.2	1.000	EA	
	Engineer's Estimate		**4,100.00**		**4,100.00**
1	GLOVER & ASSOCIATES, INC.		1,650.00		1,650.00
2	APAC-CENTRAL, INC.		6,009.78		6,009.78
3	K & K CONTRACTING, INC.		4,500.00		4,500.00
0015	611(G) 4488	INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)	2.000	EA	
	Engineer's Estimate		**410.00**		**820.00**
1	GLOVER & ASSOCIATES, INC.		660.00		1,320.00
2	APAC-CENTRAL, INC.		523.61		1,047.22
3	K & K CONTRACTING, INC.		500.00		1,000.00
0016	611(K) 4488	CAST IRON CURB INLETS	2.000	EA	
	Engineer's Estimate		**310.00**		**620.00**
1	GLOVER & ASSOCIATES, INC.		660.00		1,320.00
2	APAC-CENTRAL, INC.		201.39		402.78
3	K & K CONTRACTING, INC.		300.00		600.00
0017	612(G) 0647	VALVE BOXES ADJUST TO GRADE	4.000	EA	
	Engineer's Estimate		**300.00**		**1,200.00**
1	GLOVER & ASSOCIATES, INC.		55.00		220.00
2	APAC-CENTRAL, INC.		789.54		3,158.16
3	K & K CONTRACTING, INC.		275.00		1,100.00
0018	612(J) 0650	FIRE HYDRANT RESET	2.000	EA	
	Engineer's Estimate		**500.00**		**1,000.00**
1	GLOVER & ASSOCIATES, INC.		1,320.00		2,640.00
2	APAC-CENTRAL, INC.		3,576.03		7,152.06
3	K & K CONTRACTING, INC.		2,500.00		5,000.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 370 **Contract ID:** 100098

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY - STP-STIM(479)EH**				
0019	613(B) 0491	18" R.C.PIPE CLASS III	28.000	LF	
	Engineer's Estimate		**75.00**		**2,100.00**
1	GLOVER & ASSOCIATES, INC.		44.00		1,232.00
2	APAC-CENTRAL, INC.		136.12		3,811.36
3	K & K CONTRACTING, INC.		85.90		2,405.20
0020	613(M) 5726	18" PREFAB. CULVERT END SECTION, ROUND	2.000	EA	
	Engineer's Estimate		**400.00**		**800.00**
1	GLOVER & ASSOCIATES, INC.		700.00		1,400.00
2	APAC-CENTRAL, INC.		702.55		1,405.10
3	K & K CONTRACTING, INC.		1,100.00		2,200.00
0021	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	GLOVER & ASSOCIATES, INC.		38,000.00		38,000.00
2	APAC-CENTRAL, INC.		4,194.21		4,194.21
3	K & K CONTRACTING, INC.		12,000.00		12,000.00
0022	619(B) 4725	REMOVAL OF FENCE	34.000	LF	
	Engineer's Estimate		**10.00**		**340.00**
1	GLOVER & ASSOCIATES, INC.		15.50		527.00
2	APAC-CENTRAL, INC.		63.87		2,171.58
3	K & K CONTRACTING, INC.		5.00		170.00
0023	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	973.000	SY	
	Engineer's Estimate		**7.00**		**6,811.00**
1	GLOVER & ASSOCIATES, INC.		9.00		8,757.00
2	APAC-CENTRAL, INC.		23.21		22,583.33
3	K & K CONTRACTING, INC.		8.00		7,784.00
0024	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	1,032.000	SY	
	Engineer's Estimate		**7.00**		**7,224.00**
1	GLOVER & ASSOCIATES, INC.		7.00		7,224.00
2	APAC-CENTRAL, INC.		18.02		18,596.64
3	K & K CONTRACTING, INC.		6.75		6,966.00
0025	619(B) 4791	REMOVAL OF CURB	323.000	LF	
	Engineer's Estimate		**2.00**		**646.00**
1	GLOVER & ASSOCIATES, INC.		7.70		2,487.10
2	APAC-CENTRAL, INC.		9.07		2,929.61
3	K & K CONTRACTING, INC.		5.00		1,615.00
0026	619(C) 0924	SAWING PAVEMENT	3,421.000	LF	
	Engineer's Estimate		**4.00**		**13,684.00**
1	GLOVER & ASSOCIATES, INC.		3.00		10,263.00
2	APAC-CENTRAL, INC.		3.08		10,536.68
3	K & K CONTRACTING, INC.		2.50		8,552.50
0027	629(E) 5048	REMOVE AND RESET MAILBOX	4.000	EA	
	Engineer's Estimate		**100.00**		**400.00**
1	GLOVER & ASSOCIATES, INC.		500.00		2,000.00
2	APAC-CENTRAL, INC.		298.00		1,192.00
3	K & K CONTRACTING, INC.		50.00		200.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 370 **Contract ID:** 100098

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC - STP-STIM(479)EH**	
0028	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	939.000 LF
	Engineer's Estimate	**11.00**	**10,329.00**
1	GLOVER & ASSOCIATES, INC.	5.50	5,164.50
2	APAC-CENTRAL, INC.	5.96	5,596.44
3	K & K CONTRACTING, INC.	3.35	3,145.65
0029	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**12,000.00**	**12,000.00**
1	GLOVER & ASSOCIATES, INC.	8,500.00	8,500.00
2	APAC-CENTRAL, INC.	10,515.94	10,515.94
3	K & K CONTRACTING, INC.	5,650.00	5,650.00
0030	890A/B 8756	(PL)REMOVE & RESET EXISTING SIGNS	21.000 EA
	Engineer's Estimate	**100.00**	**2,100.00**
1	GLOVER & ASSOCIATES, INC.	200.00	4,200.00
2	APAC-CENTRAL, INC.	208.60	4,380.60
3	K & K CONTRACTING, INC.	225.00	4,725.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING - STP-STIM(479)EH**	
0031	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**12,000.00**	**12,000.00**
1	GLOVER & ASSOCIATES, INC.	6,500.00	6,500.00
2	APAC-CENTRAL, INC.	5,602.45	5,602.45
3	K & K CONTRACTING, INC.	6,500.00	6,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION - STP-STIM(479)EH**	
0032	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	GLOVER & ASSOCIATES, INC.	30,000.00	30,000.00
2	APAC-CENTRAL, INC.	10,208.07	10,208.07
3	K & K CONTRACTING, INC.	29,000.00	29,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**ROADWAY - STP-STIM(479)PART 3 EH**	
0033	411(S4) 5950	(SP)ASPHALT CONCRETE TYPE S4(PG 76-28 OK)	500.000 TON
	Engineer's Estimate	**85.00**	**42,500.00**
1	GLOVER & ASSOCIATES, INC.	85.00	42,500.00
2	APAC-CENTRAL, INC.	114.19	57,095.00
3	K & K CONTRACTING, INC.	118.20	59,100.00
0034	417 5267	COLD MILLING PAVEMENT	4,800.000 SY
	Engineer's Estimate	**3.00**	**14,400.00**
1	GLOVER & ASSOCIATES, INC.	2.50	12,000.00
2	APAC-CENTRAL, INC.	1.79	8,592.00
3	K & K CONTRACTING, INC.	5.88	28,224.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 370 **Contract ID:** 100098

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**ROADWAY - STP-STIM(479)PART 3 EH**				
0035	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	6,000.000	LF	
	Engineer's Estimate		**0.50**		**3,000.00**
1	GLOVER & ASSOCIATES, INC.		0.70		4,200.00
2	APAC-CENTRAL, INC.		0.77		4,620.00
3	K & K CONTRACTING, INC.		0.65		3,900.00