Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 410 **Contract ID:** 100265
J/P No.: 27329(04) **Project No.:** STPY-143C(098) **Contract Time:**
County: LOVE
Description: BRIDGE REHABILITATION SH-76: OVER SIMON CREEK, 6.6 MILES NORTH OF SH-32 JCT. PROJECT LENGTH = 0.137 MILES

	VENDORNAME	PROPOSALITEMTO		
1	EARTH BUILDERS, L.P.	587,937.50	90.52	100.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	629,436.08	96.91	107.06
	Engineer's Estimate	649,522.90		
3	MERIDIAN CONTRACTING, INC.	718,290.50	110.59	122.17
4	K & R BUILDERS, INC.	741,191.83	114.11	126.07

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 410 **Contract ID:** 100265

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	202(D) 0186	SELECT BORROW	35.000 CY	
	Engineer's Estimate		**30.00**	**1,050.00**
1	EARTH BUILDERS, L.P.		12.00	420.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		108.00	3,780.00
3	MERIDIAN CONTRACTING, INC.		80.00	2,800.00
4	K & R BUILDERS, INC.		65.00	2,275.00
0002	222 2801	TEMPORARY BALE BARRIER	120.000 LF	
	Engineer's Estimate		**5.00**	**600.00**
1	EARTH BUILDERS, L.P.		10.00	1,200.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		8.64	1,036.80
3	MERIDIAN CONTRACTING, INC.		8.00	960.00
4	K & R BUILDERS, INC.		7.00	840.00
0003	223 2801	TEMPORARY SILT FENCE	640.000 LF	
	Engineer's Estimate		**5.00**	**3,200.00**
1	EARTH BUILDERS, L.P.		5.50	3,520.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		3.78	2,419.20
3	MERIDIAN CONTRACTING, INC.		5.00	3,200.00
4	K & R BUILDERS, INC.		3.00	1,920.00
0004	230(A) 2806	SOLID SLAB SODDING	430.000 SY	
	Engineer's Estimate		**3.50**	**1,505.00**
1	EARTH BUILDERS, L.P.		10.00	4,300.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		7.56	3,250.80
3	MERIDIAN CONTRACTING, INC.		7.00	3,010.00
4	K & R BUILDERS, INC.		4.00	1,720.00
0005	407 0250	TACK COAT	120.000 GAL	
	Engineer's Estimate		**2.00**	**240.00**
1	EARTH BUILDERS, L.P.		9.00	1,080.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		5.40	648.00
3	MERIDIAN CONTRACTING, INC.		4.00	480.00
4	K & R BUILDERS, INC.		6.00	720.00
0006	411(S5) 5975	(SP)ASPHALT CONCRETE TYPE S5(PG 64-22 OK)	464.000 TON	
	Engineer's Estimate		**150.00**	**69,600.00**
1	EARTH BUILDERS, L.P.		95.00	44,080.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		97.74	45,351.36
3	MERIDIAN CONTRACTING, INC.		107.00	49,648.00
4	K & R BUILDERS, INC.		125.00	58,000.00
0007	417 5267	COLD MILLING PAVEMENT	1,750.000 SY	
	Engineer's Estimate		**7.00**	**12,250.00**
1	EARTH BUILDERS, L.P.		12.00	21,000.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4.05	7,087.50
3	MERIDIAN CONTRACTING, INC.		12.00	21,000.00
4	K & R BUILDERS, INC.		11.00	19,250.00
0008	619(B) 4780	REMOVAL OF GUARD RAIL	210.000 LF	
	Engineer's Estimate		**10.00**	**2,100.00**
1	EARTH BUILDERS, L.P.		8.00	1,680.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		3.24	680.40
3	MERIDIAN CONTRACTING, INC.		3.00	630.00
4	K & R BUILDERS, INC.		6.00	1,260.00

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 410 **Contract ID:** 100265

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0009	623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	200.000 LF	
	Engineer's Estimate		**25.00**	**5,000.00**
1	EARTH BUILDERS, L.P.		25.00	5,000.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		19.60	3,920.00
3	MERIDIAN CONTRACTING, INC.		42.00	8,400.00
4	K & R BUILDERS, INC.		22.00	4,400.00
0010	623(E) 7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000 EA	
	Engineer's Estimate		**2,500.00**	**10,000.00**
1	EARTH BUILDERS, L.P.		1,900.00	7,600.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1,485.00	5,940.00
3	MERIDIAN CONTRACTING, INC.		1,500.00	6,000.00
4	K & R BUILDERS, INC.		1,550.00	6,200.00
0011	623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	4.000 EA	
	Engineer's Estimate		**2,500.00**	**10,000.00**
1	EARTH BUILDERS, L.P.		3,000.00	12,000.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		2,322.00	9,288.00
3	MERIDIAN CONTRACTING, INC.		2,400.00	9,600.00
4	K & R BUILDERS, INC.		2,450.00	9,800.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0012	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	62.000 CY	
	Engineer's Estimate		**25.00**	**1,550.00**
1	EARTH BUILDERS, L.P.		8.00	496.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		27.00	1,674.00
3	MERIDIAN CONTRACTING, INC.		160.00	9,920.00
4	K & R BUILDERS, INC.		20.00	1,240.00
0013	501(G) 6309	CLSM BACKFILL	20.000 CY	
	Engineer's Estimate		**200.00**	**4,000.00**
1	EARTH BUILDERS, L.P.		10.00	200.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		324.00	6,480.00
3	MERIDIAN CONTRACTING, INC.		269.00	5,380.00
4	K & R BUILDERS, INC.		300.00	6,000.00
0014	502 6116	(PL)FALSEWORK JACKING	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	EARTH BUILDERS, L.P.		30,000.00	30,000.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		16,653.60	16,653.60
3	MERIDIAN CONTRACTING, INC.		30,000.00	30,000.00
4	K & R BUILDERS, INC.		12,000.00	12,000.00
0015	504(A) 1304	APPROACH SLAB	143.000 SY	
	Engineer's Estimate		**200.00**	**28,600.00**
1	EARTH BUILDERS, L.P.		120.00	17,160.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		203.04	29,034.72
3	MERIDIAN CONTRACTING, INC.		230.00	32,890.00
4	K & R BUILDERS, INC.		235.00	33,605.00

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 410 **Contract ID:** 100265

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0016	504(E) 6245	CONCRETE RAIL (TR4)	322.700	LF	
	Engineer's Estimate		**90.00**		**29,043.00**
1	EARTH BUILDERS, L.P.		100.00		32,270.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		77.76		25,093.15
3	MERIDIAN CONTRACTING, INC.		62.00		20,007.40
4	K & R BUILDERS, INC.		87.50		28,236.25
0017	504(H) 6390	RAPID CURE JOINT SEALANT	64.300	LF	
	Engineer's Estimate		**25.00**		**1,607.50**
1	EARTH BUILDERS, L.P.		20.00		1,286.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		37.80		2,430.54
3	MERIDIAN CONTRACTING, INC.		15.00		964.50
4	K & R BUILDERS, INC.		45.00		2,893.50
0018	506(A) 1322	STRUCTURAL STEEL	1,350.000	LB	
	Engineer's Estimate		**7.50**		**10,125.00**
1	EARTH BUILDERS, L.P.		3.00		4,050.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		8.43		11,380.50
3	MERIDIAN CONTRACTING, INC.		4.00		5,400.00
4	K & R BUILDERS, INC.		10.00		13,500.00
0019	509(A) 1326	CLASS AA CONCRETE	101.000	CY	
	Engineer's Estimate		**700.00**		**70,700.00**
1	EARTH BUILDERS, L.P.		600.00		60,600.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		685.80		69,265.80
3	MERIDIAN CONTRACTING, INC.		768.00		77,568.00
4	K & R BUILDERS, INC.		837.50		84,587.50
0020	509(B) 1328	CLASS A CONCRETE	47.000	CY	
	Engineer's Estimate		**550.00**		**25,850.00**
1	EARTH BUILDERS, L.P.		600.00		28,200.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		637.20		29,948.40
3	MERIDIAN CONTRACTING, INC.		590.00		27,730.00
4	K & R BUILDERS, INC.		925.00		43,475.00
0021	509(D) 1331	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**400.00**		**4,000.00**
1	EARTH BUILDERS, L.P.		250.00		2,500.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		378.00		3,780.00
3	MERIDIAN CONTRACTING, INC.		666.00		6,660.00
4	K & R BUILDERS, INC.		685.00		6,850.00
0022	511 6306	(PL)MECHANICAL SPLICES	378.000	EA	
	Engineer's Estimate		**20.00**		**7,560.00**
1	EARTH BUILDERS, L.P.		10.00		3,780.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		25.92		9,797.76
3	MERIDIAN CONTRACTING, INC.		34.00		12,852.00
4	K & R BUILDERS, INC.		30.00		11,340.00
0023	511(A) 1332	REINFORCING STEEL	2,746.000	LB	
	Engineer's Estimate		**0.90**		**2,471.40**
1	EARTH BUILDERS, L.P.		1.00		2,746.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1.05		2,883.30
3	MERIDIAN CONTRACTING, INC.		1.00		2,746.00
4	K & R BUILDERS, INC.		1.00		2,746.00

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 410 **Contract ID:** 100265

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0024	511(B) 6010	EPOXY COATED REINFORCING STEEL	22,834.000	LB	
	Engineer's Estimate		**1.00**		**22,834.00**
1	EARTH BUILDERS, L.P.		1.50		34,251.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1.19		27,172.46
3	MERIDIAN CONTRACTING, INC.		1.00		22,834.00
4	K & R BUILDERS, INC.		1.07		24,432.38
0025	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	EARTH BUILDERS, L.P.		30,000.00		30,000.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		36,223.20		36,223.20
3	MERIDIAN CONTRACTING, INC.		53,000.00		53,000.00
4	K & R BUILDERS, INC.		44,000.00		44,000.00
0026	512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	EARTH BUILDERS, L.P.		10,000.00		10,000.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		6,977.88		6,977.88
3	MERIDIAN CONTRACTING, INC.		10,000.00		10,000.00
4	K & R BUILDERS, INC.		8,000.00		8,000.00
0027	521(A) 6210	PNEUMATICALLY PLACED MORTAR	20.000	SY	
	Engineer's Estimate		**750.00**		**15,000.00**
1	EARTH BUILDERS, L.P.		500.00		10,000.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		382.32		7,646.40
3	MERIDIAN CONTRACTING, INC.		734.00		14,680.00
4	K & R BUILDERS, INC.		500.00		10,000.00
0028	523(A) 6550	(SP) SEALER CRACK PREPARATION	185.700	LF	
	Engineer's Estimate		**10.00**		**1,857.00**
1	EARTH BUILDERS, L.P.		5.00		928.50
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		5.40		1,002.78
3	MERIDIAN CONTRACTING, INC.		18.00		3,342.60
4	K & R BUILDERS, INC.		6.00		1,114.20
0029	523(B) 6560	(SP) SEALER RESIN	3.000	GAL	
	Engineer's Estimate		**200.00**		**600.00**
1	EARTH BUILDERS, L.P.		140.00		420.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		216.00		648.00
3	MERIDIAN CONTRACTING, INC.		70.00		210.00
4	K & R BUILDERS, INC.		300.00		900.00
0030	535 6164	(PL)FIXED BEARING ASSEMBLY	20.000	EA	
	Engineer's Estimate		**2,500.00**		**50,000.00**
1	EARTH BUILDERS, L.P.		600.00		12,000.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		2,116.80		42,336.00
3	MERIDIAN CONTRACTING, INC.		1,600.00		32,000.00
4	K & R BUILDERS, INC.		2,200.00		44,000.00
0031	535 6165	(PL)EXPANSION BEARING ASSEMBLY	10.000	EA	
	Engineer's Estimate		**2,500.00**		**25,000.00**
1	EARTH BUILDERS, L.P.		600.00		6,000.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		2,116.80		21,168.00
3	MERIDIAN CONTRACTING, INC.		1,700.00		17,000.00
4	K & R BUILDERS, INC.		2,200.00		22,000.00

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 410 **Contract ID:** 100265

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**		
0032	540 4515	(PL)REPAIR BRIDGE ITEM (TYPE A)	2.000 EA	
	Engineer's Estimate		**2,200.00**	**4,400.00**
1	EARTH BUILDERS, L.P.		1,200.00	2,400.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1,944.00	3,888.00
3	MERIDIAN CONTRACTING, INC.		2,200.00	4,400.00
4	K & R BUILDERS, INC.		2,150.00	4,300.00
0033	601(B-1)1359	TYPE II-A SPECIAL PLAIN RIPRAP	200.000 TON	
	Engineer's Estimate		**50.00**	**10,000.00**
1	EARTH BUILDERS, L.P.		45.00	9,000.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		33.24	6,648.00
3	MERIDIAN CONTRACTING, INC.		47.00	9,400.00
4	K & R BUILDERS, INC.		42.00	8,400.00
0034	601(B-2)1361	TYPE II-A FILTER BLANKET	38.000 TON	
	Engineer's Estimate		**30.00**	**1,140.00**
1	EARTH BUILDERS, L.P.		30.00	1,140.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		26.62	1,011.56
3	MERIDIAN CONTRACTING, INC.		86.00	3,268.00
4	K & R BUILDERS, INC.		36.50	1,387.00
0035	619(B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	EARTH BUILDERS, L.P.		50,000.00	50,000.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		60,501.60	60,501.60
3	MERIDIAN CONTRACTING, INC.		50,000.00	50,000.00
4	K & R BUILDERS, INC.		90,000.00	90,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0036	627(O) 4410	RELOCATION OF RENTED PORTABLE TYPE PRECAST CONCRET	930.000 LF	
	Engineer's Estimate		**15.00**	**13,950.00**
1	EARTH BUILDERS, L.P.		5.00	4,650.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		24.52	22,803.60
3	MERIDIAN CONTRACTING, INC.		2.00	1,860.00
4	K & R BUILDERS, INC.		5.00	4,650.00
0037	627(P) 4425	RENTED PORTABLE TYPE PRECAST CONCRETE MEDIAN BARRI	930.000 LF	
	Engineer's Estimate		**45.00**	**41,850.00**
1	EARTH BUILDERS, L.P.		18.00	16,740.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		20.20	18,786.00
3	MERIDIAN CONTRACTING, INC.		41.00	38,130.00
4	K & R BUILDERS, INC.		30.00	27,900.00
0038	823 8478	(PL)PORTABLE TRAFFIC SIGNAL SYSTEM	80.000 SD	
	Engineer's Estimate		**125.00**	**10,000.00**
1	EARTH BUILDERS, L.P.		200.00	16,000.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		270.00	21,600.00
3	MERIDIAN CONTRACTING, INC.		295.00	23,600.00
4	K & R BUILDERS, INC.		290.00	23,200.00

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 410 **Contract ID:** 100265

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**TRAFFIC**		
0039	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	2,920.000 LF
	Engineer's Estimate	**2.00**	**5,840.00**
1	EARTH BUILDERS, L.P.	2.00	5,840.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	1.08	3,153.60
3	MERIDIAN CONTRACTING, INC.	1.00	2,920.00
4	K & R BUILDERS, INC.	1.25	3,650.00
0040	871 8705	(PL)CONST.ZONE IMPACT ATTEN.	200.000 SD
	Engineer's Estimate	**75.00**	**15,000.00**
1	EARTH BUILDERS, L.P.	150.00	30,000.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	10.80	2,160.00
3	MERIDIAN CONTRACTING, INC.	24.00	4,800.00
4	K & R BUILDERS, INC.	15.00	3,000.00
0041	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	EARTH BUILDERS, L.P.	25,000.00	25,000.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	16,200.00	16,200.00
3	MERIDIAN CONTRACTING, INC.	23,000.00	23,000.00
4	K & R BUILDERS, INC.	18,000.00	18,000.00
0042	882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	200.000 SD
	Engineer's Estimate	**40.00**	**8,000.00**
1	EARTH BUILDERS, L.P.	37.00	7,400.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	27.00	5,400.00
3	MERIDIAN CONTRACTING, INC.	40.00	8,000.00
4	K & R BUILDERS, INC.	35.00	7,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**STAKING**		
0043	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**8,000.00**	**8,000.00**
1	EARTH BUILDERS, L.P.	5,000.00	5,000.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	1,728.00	1,728.00
3	MERIDIAN CONTRACTING, INC.	8,000.00	8,000.00
4	K & R BUILDERS, INC.	2,400.00	2,400.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**		
0044	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**30,000.00**	**30,000.00**
1	EARTH BUILDERS, L.P.	26,000.00	26,000.00
2	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	30,557.17	30,557.17
3	MERIDIAN CONTRACTING, INC.	50,000.00	50,000.00
4	K & R BUILDERS, INC.	40,000.00	40,000.00