Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 480 **Contract ID:** 100391
J/P No.: 25690(04) **Project No.:** BRF-153C(180)CO **Contract Time:**
County: NOWATA
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-417): OVER AN UNNAMED CREEK, 4.2 MI NORTH OF SH-10. PROJECT LENGTH = 0.321 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BELK BRIDGE, INC.	457,050.43	72.14	100.00
2	BEACHNER CONSTRUCTION CO., INC.	502,960.88	79.39	110.04
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	533,303.40	84.18	116.68
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	579,289.52	91.44	126.75

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 480 **Contract ID:** 100391

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	201 0102	CLEARING AND GRUBBING	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	BELK BRIDGE, INC.	4,000.00	4,000.00
2	BEACHNER CONSTRUCTION CO., INC.	2,432.55	2,432.55
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	17,000.00	17,000.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	4,200.00	4,200.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	5,191.000 CY
	Engineer's Estimate	**8.00**	**41,528.00**
1	BELK BRIDGE, INC.	7.00	36,337.00
2	BEACHNER CONSTRUCTION CO., INC.	5.53	28,706.23
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	5.00	25,955.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	7.35	38,153.85
0003	205 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	BELK BRIDGE, INC.	3,000.00	3,000.00
2	BEACHNER CONSTRUCTION CO., INC.	1,775.00	1,775.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	4,000.00	4,000.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	3,150.00	3,150.00
0004	210 0121	OBLITERATING ABANDONED ROAD	4.400 STA
	Engineer's Estimate	**1,000.00**	**4,400.00**
1	BELK BRIDGE, INC.	100.00	440.00
2	BEACHNER CONSTRUCTION CO., INC.	81.57	358.91
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	750.00	3,300.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	105.00	462.00
0005	223 2801	TEMPORARY SILT FENCE	3,241.000 LF
	Engineer's Estimate	**2.50**	**8,102.50**
1	BELK BRIDGE, INC.	0.75	2,430.75
2	BEACHNER CONSTRUCTION CO., INC.	2.49	8,070.09
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	2.00	6,482.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	2.62	8,491.42
0006	227 0100	TEMPORARY SILT DIKE	288.000 LF
	Engineer's Estimate	**5.00**	**1,440.00**
1	BELK BRIDGE, INC.	3.00	864.00
2	BEACHNER CONSTRUCTION CO., INC.	12.95	3,729.60
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	7.00	2,016.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	13.60	3,916.80
0007	229 4318	DITCH LINER PROTECTION	42.000 LF
	Engineer's Estimate	**10.00**	**420.00**
1	BELK BRIDGE, INC.	5.00	210.00
2	BEACHNER CONSTRUCTION CO., INC.	1.79	75.18
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	5.00	210.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	1.88	78.96
0008	230(A) 2806	SOLID SLAB SODDING	5,452.000 SY
	Engineer's Estimate	**2.00**	**10,904.00**
1	BELK BRIDGE, INC.	1.70	9,268.40
2	BEACHNER CONSTRUCTION CO., INC.	1.79	9,759.08
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	1.85	10,086.20
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	1.88	10,249.76

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 480 **Contract ID:** 100391

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0009	233(A) 2817	VEGETATIVE MULCHING	2.000	AC
	Engineer's Estimate		**600.00**	**1,200.00**
1	BELK BRIDGE, INC.		500.00	1,000.00
2	BEACHNER CONSTRUCTION CO., INC.		795.00	1,590.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		350.00	700.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		834.75	1,669.50
0010	403(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,330.000	TON
	Engineer's Estimate		**21.00**	**27,930.00**
1	BELK BRIDGE, INC.		18.40	24,472.00
2	BEACHNER CONSTRUCTION CO., INC.		20.00	26,600.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		22.00	29,260.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		19.89	26,453.70
0011	509(D) 0325	CLASS C CONCRETE	13.000	CY
	Engineer's Estimate		**300.00**	**3,900.00**
1	BELK BRIDGE, INC.		350.00	4,550.00
2	BEACHNER CONSTRUCTION CO., INC.		400.00	5,200.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		300.00	3,900.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		420.00	5,460.00
0012	601(A-1)1353	TYPE I-A PLAIN RIPRAP	308.000	TON
	Engineer's Estimate		**35.00**	**10,780.00**
1	BELK BRIDGE, INC.		28.75	8,855.00
2	BEACHNER CONSTRUCTION CO., INC.		30.00	9,240.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		25.00	7,700.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		31.78	9,788.24
0013	601(A-2)1355	TYPE I-A FILTER BLANKET	47.000	TON
	Engineer's Estimate		**30.00**	**1,410.00**
1	BELK BRIDGE, INC.		24.09	1,132.23
2	BEACHNER CONSTRUCTION CO., INC.		20.00	940.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		22.00	1,034.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		26.79	1,259.13
0014	601(E) 6312	FILTER FABRIC (RIPRAP)	208.000	SY
	Engineer's Estimate		**5.00**	**1,040.00**
1	BELK BRIDGE, INC.		1.50	312.00
2	BEACHNER CONSTRUCTION CO., INC.		1.50	312.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.00	624.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4.09	850.72
0015	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	BELK BRIDGE, INC.		1,000.00	1,000.00
2	BEACHNER CONSTRUCTION CO., INC.		202.82	202.82
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		7,000.00	7,000.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		7,875.00	7,875.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**		

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 480 **Contract ID:** 100391

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0016	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	96.000	CY	
	Engineer's Estimate		**20.00**		**1,920.00**
1	BELK BRIDGE, INC.		10.00		960.00
2	BEACHNER CONSTRUCTION CO., INC.		30.00		2,880.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		10.00		960.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		15.75		1,512.00
0017	501(G) 6309	CLSM BACKFILL	114.000	CY	
	Engineer's Estimate		**125.00**		**14,250.00**
1	BELK BRIDGE, INC.		10.00		1,140.00
2	BEACHNER CONSTRUCTION CO., INC.		95.00		10,830.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		100.00		11,400.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		110.25		12,568.50
0018	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	416.000	LF	
	Engineer's Estimate		**180.00**		**74,880.00**
1	BELK BRIDGE, INC.		194.00		80,704.00
2	BEACHNER CONSTRUCTION CO., INC.		200.00		83,200.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		175.00		72,800.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		186.90		77,750.40
0019	504(A) 1304	APPROACH SLAB	144.000	SY	
	Engineer's Estimate		**170.00**		**24,480.00**
1	BELK BRIDGE, INC.		80.00		11,520.00
2	BEACHNER CONSTRUCTION CO., INC.		175.00		25,200.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		130.00		18,720.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		162.75		23,436.00
0020	504(E) 6239	CONCRETE RAIL (TR3)	282.000	LF	
	Engineer's Estimate		**60.00**		**16,920.00**
1	BELK BRIDGE, INC.		80.00		22,560.00
2	BEACHNER CONSTRUCTION CO., INC.		50.00		14,100.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		65.00		18,330.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		67.20		18,950.40
0021	506(A) 1322	STRUCTURAL STEEL	2,020.000	LB	
	Engineer's Estimate		**3.75**		**7,575.00**
1	BELK BRIDGE, INC.		3.00		6,060.00
2	BEACHNER CONSTRUCTION CO., INC.		4.00		8,080.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.00		6,060.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4.73		9,554.60
0022	509(A) 1326	CLASS AA CONCRETE	81.000	CY	
	Engineer's Estimate		**500.00**		**40,500.00**
1	BELK BRIDGE, INC.		350.00		28,350.00
2	BEACHNER CONSTRUCTION CO., INC.		420.00		34,020.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		500.00		40,500.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		414.75		33,594.75
0023	509(B) 1328	CLASS A CONCRETE	74.000	CY	
	Engineer's Estimate		**400.00**		**29,600.00**
1	BELK BRIDGE, INC.		350.00		25,900.00
2	BEACHNER CONSTRUCTION CO., INC.		420.00		31,080.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		500.00		37,000.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		409.50		30,303.00

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 480 **Contract ID:** 100391

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0024	511(A) 1332	REINFORCING STEEL	29,196.000	LB	
	Engineer's Estimate		**0.90**		**26,276.40**
1	BELK BRIDGE, INC.		1.00		29,196.00
2	BEACHNER CONSTRUCTION CO., INC.		0.85		24,816.60
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.95		27,736.20
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		0.80		23,356.80
0025	516(A) 6089	DRILLED SHAFTS 18" DIAMETER	174.000	LF	
	Engineer's Estimate		**300.00**		**52,200.00**
1	BELK BRIDGE, INC.		70.00		12,180.00
2	BEACHNER CONSTRUCTION CO., INC.		130.00		22,620.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		120.00		20,880.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		325.50		56,637.00
0026	516(A) 6091	DRILLED SHAFTS 30" DIAMETER	134.000	LF	
	Engineer's Estimate		**400.00**		**53,600.00**
1	BELK BRIDGE, INC.		285.00		38,190.00
2	BEACHNER CONSTRUCTION CO., INC.		300.00		40,200.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		395.00		52,930.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		378.00		50,652.00
0027	601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,125.000	TON	
	Engineer's Estimate		**35.00**		**39,375.00**
1	BELK BRIDGE, INC.		24.00		27,000.00
2	BEACHNER CONSTRUCTION CO., INC.		30.00		33,750.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		24.00		27,000.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		29.98		33,727.50
0028	601(A-2)1355	TYPE I-A FILTER BLANKET	219.000	TON	
	Engineer's Estimate		**30.00**		**6,570.00**
1	BELK BRIDGE, INC.		19.15		4,193.85
2	BEACHNER CONSTRUCTION CO., INC.		20.00		4,380.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		20.00		4,380.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		26.25		5,748.75
0029	601(E) 6312	FILTER FABRIC (RIPRAP)	896.000	SY	
	Engineer's Estimate		**5.00**		**4,480.00**
1	BELK BRIDGE, INC.		1.20		1,075.20
2	BEACHNER CONSTRUCTION CO., INC.		1.50		1,344.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.50		2,240.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4.01		3,592.96
0030	613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	70.000	LF	
	Engineer's Estimate		**25.00**		**1,750.00**
1	BELK BRIDGE, INC.		40.00		2,800.00
2	BEACHNER CONSTRUCTION CO., INC.		30.00		2,100.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		20.00		1,400.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		21.00		1,470.00
0031	613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	80.000	LF	
	Engineer's Estimate		**20.00**		**1,600.00**
1	BELK BRIDGE, INC.		15.00		1,200.00
2	BEACHNER CONSTRUCTION CO., INC.		30.00		2,400.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.00		1,200.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		21.00		1,680.00

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 480 **Contract ID:** 100391

Line #	Item Number	Item Description	Unit Price	Quantity/Unit	Ext Amount
	Bidder				
Section: 0002	**BRIDGE 'A'**				
0032	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE		1.000 LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	BELK BRIDGE, INC.		6,500.00		6,500.00
2	BEACHNER CONSTRUCTION CO., INC.		3,768.82		3,768.82
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		14,000.00		14,000.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		10,500.00		10,500.00
0033	623(F) 5686	GUARD RAIL ANCHOR UNIT (TYPE D-BF)		4.000 EA	
	Engineer's Estimate		**1,500.00**		**6,000.00**
1	BELK BRIDGE, INC.		1,300.00		5,200.00
2	BEACHNER CONSTRUCTION CO., INC.		1,450.00		5,800.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,500.00		6,000.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1,522.50		6,090.00
0034	623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION		4.000 EA	
	Engineer's Estimate		**2,500.00**		**10,000.00**
1	BELK BRIDGE, INC.		2,250.00		9,000.00
2	BEACHNER CONSTRUCTION CO., INC.		1,550.00		6,200.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,500.00		10,000.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1,627.50		6,510.00
0035	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL		1.000 LSUM	
	Engineer's Estimate		**7,500.00**		**7,500.00**
1	BELK BRIDGE, INC.		2,950.00		2,950.00
2	BEACHNER CONSTRUCTION CO., INC.		2,200.00		2,200.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		3,500.00		3,500.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		3,097.50		3,097.50

Line #	Item Number	Item Description	Unit Price	Quantity/Unit	Ext Amount
	Bidder				
Section: 0003	**STAKING**				
0036	642 0098	STAKING		1.000 LSUM	
	Engineer's Estimate		**7,500.00**		**7,500.00**
1	BELK BRIDGE, INC.		9,000.00		9,000.00
2	BEACHNER CONSTRUCTION CO., INC.		9,000.00		9,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		4,500.00		4,500.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		7,350.00		7,350.00

Line #	Item Number	Item Description	Unit Price	Quantity/Unit	Ext Amount
	Bidder				
Section: 0004	**CONSTRUCTION**				
0037	220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT		1.000 LSUM	
	Engineer's Estimate		**7,500.00**		**7,500.00**
1	BELK BRIDGE, INC.		2,000.00		2,000.00
2	BEACHNER CONSTRUCTION CO., INC.		5,000.00		5,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,500.00		2,500.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		3,150.00		3,150.00

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 480 **Contract ID:** 100391

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0038	640 1398	FIELD OFFICE	1.000 EA
	Engineer's Estimate	**6,000.00**	**6,000.00**
1	BELK BRIDGE, INC.	1,500.00	1,500.00
2	BEACHNER CONSTRUCTION CO., INC.	4,500.00	4,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	4,000.00	4,000.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	5,250.00	5,250.00
0039	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**30,000.00**	**30,000.00**
1	BELK BRIDGE, INC.	30,000.00	30,000.00
2	BEACHNER CONSTRUCTION CO., INC.	26,500.00	26,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	26,000.00	26,000.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	30,748.28	30,748.28