Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 400 **Contract ID:** 110099
J/P No.: 24743(05) **Project No.:** SBR-145C(169)SB **Contract Time:**
County: MCCURTAIN
Description: BRIDGE REHABILITATION SH-37: OVER WATERHOLE CREEK, 6.2 MILES EAST OF THE OKLAHOMA/TEXAS STATE LINE.

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	706,414.50		
1	HUB Construction, Inc.	768,909.00	108.85	100.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	870,885.00	123.28	113.26
3	EARTH BUILDERS, L.P.	929,235.00	131.54	120.85
4	SCR CONSTRUCTION CO., INC.	1,188,275.00	168.21	154.54

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 400 **Contract ID:** 110099

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	HUB Construction, Inc.		10,000.00	10,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		20,000.00	20,000.00
3	EARTH BUILDERS, L.P.		10,000.00	10,000.00
4	SCR CONSTRUCTION CO., INC.		12,000.00	12,000.00
0002	202(C) 0184	UNCLASSIFIED BORROW	3,960.000 CY	
	Engineer's Estimate		**15.00**	**59,400.00**
1	HUB Construction, Inc.		8.00	31,680.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		10.00	39,600.00
3	EARTH BUILDERS, L.P.		15.00	59,400.00
4	SCR CONSTRUCTION CO., INC.		36.00	142,560.00
0003	205 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	HUB Construction, Inc.		2,000.00	2,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		5,000.00	5,000.00
3	EARTH BUILDERS, L.P.		5,000.00	5,000.00
4	SCR CONSTRUCTION CO., INC.		12,000.00	12,000.00
0004	223 2801	TEMPORARY SILT FENCE	880.000 LF	
	Engineer's Estimate		**3.00**	**2,640.00**
1	HUB Construction, Inc.		3.00	2,640.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.00	2,640.00
3	EARTH BUILDERS, L.P.		5.00	4,400.00
4	SCR CONSTRUCTION CO., INC.		2.00	1,760.00
0005	227 0100	TEMPORARY SILT DIKE	60.000 LF	
	Engineer's Estimate		**8.00**	**480.00**
1	HUB Construction, Inc.		6.00	360.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		8.00	480.00
3	EARTH BUILDERS, L.P.		25.00	1,500.00
4	SCR CONSTRUCTION CO., INC.		7.00	420.00
0006	230(A) 2806	SOLID SLAB SODDING	2,540.000 SY	
	Engineer's Estimate		**3.00**	**7,620.00**
1	HUB Construction, Inc.		2.50	6,350.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.50	6,350.00
3	EARTH BUILDERS, L.P.		7.00	17,780.00
4	SCR CONSTRUCTION CO., INC.		3.00	7,620.00
0007	303 0192	AGGREGATE BASE	220.000 CY	
	Engineer's Estimate		**42.00**	**9,240.00**
1	HUB Construction, Inc.		75.00	16,500.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		55.00	12,100.00
3	EARTH BUILDERS, L.P.		50.00	11,000.00
4	SCR CONSTRUCTION CO., INC.		85.00	18,700.00
0008	408 5774	PRIME COAT	340.000 GAL	
	Engineer's Estimate		**7.00**	**2,380.00**
1	HUB Construction, Inc.		8.00	2,720.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		10.00	3,400.00
3	EARTH BUILDERS, L.P.		10.00	3,400.00
4	SCR CONSTRUCTION CO., INC.		10.00	3,400.00

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 400 **Contract ID:** 110099

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0009	411(S3) 5945	(SP)ASPHALT CONCRETE TYPE S3(PG 64-22 OK)	130.000	TON	
	Engineer's Estimate		**150.00**		**19,500.00**
1	HUB Construction, Inc.		150.00		19,500.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		150.00		19,500.00
3	EARTH BUILDERS, L.P.		150.00		19,500.00
4	SCR CONSTRUCTION CO., INC.		200.00		26,000.00
0010	411(S4) 5960	(SP)ASPHALT CONCRETE TYPE S4(PG 64-22 OK)	242.000	TON	
	Engineer's Estimate		**150.00**		**36,300.00**
1	HUB Construction, Inc.		150.00		36,300.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		135.00		32,670.00
3	EARTH BUILDERS, L.P.		150.00		36,300.00
4	SCR CONSTRUCTION CO., INC.		200.00		48,400.00
0011	417 5267	COLD MILLING PAVEMENT	536.000	SY	
	Engineer's Estimate		**8.00**		**4,288.00**
1	HUB Construction, Inc.		10.00		5,360.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		23.00		12,328.00
3	EARTH BUILDERS, L.P.		15.00		8,040.00
4	SCR CONSTRUCTION CO., INC.		16.00		8,576.00
0012	509(D) 0325	CLASS C CONCRETE	5.000	CY	
	Engineer's Estimate		**500.00**		**2,500.00**
1	HUB Construction, Inc.		500.00		2,500.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		575.00		2,875.00
3	EARTH BUILDERS, L.P.		400.00		2,000.00
4	SCR CONSTRUCTION CO., INC.		1,400.00		7,000.00
0013	613(D) 0690	24" CORR. GALV. STEEL PIPE	30.000	LF	
	Engineer's Estimate		**30.00**		**900.00**
1	HUB Construction, Inc.		30.00		900.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		32.00		960.00
3	EARTH BUILDERS, L.P.		50.00		1,500.00
4	SCR CONSTRUCTION CO., INC.		50.00		1,500.00
0014	613(M) 5730	24" PREFAB. CULVERT END SECTION, ROUND	2.000	EA	
	Engineer's Estimate		**600.00**		**1,200.00**
1	HUB Construction, Inc.		250.00		500.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		300.00		600.00
3	EARTH BUILDERS, L.P.		2,000.00		4,000.00
4	SCR CONSTRUCTION CO., INC.		300.00		600.00
0015	623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	200.000	LF	
	Engineer's Estimate		**20.00**		**4,000.00**
1	HUB Construction, Inc.		20.00		4,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		20.00		4,000.00
3	EARTH BUILDERS, L.P.		25.00		5,000.00
4	SCR CONSTRUCTION CO., INC.		17.00		3,400.00
0016	623(E) 7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA	
	Engineer's Estimate		**2,000.00**		**8,000.00**
1	HUB Construction, Inc.		2,000.00		8,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,600.00		6,400.00
3	EARTH BUILDERS, L.P.		2,500.00		10,000.00
4	SCR CONSTRUCTION CO., INC.		1,800.00		7,200.00

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 400 **Contract ID:** 110099

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0017	623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	4.000 EA	
	Engineer's Estimate		**2,500.00**	**10,000.00**
1	HUB Construction, Inc.		2,500.00	10,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,200.00	8,800.00
3	EARTH BUILDERS, L.P.		2,500.00	10,000.00
4	SCR CONSTRUCTION CO., INC.		2,500.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE "A"				
0018	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	60.000 CY	
	Engineer's Estimate		**20.00**	**1,200.00**
1	HUB Construction, Inc.		10.00	600.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		10.00	600.00
3	EARTH BUILDERS, L.P.		15.00	900.00
4	SCR CONSTRUCTION CO., INC.		50.00	3,000.00
0019	501(G) 6309	CLSM BACKFILL	42.000 CY	
	Engineer's Estimate		**150.00**	**6,300.00**
1	HUB Construction, Inc.		150.00	6,300.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		150.00	6,300.00
3	EARTH BUILDERS, L.P.		250.00	10,500.00
4	SCR CONSTRUCTION CO., INC.		230.00	9,660.00
0020	502 6116	(PL)FALSEWORK JACKING	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	HUB Construction, Inc.		10,000.00	10,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		5,000.00	5,000.00
3	EARTH BUILDERS, L.P.		20,000.00	20,000.00
4	SCR CONSTRUCTION CO., INC.		34,000.00	34,000.00
0021	504(A) 1304	APPROACH SLAB	187.400 SY	
	Engineer's Estimate		**165.00**	**30,921.00**
1	HUB Construction, Inc.		170.00	31,858.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		180.00	33,732.00
3	EARTH BUILDERS, L.P.		75.00	14,055.00
4	SCR CONSTRUCTION CO., INC.		225.00	42,165.00
0022	504(C) 6250	SEALED EXPANSION JOINT	43.200 LF	
	Engineer's Estimate		**250.00**	**10,800.00**
1	HUB Construction, Inc.		300.00	12,960.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		220.00	9,504.00
3	EARTH BUILDERS, L.P.		100.00	4,320.00
4	SCR CONSTRUCTION CO., INC.		300.00	12,960.00
0023	504(E) 6245	CONCRETE RAIL (TR4)	282.400 LF	
	Engineer's Estimate		**80.00**	**22,592.00**
1	HUB Construction, Inc.		75.00	21,180.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		70.00	19,768.00
3	EARTH BUILDERS, L.P.		125.00	35,300.00
4	SCR CONSTRUCTION CO., INC.		135.00	38,124.00

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 400 **Contract ID:** 110099

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE "A"				
0024	506(A) 1322	STRUCTURAL STEEL	25,580.000 LB	
	Engineer's Estimate		**2.50**	**63,950.00**
1	HUB Construction, Inc.		2.40	61,392.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.50	89,530.00
3	EARTH BUILDERS, L.P.		3.00	76,740.00
4	SCR CONSTRUCTION CO., INC.		3.10	79,298.00
0025	509(A) 1326	CLASS AA CONCRETE	115.100 CY	
	Engineer's Estimate		**650.00**	**74,815.00**
1	HUB Construction, Inc.		800.00	92,080.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		650.00	74,815.00
3	EARTH BUILDERS, L.P.		800.00	92,080.00
4	SCR CONSTRUCTION CO., INC.		1,200.00	138,120.00
0026	509(B) 1328	CLASS A CONCRETE	51.400 CY	
	Engineer's Estimate		**700.00**	**35,980.00**
1	HUB Construction, Inc.		850.00	43,690.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		800.00	41,120.00
3	EARTH BUILDERS, L.P.		800.00	41,120.00
4	SCR CONSTRUCTION CO., INC.		1,200.00	61,680.00
0027	511(B) 6010	EPOXY COATED REINFORCING STEEL	33,350.000 LB	
	Engineer's Estimate		**0.95**	**31,682.50**
1	HUB Construction, Inc.		1.40	46,690.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.50	50,025.00
3	EARTH BUILDERS, L.P.		2.00	66,700.00
4	SCR CONSTRUCTION CO., INC.		1.40	46,690.00
0028	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	HUB Construction, Inc.		15,000.00	15,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		35,000.00	35,000.00
3	EARTH BUILDERS, L.P.		35,000.00	35,000.00
4	SCR CONSTRUCTION CO., INC.		15,000.00	15,000.00
0029	514(A) 6012	PILES, FURNISHED (HP 14X73)	250.000 LF	
	Engineer's Estimate		**40.00**	**10,000.00**
1	HUB Construction, Inc.		65.00	16,250.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		100.00	25,000.00
3	EARTH BUILDERS, L.P.		50.00	12,500.00
4	SCR CONSTRUCTION CO., INC.		40.00	10,000.00
0030	514(B) 6296	PILES, DRIVEN (HP 14X73)	250.000 LF	
	Engineer's Estimate		**30.00**	**7,500.00**
1	HUB Construction, Inc.		15.00	3,750.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.00	3,750.00
3	EARTH BUILDERS, L.P.		50.00	12,500.00
4	SCR CONSTRUCTION CO., INC.		105.00	26,250.00
0031	515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	356.000 SY	
	Engineer's Estimate		**4.00**	**1,424.00**
1	HUB Construction, Inc.		5.00	1,780.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.00	1,780.00
3	EARTH BUILDERS, L.P.		5.00	1,780.00
4	SCR CONSTRUCTION CO., INC.		5.00	1,780.00

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 400 **Contract ID:** 110099

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE "A"**	
0032	523(A) 6550	(SP) SEALER CRACK PREPARATION	142.000 LF
	Engineer's Estimate	**6.00**	**852.00**
1	HUB Construction, Inc.	7.00	994.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	4.00	568.00
3	EARTH BUILDERS, L.P.	10.00	1,420.00
4	SCR CONSTRUCTION CO., INC.	6.00	852.00
0033	523(B) 6560	(SP) SEALER RESIN	3.000 GAL
	Engineer's Estimate	**250.00**	**750.00**
1	HUB Construction, Inc.	300.00	900.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	70.00	210.00
3	EARTH BUILDERS, L.P.	350.00	1,050.00
4	SCR CONSTRUCTION CO., INC.	220.00	660.00
0034	535 6164	(PL)FIXED BEARING ASSEMBLY	14.000 EA
	Engineer's Estimate	**1,000.00**	**14,000.00**
1	HUB Construction, Inc.	1,400.00	19,600.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,665.00	23,310.00
3	EARTH BUILDERS, L.P.	1,500.00	21,000.00
4	SCR CONSTRUCTION CO., INC.	2,000.00	28,000.00
0035	535 6165	(PL)EXPANSION BEARING ASSEMBLY	28.000 EA
	Engineer's Estimate	**1,000.00**	**28,000.00**
1	HUB Construction, Inc.	1,600.00	44,800.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,665.00	46,620.00
3	EARTH BUILDERS, L.P.	1,500.00	42,000.00
4	SCR CONSTRUCTION CO., INC.	2,000.00	56,000.00
0036	601(A) 1351	TYPE I PLAIN RIPRAP	260.000 TON
	Engineer's Estimate	**60.00**	**15,600.00**
1	HUB Construction, Inc.	65.00	16,900.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	35.00	9,100.00
3	EARTH BUILDERS, L.P.	75.00	19,500.00
4	SCR CONSTRUCTION CO., INC.	110.00	28,600.00
0037	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**25,000.00**	**25,000.00**
1	HUB Construction, Inc.	50,000.00	50,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	80,000.00	80,000.00
3	EARTH BUILDERS, L.P.	50,000.00	50,000.00
4	SCR CONSTRUCTION CO., INC.	95,000.00	95,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	
0038	627(G) 4316	RELOCATION OF PORTABLE TYPE PRECAST CONCRETE MEDIA	750.000 LF
	Engineer's Estimate	**5.00**	**3,750.00**
1	HUB Construction, Inc.	7.00	5,250.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	5.00	3,750.00
3	EARTH BUILDERS, L.P.	10.00	7,500.00
4	SCR CONSTRUCTION CO., INC.	15.00	11,250.00

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 400 **Contract ID:** 110099

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	
0039	627(H) 5856	DELIVER PORTABLE TYPE PRECAST CONCRETE MEDIAN BARR	1,500.000 LF
	Engineer's Estimate	**15.00**	**22,500.00**
1	HUB Construction, Inc.	10.00	15,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	20.00	30,000.00
3	EARTH BUILDERS, L.P.	28.00	42,000.00
4	SCR CONSTRUCTION CO., INC.	20.00	30,000.00
0040	823 8478	(PL)PORTABLE TRAFFIC SIGNAL SYSTEM	150.000 SD
	Engineer's Estimate	**200.00**	**30,000.00**
1	HUB Construction, Inc.	120.00	18,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	250.00	37,500.00
3	EARTH BUILDERS, L.P.	125.00	18,750.00
4	SCR CONSTRUCTION CO., INC.	110.00	16,500.00
0041	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	1,850.000 LF
	Engineer's Estimate	**1.00**	**1,850.00**
1	HUB Construction, Inc.	2.50	4,625.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	2.00	3,700.00
3	EARTH BUILDERS, L.P.	2.00	3,700.00
4	SCR CONSTRUCTION CO., INC.	3.00	5,550.00
0042	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	HUB Construction, Inc.	30,000.00	30,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	20,000.00	20,000.00
3	EARTH BUILDERS, L.P.	35,000.00	35,000.00
4	SCR CONSTRUCTION CO., INC.	35,000.00	35,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0043	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	HUB Construction, Inc.	10,000.00	10,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	7,500.00	7,500.00
3	EARTH BUILDERS, L.P.	10,000.00	10,000.00
4	SCR CONSTRUCTION CO., INC.	5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0044	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**31,000.00**	**31,000.00**
1	HUB Construction, Inc.	30,000.00	30,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	35,000.00	35,000.00
3	EARTH BUILDERS, L.P.	45,000.00	45,000.00
4	SCR CONSTRUCTION CO., INC.	46,000.00	46,000.00