Letting Date: June 16, 2011, 10:30 A.M.
Call Order: 620 **Contract ID:** 110308
J/P No.: 27242(04) **Project No.:** BRO-158D(172)CO **Contract Time:**
County: OTTAWA
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-460): OVER BEE CREEK, 2.8 MILES SOUTH OF THE US-60 JUNCTION. PROJECT LENGTH = 0.126 MILES

	VENDORNAME	PROPOSALITEMTO		
1	PARADIGM CONSTRUCTION & ENGINEERING, INC	423,651.45	98.85	100.00
	Engineer's Estimate	428,567.20		
2	B & B BRIDGE COMPANY, LLC	434,748.23	101.44	102.62
3	BELK BRIDGE, INC.	457,818.95	106.83	108.07
4	K & R BUILDERS, INC.	482,255.23	112.53	113.83

Letting Date: June 16, 2011, 10:30 A.M.
Call Order: 620 **Contract ID:** 110308

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit	Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING		1.000 LSUM	
	Engineer's Estimate		**8,000.00**		**8,000.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		7,500.00		7,500.00
2	B & B BRIDGE COMPANY, LLC		6,000.00		6,000.00
3	BELK BRIDGE, INC.		2,000.00		2,000.00
4	K & R BUILDERS, INC.		5,000.00		5,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION		318.000 CY	
	Engineer's Estimate		**6.00**		**1,908.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		4.50		1,431.00
2	B & B BRIDGE COMPANY, LLC		5.00		1,590.00
3	BELK BRIDGE, INC.		9.00		2,862.00
4	K & R BUILDERS, INC.		8.00		2,544.00
0003	202(D) 0184	UNCLASSIFIED BORROW		7,074.000 CY	
	Engineer's Estimate		**6.00**		**42,444.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		7.00		49,518.00
2	B & B BRIDGE COMPANY, LLC		6.00		42,444.00
3	BELK BRIDGE, INC.		7.50		53,055.00
4	K & R BUILDERS, INC.		7.00		49,518.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL		1.000 LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		4,000.00		4,000.00
2	B & B BRIDGE COMPANY, LLC		4,000.00		4,000.00
3	BELK BRIDGE, INC.		3,000.00		3,000.00
4	K & R BUILDERS, INC.		4,000.00		4,000.00
0005	221(C) 2801	TEMPORARY SILT FENCE		1,172.000 LF	
	Engineer's Estimate		**1.50**		**1,758.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.25		2,637.00
2	B & B BRIDGE COMPANY, LLC		2.00		2,344.00
3	BELK BRIDGE, INC.		1.35		1,582.20
4	K & R BUILDERS, INC.		2.50		2,930.00
0006	221(F) 0100	TEMPORARY SILT DIKE		80.000 LF	
	Engineer's Estimate		**4.00**		**320.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		10.00		800.00
2	B & B BRIDGE COMPANY, LLC		9.00		720.00
3	BELK BRIDGE, INC.		5.00		400.00
4	K & R BUILDERS, INC.		10.00		800.00
0007	230(A) 2806	SOLID SLAB SODDING		4,792.000 SY	
	Engineer's Estimate		**1.60**		**7,667.20**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.60		7,667.20
2	B & B BRIDGE COMPANY, LLC		1.65		7,906.80
3	BELK BRIDGE, INC.		2.45		11,740.40
4	K & R BUILDERS, INC.		1.60		7,667.20
0008	233(A) 2817	VEGETATIVE MULCHING		1.000 AC	
	Engineer's Estimate		**350.00**		**350.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		295.00		295.00
2	B & B BRIDGE COMPANY, LLC		350.00		350.00
3	BELK BRIDGE, INC.		800.00		800.00
4	K & R BUILDERS, INC.		450.00		450.00

Letting Date: June 16, 2011, 10:30 A.M.
Call Order: 620 **Contract ID:** 110308

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0009	303(B) 2110	AGGREGATE BASE TYPE B	291.000 CY	
	Engineer's Estimate		**35.00**	**10,185.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		35.00	10,185.00
2	B & B BRIDGE COMPANY, LLC		40.00	11,640.00
3	BELK BRIDGE, INC.		54.29	15,798.39
4	K & R BUILDERS, INC.		63.13	18,370.83
0010	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	113.000 TON	
	Engineer's Estimate		**20.00**	**2,260.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		17.00	1,921.00
2	B & B BRIDGE COMPANY, LLC		17.00	1,921.00
3	BELK BRIDGE, INC.		36.00	4,068.00
4	K & R BUILDERS, INC.		20.00	2,260.00
0011	407(B) 0250	TACK COAT	88.000 GAL	
	Engineer's Estimate		**6.00**	**528.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.00	440.00
2	B & B BRIDGE COMPANY, LLC		2.46	216.48
3	BELK BRIDGE, INC.		10.00	880.00
4	K & R BUILDERS, INC.		3.00	264.00
0012	408 5774	PRIME COAT	526.000 GAL	
	Engineer's Estimate		**7.00**	**3,682.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		9.00	4,734.00
2	B & B BRIDGE COMPANY, LLC		5.79	3,045.54
3	BELK BRIDGE, INC.		10.00	5,260.00
4	K & R BUILDERS, INC.		6.25	3,287.50
0013	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	291.000 TON	
	Engineer's Estimate		**95.00**	**27,645.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		87.50	25,462.50
2	B & B BRIDGE COMPANY, LLC		110.16	32,056.56
3	BELK BRIDGE, INC.		100.91	29,364.81
4	K & R BUILDERS, INC.		122.00	35,502.00
0014	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	221.000 TON	
	Engineer's Estimate		**100.00**	**22,100.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		85.00	18,785.00
2	B & B BRIDGE COMPANY, LLC		116.39	25,722.19
3	BELK BRIDGE, INC.		103.55	22,884.55
4	K & R BUILDERS, INC.		128.00	28,288.00
0015	509(D) 0325	CLASS C CONCRETE	31.000 CY	
	Engineer's Estimate		**250.00**	**7,750.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		250.00	7,750.00
2	B & B BRIDGE COMPANY, LLC		415.00	12,865.00
3	BELK BRIDGE, INC.		325.00	10,075.00
4	K & R BUILDERS, INC.		325.00	10,075.00
0016	613(B) 0689	18" CORR. GALV. STEEL PIPE	152.000 LF	
	Engineer's Estimate		**25.00**	**3,800.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		25.00	3,800.00
2	B & B BRIDGE COMPANY, LLC		23.00	3,496.00
3	BELK BRIDGE, INC.		29.00	4,408.00
4	K & R BUILDERS, INC.		20.00	3,040.00

Letting Date: June 16, 2011, 10:30 A.M.
Call Order: 620 **Contract ID:** 110308

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0017	613(M) 7186	TYPE A4 CULVERT END TREATMENT	4.000 EA	
	Engineer's Estimate		**1,000.00**	**4,000.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		650.00	2,600.00
2	B & B BRIDGE COMPANY, LLC		1,000.00	4,000.00
3	BELK BRIDGE, INC.		900.00	3,600.00
4	K & R BUILDERS, INC.		800.00	3,200.00
0018	613(T) 1187	STANDARD BEDDING MATERIAL, CLASS C	42.000 CY	
	Engineer's Estimate		**30.00**	**1,260.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		20.00	840.00
2	B & B BRIDGE COMPANY, LLC		32.00	1,344.00
3	BELK BRIDGE, INC.		50.00	2,100.00
4	K & R BUILDERS, INC.		50.00	2,100.00
0019	613(V) 1180	TRENCH EXCAVATION	89.000 CY	
	Engineer's Estimate		**8.00**	**712.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		22.75	2,024.75
2	B & B BRIDGE COMPANY, LLC		5.00	445.00
3	BELK BRIDGE, INC.		15.00	1,335.00
4	K & R BUILDERS, INC.		4.00	356.00
0020	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,500.00	2,500.00
2	B & B BRIDGE COMPANY, LLC		1,000.00	1,000.00
3	BELK BRIDGE, INC.		1,500.00	1,500.00
4	K & R BUILDERS, INC.		2,500.00	2,500.00
0021	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	1,474.000 SY	
	Engineer's Estimate		**5.00**	**7,370.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		4.25	6,264.50
2	B & B BRIDGE COMPANY, LLC		2.50	3,685.00
3	BELK BRIDGE, INC.		5.00	7,370.00
4	K & R BUILDERS, INC.		7.25	10,686.50
0022	619(C) 0924	SAWING PAVEMENT	44.000 LF	
	Engineer's Estimate		**5.00**	**220.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.25	143.00
2	B & B BRIDGE COMPANY, LLC		4.00	176.00
3	BELK BRIDGE, INC.		5.00	220.00
4	K & R BUILDERS, INC.		7.00	308.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**		
0023	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	100.000 CY	
	Engineer's Estimate		**10.00**	**1,000.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.00	500.00
2	B & B BRIDGE COMPANY, LLC		31.00	3,100.00
3	BELK BRIDGE, INC.		15.00	1,500.00
4	K & R BUILDERS, INC.		10.00	1,000.00

Letting Date: June 16, 2011, 10:30 A.M.
Call Order: 620 **Contract ID:** 110308

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE 'A'**				
0024	501(G) 6309	CLSM BACKFILL	56.000	CY	
	Engineer's Estimate		**90.00**		**5,040.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		110.00		6,160.00
2	B & B BRIDGE COMPANY, LLC		95.00		5,320.00
3	BELK BRIDGE, INC.		100.00		5,600.00
4	K & R BUILDERS, INC.		140.00		7,840.00
0025	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	239.000	LF	
	Engineer's Estimate		**180.00**		**43,020.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		180.00		43,020.00
2	B & B BRIDGE COMPANY, LLC		210.00		50,190.00
3	BELK BRIDGE, INC.		225.00		53,775.00
4	K & R BUILDERS, INC.		225.00		53,775.00
0026	504(A) 1304	APPROACH SLAB	115.000	SY	
	Engineer's Estimate		**160.00**		**18,400.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		160.00		18,400.00
2	B & B BRIDGE COMPANY, LLC		150.00		17,250.00
3	BELK BRIDGE, INC.		100.00		11,500.00
4	K & R BUILDERS, INC.		165.00		18,975.00
0027	504(D) 6239	CONCRETE RAIL (TR3)	217.000	LF	
	Engineer's Estimate		**60.00**		**13,020.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		65.00		14,105.00
2	B & B BRIDGE COMPANY, LLC		59.00		12,803.00
3	BELK BRIDGE, INC.		100.00		21,700.00
4	K & R BUILDERS, INC.		65.00		14,105.00
0028	506(A) 1322	STRUCTURAL STEEL	100.000	LB	
	Engineer's Estimate		**3.00**		**300.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.00		200.00
2	B & B BRIDGE COMPANY, LLC		8.00		800.00
3	BELK BRIDGE, INC.		7.00		700.00
4	K & R BUILDERS, INC.		2.40		240.00
0029	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	6.000	EA	
	Engineer's Estimate		**500.00**		**3,000.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		500.00		3,000.00
2	B & B BRIDGE COMPANY, LLC		790.00		4,740.00
3	BELK BRIDGE, INC.		1,000.00		6,000.00
4	K & R BUILDERS, INC.		400.00		2,400.00
0030	509(A) 1326	CLASS AA CONCRETE	82.000	CY	
	Engineer's Estimate		**430.00**		**35,260.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		450.00		36,900.00
2	B & B BRIDGE COMPANY, LLC		475.00		38,950.00
3	BELK BRIDGE, INC.		500.00		41,000.00
4	K & R BUILDERS, INC.		460.00		37,720.00
0031	509(B) 1328	CLASS A CONCRETE	40.000	CY	
	Engineer's Estimate		**430.00**		**17,200.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		550.00		22,000.00
2	B & B BRIDGE COMPANY, LLC		475.00		19,000.00
3	BELK BRIDGE, INC.		500.00		20,000.00
4	K & R BUILDERS, INC.		525.00		21,000.00

Letting Date: June 16, 2011, 10:30 A.M.
Call Order: 620 **Contract ID:** 110308

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0032	511(A) 1332	REINFORCING STEEL	22,595.000	LB	
	Engineer's Estimate		**0.80**		**18,076.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.00		22,595.00
2	B & B BRIDGE COMPANY, LLC		1.00		22,595.00
3	BELK BRIDGE, INC.		1.50		33,892.50
4	K & R BUILDERS, INC.		0.86		19,431.70
0033	514(A) 6010	PILES, FURNISHED (HP 10X42)	183.000	LF	
	Engineer's Estimate		**20.00**		**3,660.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		33.00		6,039.00
2	B & B BRIDGE COMPANY, LLC		33.00		6,039.00
3	BELK BRIDGE, INC.		20.00		3,660.00
4	K & R BUILDERS, INC.		49.00		8,967.00
0034	514(B) 6292	PILES, DRIVEN (HP 10X42)	183.000	LF	
	Engineer's Estimate		**10.00**		**1,830.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		8.00		1,464.00
2	B & B BRIDGE COMPANY, LLC		35.00		6,405.00
3	BELK BRIDGE, INC.		10.00		1,830.00
4	K & R BUILDERS, INC.		21.00		3,843.00
0035	601(B) 1353	TYPE I-A PLAIN RIPRAP	824.000	TON	
	Engineer's Estimate		**25.00**		**20,600.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		23.00		18,952.00
2	B & B BRIDGE COMPANY, LLC		26.00		21,424.00
3	BELK BRIDGE, INC.		22.00		18,128.00
4	K & R BUILDERS, INC.		27.15		22,371.60
0036	601(C) 1355	TYPE I-A FILTER BLANKET	118.000	TON	
	Engineer's Estimate		**20.00**		**2,360.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		17.00		2,006.00
2	B & B BRIDGE COMPANY, LLC		26.00		3,068.00
3	BELK BRIDGE, INC.		16.70		1,970.60
4	K & R BUILDERS, INC.		20.55		2,424.90
0037	601(I) 6312	FILTER FABRIC (RIPRAP)	534.000	SY	
	Engineer's Estimate		**4.00**		**2,136.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.50		1,335.00
2	B & B BRIDGE COMPANY, LLC		2.50		1,335.00
3	BELK BRIDGE, INC.		1.75		934.50
4	K & R BUILDERS, INC.		3.00		1,602.00
0038	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	54.000	LF	
	Engineer's Estimate		**30.00**		**1,620.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		30.00		1,620.00
2	B & B BRIDGE COMPANY, LLC		20.00		1,080.00
3	BELK BRIDGE, INC.		45.00		2,430.00
4	K & R BUILDERS, INC.		30.00		1,620.00
0039	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	40.000	LF	
	Engineer's Estimate		**25.00**		**1,000.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		10.00		400.00
2	B & B BRIDGE COMPANY, LLC		20.00		800.00
3	BELK BRIDGE, INC.		20.00		800.00
4	K & R BUILDERS, INC.		30.00		1,200.00

Letting Date: June 16, 2011, 10:30 A.M.
Call Order: 620 **Contract ID:** 110308

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**		
0040	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		10,000.00	10,000.00
2	B & B BRIDGE COMPANY, LLC		2,000.00	2,000.00
3	BELK BRIDGE, INC.		3,250.00	3,250.00
4	K & R BUILDERS, INC.		3,500.00	3,500.00
0041	623(A) 1418	BEAM GUARDRAIL W-BEAM SINGLE	475.000 LF	
	Engineer's Estimate		**20.00**	**9,500.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		16.50	7,837.50
2	B & B BRIDGE COMPANY, LLC		15.80	7,505.00
3	BELK BRIDGE, INC.		15.80	7,505.00
4	K & R BUILDERS, INC.		21.00	9,975.00
0042	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**2,200.00**	**8,800.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,950.00	7,800.00
2	B & B BRIDGE COMPANY, LLC		1,840.00	7,360.00
3	BELK BRIDGE, INC.		1,840.00	7,360.00
4	K & R BUILDERS, INC.		2,750.00	11,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0043	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	2,680.000 LF	
	Engineer's Estimate		**0.85**	**2,278.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.50	4,020.00
2	B & B BRIDGE COMPANY, LLC		0.92	2,465.60
3	BELK BRIDGE, INC.		1.00	2,680.00
4	K & R BUILDERS, INC.		1.35	3,618.00
0044	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**4,500.00**	**4,500.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		3,000.00	3,000.00
2	B & B BRIDGE COMPANY, LLC		3,801.06	3,801.06
3	BELK BRIDGE, INC.		4,250.00	4,250.00
4	K & R BUILDERS, INC.		2,000.00	2,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0045	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**4,000.00**	**4,000.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		4,500.00	4,500.00
2	B & B BRIDGE COMPANY, LLC		9,500.00	9,500.00
3	BELK BRIDGE, INC.		4,550.00	4,550.00
4	K & R BUILDERS, INC.		5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		

Letting Date: June 16, 2011, 10:30 A.M.
Call Order: 620 **Contract ID:** 110308

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0046	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**2,500.00**	**2,500.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC	2,000.00	2,000.00
2	B & B BRIDGE COMPANY, LLC	2,000.00	2,000.00
3	BELK BRIDGE, INC.	2,000.00	2,000.00
4	K & R BUILDERS, INC.	4,000.00	4,000.00
0047	640(A) 1398	FIELD OFFICE	1.000 EA
	Engineer's Estimate	**4,000.00**	**4,000.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC	3,500.00	3,500.00
2	B & B BRIDGE COMPANY, LLC	3,000.00	3,000.00
3	BELK BRIDGE, INC.	500.00	500.00
4	K & R BUILDERS, INC.	5,500.00	5,500.00
0048	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**36,508.00**	**36,508.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC	21,000.00	21,000.00
2	B & B BRIDGE COMPANY, LLC	15,250.00	15,250.00
3	BELK BRIDGE, INC.	16,000.00	16,000.00
4	K & R BUILDERS, INC.	26,000.00	26,000.00