Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 310 **Contract ID:** 110318
J/P No.: 28246(04) **Project No.:** MC-136A(208) **Contract Time:**
County: KAY
Description: RESURFACE (ASPHALT) US-60B: FROM ASH STREET, EXTEND EAST IN PONCA CITY. PROJECT LENGTH = 1.21 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	524,496.00		
1	Evans & Associates Construction Co., Inc.	597,431.70	113.91	100.00
2	APAC-CENTRAL, INC.	677,256.48	129.13	113.36

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 310 **Contract ID:** 110318

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	230(A) 2806	SOLID SLAB SODDING	50.000	SY	
	Engineer's Estimate		**2.50**		**125.00**
1	Evans & Associates Construction Co., Inc.		38.81		1,940.50
2	APAC-CENTRAL, INC.		10.75		537.50
0002	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	3,900.000	TON	
	Engineer's Estimate		**72.00**		**280,800.00**
1	Evans & Associates Construction Co., Inc.		93.86		366,054.00
2	APAC-CENTRAL, INC.		102.00		397,800.00
0003	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	50.000	TON	
	Engineer's Estimate		**220.00**		**11,000.00**
1	Evans & Associates Construction Co., Inc.		122.08		6,104.00
2	APAC-CENTRAL, INC.		175.00		8,750.00
0004	412 5267	COLD MILLING PAVEMENT	48,000.000	SY	
	Engineer's Estimate		**2.00**		**96,000.00**
1	Evans & Associates Construction Co., Inc.		1.45		69,600.00
2	APAC-CENTRAL, INC.		2.25		108,000.00
0005	609(B) 1525	2'-8" COMB. CURB & GUTTER (6" BARRIER)	620.000	LF	
	Engineer's Estimate		**35.00**		**21,700.00**
1	Evans & Associates Construction Co., Inc.		38.36		23,783.20
2	APAC-CENTRAL, INC.		43.00		26,660.00
0006	610(A) 0602	4" CONCRETE SIDEWALK	685.000	SY	
	Engineer's Estimate		**55.00**		**37,675.00**
1	Evans & Associates Construction Co., Inc.		71.88		49,237.80
2	APAC-CENTRAL, INC.		64.00		43,840.00
0007	610(I) 4610	TACTILE WARNING DEVICE-NEW	232.000	SF	
	Engineer's Estimate		**28.00**		**6,496.00**
1	Evans & Associates Construction Co., Inc.		31.35		7,273.20
2	APAC-CENTRAL, INC.		68.00		15,776.00
0008	610(I) 4615	TACTILE WARNING DEVICE-RETROFIT	288.000	SF	
	Engineer's Estimate		**40.00**		**11,520.00**
1	Evans & Associates Construction Co., Inc.		53.50		15,408.00
2	APAC-CENTRAL, INC.		51.00		14,688.00
0009	612(A) 0641	MANHOLES ADJUST TO GRADE	1.000	EA	
	Engineer's Estimate		**700.00**		**700.00**
1	Evans & Associates Construction Co., Inc.		750.00		750.00
2	APAC-CENTRAL, INC.		2,000.00		2,000.00
0010	612(C) 0645	INLET ADJUST TO GRADE	2.000	EA	
	Engineer's Estimate		**700.00**		**1,400.00**
1	Evans & Associates Construction Co., Inc.		1,150.00		2,300.00
2	APAC-CENTRAL, INC.		1,200.00		2,400.00
0011	612(E) 0647	VALVE BOXES ADJUST TO GRADE	12.000	EA	
	Engineer's Estimate		**200.00**		**2,400.00**
1	Evans & Associates Construction Co., Inc.		250.00		3,000.00
2	APAC-CENTRAL, INC.		250.00		3,000.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 310 **Contract ID:** 110318

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0012	619(B) 4726	REMOVAL OF CURB AND GUTTER	620.000 LF	
	Engineer's Estimate		**15.00**	**9,300.00**
1	Evans & Associates Construction Co., Inc.		13.00	8,060.00
2	APAC-CENTRAL, INC.		14.00	8,680.00
0013	619(B) 4763	REMOVAL OF CONCRETE PAVEMENT W/ASPHALT OVERLAY	10.000 SY	
	Engineer's Estimate		**22.00**	**220.00**
1	Evans & Associates Construction Co., Inc.		21.25	212.50
2	APAC-CENTRAL, INC.		26.00	260.00
0014	619(B) 4792	REMOVAL OF SIDEWALK	390.000 SY	
	Engineer's Estimate		**14.00**	**5,460.00**
1	Evans & Associates Construction Co., Inc.		11.25	4,387.50
2	APAC-CENTRAL, INC.		20.00	7,800.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0015	854(B) 8809	TRAFFIC STRIPE(PAINT)(SYMBOLS)	8.000 EA	
	Engineer's Estimate		**150.00**	**1,200.00**
1	Evans & Associates Construction Co., Inc.		62.00	496.00
2	APAC-CENTRAL, INC.		61.00	488.00
0016	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	20,000.000 LF	
	Engineer's Estimate		**0.70**	**14,000.00**
1	Evans & Associates Construction Co., Inc.		0.73	14,600.00
2	APAC-CENTRAL, INC.		0.71	14,200.00
0017	855(A) 8813	TRAFFIC STRIPE(PLASTIC)(6" WIDE)	5,000.000 LF	
	Engineer's Estimate		**1.00**	**5,000.00**
1	Evans & Associates Construction Co., Inc.		0.81	4,050.00
2	APAC-CENTRAL, INC.		0.72	3,600.00
0018	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	3,000.000 LF	
	Engineer's Estimate		**2.50**	**7,500.00**
1	Evans & Associates Construction Co., Inc.		3.61	10,830.00
2	APAC-CENTRAL, INC.		3.59	10,770.00
0019	855(B) 8824	TRAFFIC STRIPE(PLASTIC)(SYMBOLS)	4.000 EA	
	Engineer's Estimate		**500.00**	**2,000.00**
1	Evans & Associates Construction Co., Inc.		815.00	3,260.00
2	APAC-CENTRAL, INC.		778.54	3,114.16
0020	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	Evans & Associates Construction Co., Inc.		6,085.00	6,085.00
2	APAC-CENTRAL, INC.		4,892.82	4,892.82