Letting Date: September 15, 2011, 10:30 A.M.
Call Order: 470 **Contract ID:** 110345
J/P No.: 28099(04) **Project No.:** IMG-0040-6(371)322TR **Contract Time:**
County: SEQUOYAH
Description: SAFETY IMPROVEMENT (CABLE BARRIER) I-40: FROM MILE MARKER 322, EXTEND EAST TO MILE MARKER 325.

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	457,564.25		
1	Midstate Traffic Control, Inc.	480,212.30	104.95	100.00
2	ACTION SAFETY SUPPLY CO., LLC	482,241.04	105.39	100.42
3	TIME STRIPING, INC.	513,067.19	112.13	106.84
4	JLT CONTRACTING, LLC	581,060.40	126.99	121.00

Letting Date: September 15, 2011, 10:30 A.M.
Call Order: 470 **Contract ID:** 110345

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit	Ext Amount
Section: 0001	**TRAFFIC CONTROL**				
0001	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR		60.000 SD	
	Engineer's Estimate		**12.00**		**720.00**
1	Midstate Traffic Control, Inc.		5.00		300.00
2	ACTION SAFETY SUPPLY CO., LLC		5.00		300.00
3	TIME STRIPING, INC.		10.00		600.00
4	JLT CONTRACTING, LLC		80.00		4,800.00
0002	880(A) 8812	ARROW DISPLAY(TYPE C)		60.000 SD	
	Engineer's Estimate		**6.50**		**390.00**
1	Midstate Traffic Control, Inc.		5.00		300.00
2	ACTION SAFETY SUPPLY CO., LLC		0.50		30.00
3	TIME STRIPING, INC.		0.30		18.00
4	JLT CONTRACTING, LLC		24.00		1,440.00
0003	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF		1,860.000 SD	
	Engineer's Estimate		**0.15**		**279.00**
1	Midstate Traffic Control, Inc.		0.10		186.00
2	ACTION SAFETY SUPPLY CO., LLC		0.02		37.20
3	TIME STRIPING, INC.		0.02		37.20
4	JLT CONTRACTING, LLC		0.30		558.00
0004	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF		1,440.000 SD	
	Engineer's Estimate		**0.50**		**720.00**
1	Midstate Traffic Control, Inc.		0.10		144.00
2	ACTION SAFETY SUPPLY CO., LLC		0.02		28.80
3	TIME STRIPING, INC.		1.00		1,440.00
4	JLT CONTRACTING, LLC		1.70		2,448.00
0005	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF		1,320.000 SD	
	Engineer's Estimate		**0.75**		**990.00**
1	Midstate Traffic Control, Inc.		3.00		3,960.00
2	ACTION SAFETY SUPPLY CO., LLC		0.02		26.40
3	TIME STRIPING, INC.		1.00		1,320.00
4	JLT CONTRACTING, LLC		4.00		5,280.00
0006	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)		360.000 SD	
	Engineer's Estimate		**0.35**		**126.00**
1	Midstate Traffic Control, Inc.		0.10		36.00
2	ACTION SAFETY SUPPLY CO., LLC		0.02		7.20
3	TIME STRIPING, INC.		1.00		360.00
4	JLT CONTRACTING, LLC		1.70		612.00
0007	880(C) 8848	WING BARRICADES		240.000 SD	
	Engineer's Estimate		**0.80**		**192.00**
1	Midstate Traffic Control, Inc.		2.00		480.00
2	ACTION SAFETY SUPPLY CO., LLC		0.02		4.80
3	TIME STRIPING, INC.		1.00		240.00
4	JLT CONTRACTING, LLC		2.35		564.00
0008	880(E) 8860	WARNING LIGHTS(TYPE A)		1,920.000 SD	
	Engineer's Estimate		**0.05**		**96.00**
1	Midstate Traffic Control, Inc.		0.01		19.20
2	ACTION SAFETY SUPPLY CO., LLC		0.02		38.40
3	TIME STRIPING, INC.		0.10		192.00
4	JLT CONTRACTING, LLC		0.65		1,248.00

Letting Date: September 15, 2011, 10:30 A.M.
Call Order: 470 **Contract ID:** 110345

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**TRAFFIC CONTROL**			
0009	880(F) 8878	DRUMS	600.000 SD	
	Engineer's Estimate		**0.10**	**60.00**
1	Midstate Traffic Control, Inc.		0.01	6.00
2	ACTION SAFETY SUPPLY CO., LLC		0.02	12.00
3	TIME STRIPING, INC.		0.10	60.00
4	JLT CONTRACTING, LLC		1.70	1,020.00
0010	880(G) 8890	CHANNELIZER CONES	30,000.000 SD	
	Engineer's Estimate		**0.10**	**3,000.00**
1	Midstate Traffic Control, Inc.		0.01	300.00
2	ACTION SAFETY SUPPLY CO., LLC		0.02	600.00
3	TIME STRIPING, INC.		0.01	300.00
4	JLT CONTRACTING, LLC		0.12	3,600.00
0011	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	150.000 HOUR	
	Engineer's Estimate		**55.00**	**8,250.00**
1	Midstate Traffic Control, Inc.		58.00	8,700.00
2	ACTION SAFETY SUPPLY CO., LLC		50.00	7,500.00
3	TIME STRIPING, INC.		25.00	3,750.00
4	JLT CONTRACTING, LLC		70.00	10,500.00
0012	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	240.000 SD	
	Engineer's Estimate		**10.25**	**2,460.00**
1	Midstate Traffic Control, Inc.		10.00	2,400.00
2	ACTION SAFETY SUPPLY CO., LLC		1.00	240.00
3	TIME STRIPING, INC.		0.10	24.00
4	JLT CONTRACTING, LLC		40.00	9,600.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**CABLE BARRIER**			
0013	202(A) 0183	UNCLASSIFIED EXCAVATION	1,403.000 CY	
	Engineer's Estimate		**3.75**	**5,261.25**
1	Midstate Traffic Control, Inc.		5.00	7,015.00
2	ACTION SAFETY SUPPLY CO., LLC		6.00	8,418.00
3	TIME STRIPING, INC.		8.50	11,925.50
4	JLT CONTRACTING, LLC		19.05	26,727.15
0014	202(D) 0184	UNCLASSIFIED BORROW	603.000 CY	
	Engineer's Estimate		**10.00**	**6,030.00**
1	Midstate Traffic Control, Inc.		10.00	6,030.00
2	ACTION SAFETY SUPPLY CO., LLC		15.00	9,045.00
3	TIME STRIPING, INC.		13.75	8,291.25
4	JLT CONTRACTING, LLC		10.25	6,180.75
0015	221(C) 2801	TEMPORARY SILT FENCE	1,150.000 LF	
	Engineer's Estimate		**1.75**	**2,012.50**
1	Midstate Traffic Control, Inc.		1.20	1,380.00
2	ACTION SAFETY SUPPLY CO., LLC		0.30	345.00
3	TIME STRIPING, INC.		5.00	5,750.00
4	JLT CONTRACTING, LLC		2.10	2,415.00

Letting Date: September 15, 2011, 10:30 A.M.
Call Order: 470 **Contract ID:** 110345

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**CABLE BARRIER**				
0016	221(D) 2803	TEMPORARY SEDIMENT FILTER	7.000	EA	
	Engineer's Estimate		**115.00**		**805.00**
1	Midstate Traffic Control, Inc.		100.00		700.00
2	ACTION SAFETY SUPPLY CO., LLC		54.00		378.00
3	TIME STRIPING, INC.		60.00		420.00
4	JLT CONTRACTING, LLC		115.00		805.00
0017	221(F) 0100	TEMPORARY SILT DIKE	966.000	LF	
	Engineer's Estimate		**5.75**		**5,554.50**
1	Midstate Traffic Control, Inc.		4.00		3,864.00
2	ACTION SAFETY SUPPLY CO., LLC		7.00		6,762.00
3	TIME STRIPING, INC.		5.00		4,830.00
4	JLT CONTRACTING, LLC		9.00		8,694.00
0018	230(A) 2806	SOLID SLAB SODDING	72,412.000	SY	
	Engineer's Estimate		**1.25**		**90,515.00**
1	Midstate Traffic Control, Inc.		1.40		101,376.80
2	ACTION SAFETY SUPPLY CO., LLC		1.27		91,963.24
3	TIME STRIPING, INC.		1.27		91,963.24
4	JLT CONTRACTING, LLC		1.40		101,376.80
0019	241 2832	MOWING	37.000	AC	
	Engineer's Estimate		**58.00**		**2,146.00**
1	Midstate Traffic Control, Inc.		50.00		1,850.00
2	ACTION SAFETY SUPPLY CO., LLC		50.00		1,850.00
3	TIME STRIPING, INC.		50.00		1,850.00
4	JLT CONTRACTING, LLC		40.00		1,480.00
0020	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	3,259.000	TON	
	Engineer's Estimate		**18.00**		**58,662.00**
1	Midstate Traffic Control, Inc.		26.70		87,015.30
2	ACTION SAFETY SUPPLY CO., LLC		24.00		78,216.00
3	TIME STRIPING, INC.		29.00		94,511.00
4	JLT CONTRACTING, LLC		26.30		85,711.70
0021	509(A) 0319	CLASS AA CONCRETE	160.000	CY	
	Engineer's Estimate		**300.00**		**48,000.00**
1	Midstate Traffic Control, Inc.		300.00		48,000.00
2	ACTION SAFETY SUPPLY CO., LLC		120.00		19,200.00
3	TIME STRIPING, INC.		125.00		20,000.00
4	JLT CONTRACTING, LLC		210.00		33,600.00
0022	509(D) 0325	CLASS C CONCRETE	12.000	CY	
	Engineer's Estimate		**215.00**		**2,580.00**
1	Midstate Traffic Control, Inc.		350.00		4,200.00
2	ACTION SAFETY SUPPLY CO., LLC		110.00		1,320.00
3	TIME STRIPING, INC.		105.00		1,260.00
4	JLT CONTRACTING, LLC		305.00		3,660.00
0023	612(C) 0645	INLET ADJUST TO GRADE	7.000	EA	
	Engineer's Estimate		**1,150.00**		**8,050.00**
1	Midstate Traffic Control, Inc.		1,400.00		9,800.00
2	ACTION SAFETY SUPPLY CO., LLC		2,100.00		14,700.00
3	TIME STRIPING, INC.		1,475.00		10,325.00
4	JLT CONTRACTING, LLC		1,450.00		10,150.00

Letting Date: September 15, 2011, 10:30 A.M.
Call Order: 470 **Contract ID:** 110345

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**CABLE BARRIER**	
0024	619(C) 0924	SAWING PAVEMENT	50.000 LF
	Engineer's Estimate	**2.00**	**100.00**
1	Midstate Traffic Control, Inc.	1.00	50.00
2	ACTION SAFETY SUPPLY CO., LLC	3.00	150.00
3	TIME STRIPING, INC.	10.00	500.00
4	JLT CONTRACTING, LLC	5.70	285.00
0025	628(B) 5125	HIGH-TENSION CABLE BARRIER(TL-4)	16,100.000 LF
	Engineer's Estimate	**9.25**	**148,925.00**
1	Midstate Traffic Control, Inc.	9.00	144,900.00
2	ACTION SAFETY SUPPLY CO., LLC	9.89	159,229.00
3	TIME STRIPING, INC.	12.50	201,250.00
4	JLT CONTRACTING, LLC	11.00	177,100.00
0026	628(C) 5110	END ANCHORS	4.000 EA
	Engineer's Estimate	**2,250.00**	**9,000.00**
1	Midstate Traffic Control, Inc.	1,100.00	4,400.00
2	ACTION SAFETY SUPPLY CO., LLC	5,000.00	20,000.00
3	TIME STRIPING, INC.	2,000.00	8,000.00
4	JLT CONTRACTING, LLC	2,190.00	8,760.00
0027	628(E) 5175	CABLE BARRIER TENSION METER	1.000 EA
	Engineer's Estimate	**2,000.00**	**2,000.00**
1	Midstate Traffic Control, Inc.	2,000.00	2,000.00
2	ACTION SAFETY SUPPLY CO., LLC	2,000.00	2,000.00
3	TIME STRIPING, INC.	4,000.00	4,000.00
4	JLT CONTRACTING, LLC	2,675.00	2,675.00
0028	870(A) 8011	SAND FILLED IMPACT ATTENUATION MODULE	38.000 EA
	Engineer's Estimate	**280.00**	**10,640.00**
1	Midstate Traffic Control, Inc.	350.00	13,300.00
2	ACTION SAFETY SUPPLY CO., LLC	300.00	11,400.00
3	TIME STRIPING, INC.	225.00	8,550.00
4	JLT CONTRACTING, LLC	290.00	11,020.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0029	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	Midstate Traffic Control, Inc.	2,500.00	2,500.00
2	ACTION SAFETY SUPPLY CO., LLC	1,000.00	1,000.00
3	TIME STRIPING, INC.	9,800.00	9,800.00
4	JLT CONTRACTING, LLC	5,500.00	5,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	

Letting Date: September 15, 2011, 10:30 A.M.
Call Order: 470 **Contract ID:** 110345

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0030	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**35,000.00**	**35,000.00**
1	Midstate Traffic Control, Inc.	25,000.00	25,000.00
2	ACTION SAFETY SUPPLY CO., LLC	47,440.00	47,440.00
3	TIME STRIPING, INC.	21,500.00	21,500.00
4	JLT CONTRACTING, LLC	53,250.00	53,250.00