Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 100 **Contract ID:** 110370
J/P No.: 20149(04) **Project No.:** BRF-107C(069)CI **Contract Time:**
County: BRYAN
Description: BRIDGE AND APPROACHES COUNTY ROAD(NS-366): OVER NEWBERRY CREEK, 1.1 MILES NORTH OF THE US-70 JUNCTION. PROJECT LENGTH = 0.217 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Treas Construction Inc	515,084.92	93.52	100.00
2	K & R BUILDERS, INC.	528,111.60	95.88	102.53
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	543,570.64	98.69	105.53
	Engineer's Estimate	550,800.25		
4	HUB Construction, Inc.	562,112.00	102.05	109.13
5	Overland Corporation	620,960.32	112.74	120.55

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 100 **Contract ID:** 110370

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Treas Construction Inc		6,600.00	6,600.00
2	K & R BUILDERS, INC.		9,330.00	9,330.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		17,000.00	17,000.00
4	HUB Construction, Inc.		5,000.00	5,000.00
5	Overland Corporation		18,000.00	18,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	4,010.000 CY	
	Engineer's Estimate		**6.00**	**24,060.00**
1	Treas Construction Inc		5.15	20,651.50
2	K & R BUILDERS, INC.		4.70	18,847.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		4.36	17,483.60
4	HUB Construction, Inc.		5.00	20,050.00
5	Overland Corporation		10.00	40,100.00
0003	202(D) 0184	UNCLASSIFIED BORROW	5,833.000 CY	
	Engineer's Estimate		**8.00**	**46,664.00**
1	Treas Construction Inc		5.85	34,123.05
2	K & R BUILDERS, INC.		4.80	27,998.40
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		4.08	23,798.64
4	HUB Construction, Inc.		7.00	40,831.00
5	Overland Corporation		10.00	58,330.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**3,870.00**	**3,870.00**
1	Treas Construction Inc		3,700.00	3,700.00
2	K & R BUILDERS, INC.		4,600.00	4,600.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		3,848.00	3,848.00
4	HUB Construction, Inc.		3,500.00	3,500.00
5	Overland Corporation		7,500.00	7,500.00
0005	221(C) 2801	TEMPORARY SILT FENCE	1,650.000 LF	
	Engineer's Estimate		**3.00**	**4,950.00**
1	Treas Construction Inc		1.30	2,145.00
2	K & R BUILDERS, INC.		1.17	1,930.50
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1.18	1,947.00
4	HUB Construction, Inc.		3.00	4,950.00
5	Overland Corporation		3.00	4,950.00
0006	221(F) 0100	TEMPORARY SILT DIKE	288.000 LF	
	Engineer's Estimate		**8.00**	**2,304.00**
1	Treas Construction Inc		6.95	2,001.60
2	K & R BUILDERS, INC.		6.25	1,800.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		7.40	2,131.20
4	HUB Construction, Inc.		6.00	1,728.00
5	Overland Corporation		8.00	2,304.00
0007	230(A) 2806	SOLID SLAB SODDING	5,566.000 SY	
	Engineer's Estimate		**3.25**	**18,089.50**
1	Treas Construction Inc		1.45	8,070.70
2	K & R BUILDERS, INC.		1.39	7,736.74
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1.34	7,458.44
4	HUB Construction, Inc.		2.00	11,132.00
5	Overland Corporation		1.22	6,790.52

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 100 **Contract ID:** 110370

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0008	233(A) 2817	VEGETATIVE MULCHING	2.600 AC	
	Engineer's Estimate		**600.00**	**1,560.00**
1	Treas Construction Inc		500.00	1,300.00
2	K & R BUILDERS, INC.		450.00	1,170.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		717.60	1,865.76
4	HUB Construction, Inc.		300.00	780.00
5	Overland Corporation		1,300.00	3,380.00
0009	303(A) 2100	AGGREGATE BASE TYPE A	860.000 CY	
	Engineer's Estimate		**36.00**	**30,960.00**
1	Treas Construction Inc		49.00	42,140.00
2	K & R BUILDERS, INC.		55.00	47,300.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		50.96	43,825.60
4	HUB Construction, Inc.		50.00	43,000.00
5	Overland Corporation		46.00	39,560.00
0010	325 5271	SEPARATOR FABRIC	3,238.000 SY	
	Engineer's Estimate		**2.00**	**6,476.00**
1	Treas Construction Inc		2.00	6,476.00
2	K & R BUILDERS, INC.		2.75	8,904.50
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1.61	5,213.18
4	HUB Construction, Inc.		2.00	6,476.00
5	Overland Corporation		1.40	4,533.20
0011	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	175.000 TON	
	Engineer's Estimate		**30.00**	**5,250.00**
1	Treas Construction Inc		21.55	3,771.25
2	K & R BUILDERS, INC.		27.50	4,812.50
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		22.41	3,921.75
4	HUB Construction, Inc.		30.00	5,250.00
5	Overland Corporation		25.00	4,375.00
0012	408 5774	PRIME COAT	1,299.000 GAL	
	Engineer's Estimate		**6.00**	**7,794.00**
1	Treas Construction Inc		5.75	7,469.25
2	K & R BUILDERS, INC.		6.30	8,183.70
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		5.98	7,768.02
4	HUB Construction, Inc.		7.00	9,093.00
5	Overland Corporation		4.50	5,845.50
0013	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	483.000 TON	
	Engineer's Estimate		**85.00**	**41,055.00**
1	Treas Construction Inc		96.50	46,609.50
2	K & R BUILDERS, INC.		107.00	51,681.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		100.36	48,473.88
4	HUB Construction, Inc.		110.00	53,130.00
5	Overland Corporation		120.00	57,960.00
0014	601(A) 0297	TYPE I PLAIN RIPRAP	205.000 TON	
	Engineer's Estimate		**25.00**	**5,125.00**
1	Treas Construction Inc		31.75	6,508.75
2	K & R BUILDERS, INC.		33.31	6,828.55
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		38.48	7,888.40
4	HUB Construction, Inc.		45.00	9,225.00
5	Overland Corporation		40.00	8,200.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 100 **Contract ID:** 110370

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0015	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	156.000 LF	
	Engineer's Estimate		**40.00**	**6,240.00**
1	Treas Construction Inc		24.25	3,783.00
2	K & R BUILDERS, INC.		21.00	3,276.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		24.86	3,878.16
4	HUB Construction, Inc.		30.00	4,680.00
5	Overland Corporation		38.00	5,928.00
0016	613(P) 4571	28" X 20" GALV. STEEL CULVERT END SECTION ARCH	10.000 EA	
	Engineer's Estimate		**420.00**	**4,200.00**
1	Treas Construction Inc		209.00	2,090.00
2	K & R BUILDERS, INC.		230.00	2,300.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		215.43	2,154.30
4	HUB Construction, Inc.		250.00	2,500.00
5	Overland Corporation		235.00	2,350.00
0017	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	4,600.000 LF	
	Engineer's Estimate		**0.25**	**1,150.00**
1	Treas Construction Inc		0.24	1,104.00
2	K & R BUILDERS, INC.		0.28	1,288.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.24	1,104.00
4	HUB Construction, Inc.		0.25	1,150.00
5	Overland Corporation		0.24	1,104.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			
0018	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	92.000 CY	
	Engineer's Estimate		**10.00**	**920.00**
1	Treas Construction Inc		8.00	736.00
2	K & R BUILDERS, INC.		8.00	736.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		16.50	1,518.00
4	HUB Construction, Inc.		10.00	920.00
5	Overland Corporation		8.20	754.40
0019	501(G) 6309	CLSM BACKFILL	92.000 CY	
	Engineer's Estimate		**150.00**	**13,800.00**
1	Treas Construction Inc		116.00	10,672.00
2	K & R BUILDERS, INC.		132.50	12,190.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		115.02	10,581.84
4	HUB Construction, Inc.		125.00	11,500.00
5	Overland Corporation		118.00	10,856.00
0020	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	336.670 LF	
	Engineer's Estimate		**225.00**	**75,750.75**
1	Treas Construction Inc		198.00	66,660.66
2	K & R BUILDERS, INC.		183.00	61,610.61
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		197.96	66,647.19
4	HUB Construction, Inc.		200.00	67,334.00
5	Overland Corporation		200.00	67,334.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 100 **Contract ID:** 110370

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0002**	**BRIDGE 'A'**			
0021	504(A) 1304	APPROACH SLAB	116.400	SY	
	Engineer's Estimate		**150.00**		**17,460.00**
1	Treas Construction Inc		145.00		16,878.00
2	K & R BUILDERS, INC.		145.00		16,878.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		108.46		12,624.74
4	HUB Construction, Inc.		145.00		16,878.00
5	Overland Corporation		146.00		16,994.40
0022	504(E) 1380	CONCRETE RAIL (TR1)	235.000	LF	
	Engineer's Estimate		**55.00**		**12,925.00**
1	Treas Construction Inc		54.00		12,690.00
2	K & R BUILDERS, INC.		59.00		13,865.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		56.21		13,209.35
4	HUB Construction, Inc.		65.00		15,275.00
5	Overland Corporation		55.00		12,925.00
0023	506(A) 1322	STRUCTURAL STEEL	130.000	LB	
	Engineer's Estimate		**4.00**		**520.00**
1	Treas Construction Inc		2.95		383.50
2	K & R BUILDERS, INC.		4.12		535.60
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		3.20		416.00
4	HUB Construction, Inc.		2.00		260.00
5	Overland Corporation		3.00		390.00
0024	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	4.000	EA	
	Engineer's Estimate		**740.00**		**2,960.00**
1	Treas Construction Inc		710.00		2,840.00
2	K & R BUILDERS, INC.		1,020.00		4,080.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		935.67		3,742.68
4	HUB Construction, Inc.		1,000.00		4,000.00
5	Overland Corporation		720.00		2,880.00
0025	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	4.000	EA	
	Engineer's Estimate		**740.00**		**2,960.00**
1	Treas Construction Inc		710.00		2,840.00
2	K & R BUILDERS, INC.		1,020.00		4,080.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		935.67		3,742.68
4	HUB Construction, Inc.		1,000.00		4,000.00
5	Overland Corporation		720.00		2,880.00
0026	509(A) 1326	CLASS AA CONCRETE	68.000	CY	
	Engineer's Estimate		**450.00**		**30,600.00**
1	Treas Construction Inc		425.00		28,900.00
2	K & R BUILDERS, INC.		454.00		30,872.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		499.25		33,949.00
4	HUB Construction, Inc.		450.00		30,600.00
5	Overland Corporation		430.00		29,240.00
0027	509(B) 1328	CLASS A CONCRETE	55.200	CY	
	Engineer's Estimate		**425.00**		**23,460.00**
1	Treas Construction Inc		410.00		22,632.00
2	K & R BUILDERS, INC.		474.00		26,164.80
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		495.14		27,331.73
4	HUB Construction, Inc.		450.00		24,840.00
5	Overland Corporation		415.00		22,908.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 100 **Contract ID:** 110370

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0002**	**BRIDGE 'A'**			
0028	511(A) 1332	REINFORCING STEEL	23,010.000	LB	
	Engineer's Estimate		**1.20**		**27,612.00**
1	Treas Construction Inc		0.85		19,558.50
2	K & R BUILDERS, INC.		0.83		19,098.30
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1.04		23,930.40
4	HUB Construction, Inc.		0.90		20,709.00
5	Overland Corporation		0.87		20,018.70
0029	514(A) 6010	PILES, FURNISHED (HP 10X42)	1,086.000	LF	
	Engineer's Estimate		**25.00**		**27,150.00**
1	Treas Construction Inc		25.25		27,421.50
2	K & R BUILDERS, INC.		23.80		25,846.80
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		22.09		23,989.74
4	HUB Construction, Inc.		30.00		32,580.00
5	Overland Corporation		25.50		27,693.00
0030	514(B) 6292	PILES, DRIVEN (HP 10X42)	1,086.000	LF	
	Engineer's Estimate		**10.00**		**10,860.00**
1	Treas Construction Inc		8.00		8,688.00
2	K & R BUILDERS, INC.		10.20		11,077.20
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		12.64		13,727.04
4	HUB Construction, Inc.		15.00		16,290.00
5	Overland Corporation		8.10		8,796.60
0031	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,060.000	TON	
	Engineer's Estimate		**25.00**		**26,500.00**
1	Treas Construction Inc		31.75		33,655.00
2	K & R BUILDERS, INC.		30.50		32,330.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		36.60		38,796.00
4	HUB Construction, Inc.		38.00		40,280.00
5	Overland Corporation		35.00		37,100.00
0032	601(C) 1355	TYPE I-A FILTER BLANKET	285.000	TON	
	Engineer's Estimate		**20.00**		**5,700.00**
1	Treas Construction Inc		24.40		6,954.00
2	K & R BUILDERS, INC.		24.24		6,908.40
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		28.86		8,225.10
4	HUB Construction, Inc.		35.00		9,975.00
5	Overland Corporation		25.00		7,125.00
0033	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	52.000	LF	
	Engineer's Estimate		**15.00**		**780.00**
1	Treas Construction Inc		16.00		832.00
2	K & R BUILDERS, INC.		25.50		1,326.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		24.24		1,260.48
4	HUB Construction, Inc.		20.00		1,040.00
5	Overland Corporation		16.25		845.00
0034	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	60.000	LF	
	Engineer's Estimate		**15.00**		**900.00**
1	Treas Construction Inc		15.00		900.00
2	K & R BUILDERS, INC.		25.50		1,530.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		29.85		1,791.00
4	HUB Construction, Inc.		10.00		600.00
5	Overland Corporation		15.25		915.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 100 **Contract ID:** 110370

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**	
0035	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**2,000.00**	**2,000.00**
1	Treas Construction Inc	3,200.00	3,200.00
2	K & R BUILDERS, INC.	3,920.00	3,920.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	3,520.00	3,520.00
4	HUB Construction, Inc.	5,000.00	5,000.00
5	Overland Corporation	12,000.00	12,000.00
0036	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000 EA
	Engineer's Estimate	**2,500.00**	**10,000.00**
1	Treas Construction Inc	2,000.00	8,000.00
2	K & R BUILDERS, INC.	2,200.00	8,800.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	2,310.00	9,240.00
4	HUB Construction, Inc.	2,200.00	8,800.00
5	Overland Corporation	2,100.00	8,400.00
0037	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**2,000.00**	**2,000.00**
1	Treas Construction Inc	2,550.00	2,550.00
2	K & R BUILDERS, INC.	2,950.00	2,950.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	2,805.00	2,805.00
4	HUB Construction, Inc.	3,500.00	3,500.00
5	Overland Corporation	7,500.00	7,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0038	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**2,000.00**	**2,000.00**
1	Treas Construction Inc	6,160.00	6,160.00
2	K & R BUILDERS, INC.	6,700.00	6,700.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	6,776.00	6,776.00
4	HUB Construction, Inc.	4,000.00	4,000.00
5	Overland Corporation	9,000.00	9,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0039	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	Treas Construction Inc	3,000.00	3,000.00
2	K & R BUILDERS, INC.	2,200.00	2,200.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	2,060.00	2,060.00
4	HUB Construction, Inc.	1,500.00	1,500.00
5	Overland Corporation	4,000.00	4,000.00

Letting Date: August 18, 2011, 10:30 A.M.

Call Order: 100 **Contract ID:** 110370

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0040	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**22,000.00**	**22,000.00**
1	Treas Construction Inc	22,000.00	22,000.00
2	K & R BUILDERS, INC.	16,670.00	16,670.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	25,000.00	25,000.00
4	HUB Construction, Inc.	10,000.00	10,000.00
5	Overland Corporation	27,000.00	27,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**NON-PARTICIPATING**	
0041	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	2,439.000 LF
	Engineer's Estimate	**5.00**	**12,195.00**
1	Treas Construction Inc	3.44	8,390.16
2	K & R BUILDERS, INC.	4.00	9,756.00
3	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	3.66	8,926.74
4	HUB Construction, Inc.	4.00	9,756.00
5	Overland Corporation	5.00	12,195.00