Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 320 **Contract ID:** 110381
J/P No.: 21778(04) **Project No.:** BRO-145D(129)CI **Contract Time:**
County: MCCURTAIN
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-206.5): OVER LUKFATA CREEK, 3.0 MILES WEST OF THE US-259 JUNCTION. PROJECT LENGTH = 0.150 MILES

	VENDORNAME	PROPOSALITEMTO		
1	HUB Construction, Inc.	667,332.40	99.95	100.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 320 **Contract ID:** 110381

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	HUB Construction, Inc.		5,000.00		5,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	3,863.000	CY	
	Engineer's Estimate		**7.00**		**27,041.00**
1	HUB Construction, Inc.		6.00		23,178.00
0003	202(D) 0184	UNCLASSIFIED BORROW	6,644.000	CY	
	Engineer's Estimate		**9.00**		**59,796.00**
1	HUB Construction, Inc.		8.00		53,152.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**8,000.00**		**8,000.00**
1	HUB Construction, Inc.		2,500.00		2,500.00
0005	210 0121	OBLITERATING ABANDONED ROAD	800.000	LF	
	Engineer's Estimate		**8.00**		**6,400.00**
1	HUB Construction, Inc.		3.50		2,800.00
0006	221(F) 0100	TEMPORARY SILT DIKE	224.000	LF	
	Engineer's Estimate		**12.00**		**2,688.00**
1	HUB Construction, Inc.		3.00		672.00
0007	230(A) 2806	SOLID SLAB SODDING	5,800.000	SY	
	Engineer's Estimate		**4.00**		**23,200.00**
1	HUB Construction, Inc.		2.00		11,600.00
0008	233(A) 2817	VEGETATIVE MULCHING	1.200	AC	
	Engineer's Estimate		**500.00**		**600.00**
1	HUB Construction, Inc.		300.00		360.00
0009	303(A) 2100	AGGREGATE BASE TYPE A	516.000	CY	
	Engineer's Estimate		**35.00**		**18,060.00**
1	HUB Construction, Inc.		50.00		25,800.00
0010	325 5271	SEPARATOR FABRIC	2,087.000	SY	
	Engineer's Estimate		**2.00**		**4,174.00**
1	HUB Construction, Inc.		2.00		4,174.00
0011	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	350.000	TON	
	Engineer's Estimate		**22.00**		**7,700.00**
1	HUB Construction, Inc.		30.00		10,500.00
0012	407(B) 0250	TACK COAT	275.000	GAL	
	Engineer's Estimate		**4.00**		**1,100.00**
1	HUB Construction, Inc.		4.00		1,100.00
0013	408 5774	PRIME COAT	847.000	GAL	
	Engineer's Estimate		**5.00**		**4,235.00**
1	HUB Construction, Inc.		6.00		5,082.00
0014	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	415.000	TON	
	Engineer's Estimate		**70.00**		**29,050.00**
1	HUB Construction, Inc.		110.00		45,650.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 320 **Contract ID:** 110381

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0015	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	271.000 TON
	Engineer's Estimate	**75.00**	**20,325.00**
1	HUB Construction, Inc.	120.00	32,520.00
0016	509(D) 0325	CLASS C CONCRETE	15.000 CY
	Engineer's Estimate	**350.00**	**5,250.00**
1	HUB Construction, Inc.	300.00	4,500.00
0017	601(A) 0297	TYPE I PLAIN RIPRAP	65.000 TON
	Engineer's Estimate	**30.00**	**1,950.00**
1	HUB Construction, Inc.	50.00	3,250.00
0018	613(B) 0690	24" CORR. GALV. STEEL PIPE	58.000 LF
	Engineer's Estimate	**40.00**	**2,320.00**
1	HUB Construction, Inc.	30.00	1,740.00
0019	613(L) 5730	24" PREFAB. CULVERT END SECTION, ROUND	2.000 EA
	Engineer's Estimate	**700.00**	**1,400.00**
1	HUB Construction, Inc.	250.00	500.00
0020	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	390.000 SY
	Engineer's Estimate	**10.00**	**3,900.00**
1	HUB Construction, Inc.	5.00	1,950.00
0021	619(C) 0924	SAWING PAVEMENT	35.000 LF
	Engineer's Estimate	**10.00**	**350.00**
1	HUB Construction, Inc.	6.00	210.00
0022	850(A) 8110	SHEET ALUMINUM SIGNS	10.000 SF
	Engineer's Estimate	**20.00**	**200.00**
1	HUB Construction, Inc.	50.00	500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'			
0023	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	60.000 CY
	Engineer's Estimate	**17.00**	**1,020.00**
1	HUB Construction, Inc.	12.00	720.00
0024	501(G) 6309	CLSM BACKFILL	40.000 CY
	Engineer's Estimate	**120.00**	**4,800.00**
1	HUB Construction, Inc.	140.00	5,600.00
0025	503(B) 6144	PRESTRESSED CONCRETE DOUBLE TEE	594.000 LF
	Engineer's Estimate	**220.00**	**130,680.00**
1	HUB Construction, Inc.	220.00	130,680.00
0026	504(A) 1304	APPROACH SLAB	70.200 SY
	Engineer's Estimate	**170.00**	**11,934.00**
1	HUB Construction, Inc.	150.00	10,530.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 320 **Contract ID:** 110381

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0027	504(B) 1305	SAW-CUT GROOVING	468.200	SY
	Engineer's Estimate		**4.00**	**1,872.80**
1	HUB Construction, Inc.		7.00	3,277.40
0028	504(E) 1380	CONCRETE RAIL (TR1)	345.000	LF
	Engineer's Estimate		**65.00**	**22,425.00**
1	HUB Construction, Inc.		65.00	22,425.00
0029	509(A) 1326	CLASS AA CONCRETE	100.400	CY
	Engineer's Estimate		**500.00**	**50,200.00**
1	HUB Construction, Inc.		450.00	45,180.00
0030	509(B) 1328	CLASS A CONCRETE	61.400	CY
	Engineer's Estimate		**450.00**	**27,630.00**
1	HUB Construction, Inc.		500.00	30,700.00
0031	511(A) 1332	REINFORCING STEEL	25,730.000	LB
	Engineer's Estimate		**0.60**	**15,438.00**
1	HUB Construction, Inc.		0.90	23,157.00
0032	514(A) 6010	PILES, FURNISHED (HP 10X42)	265.000	LF
	Engineer's Estimate		**40.00**	**10,600.00**
1	HUB Construction, Inc.		50.00	13,250.00
0033	514(B) 6292	PILES, DRIVEN (HP 10X42)	265.000	LF
	Engineer's Estimate		**12.00**	**3,180.00**
1	HUB Construction, Inc.		10.00	2,650.00
0034	516(A) 6093	DRILLED SHAFTS 42" DIAMETER	61.000	LF
	Engineer's Estimate		**550.00**	**33,550.00**
1	HUB Construction, Inc.		900.00	54,900.00
0035	601(B) 1353	TYPE I-A PLAIN RIPRAP	930.000	TON
	Engineer's Estimate		**30.00**	**27,900.00**
1	HUB Construction, Inc.		40.00	37,200.00
0036	601(C) 1355	TYPE I-A FILTER BLANKET	275.000	TON
	Engineer's Estimate		**28.00**	**7,700.00**
1	HUB Construction, Inc.		35.00	9,625.00
0037	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	HUB Construction, Inc.		8,000.00	8,000.00
0038	623(F) 6034	GUARDRAIL ANCHOR UNIT (TYPE III)	4.000	EA
	Engineer's Estimate		**2,000.00**	**8,000.00**
1	HUB Construction, Inc.		1,800.00	7,200.00
0039	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	HUB Construction, Inc.		3,500.00	3,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 320 **Contract ID:** 110381

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0040	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	HUB Construction, Inc.	5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0041	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	HUB Construction, Inc.	2,000.00	2,000.00
0042	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**58,000.00**	**58,000.00**
1	HUB Construction, Inc.	15,000.00	15,000.00