**Letting Date:** January 19, 2012, 10:30 A.M.
**Call Order:** 018 **Contract ID:** 120069
**J/P No.:** 28128(51) **Project No.:** BTOP-203N(002) **Contract Time:**
**County:** ATOKA, COAL, PONTOTOC
**Description:** SAFETY IMPROVEMENTS (FIBER OPTIC CABLE) US-75/SH-3/SH-99: FROM THE CITY OF ADA TO THE CITY OF ATOKA. PROJECT LENGTH = 45.12 MILES PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED, HOWEVER, BIDDERS WILL BE REQUIRED TO PROVIDE VERIFICATION OF EXPERIENCE PRIOR TO RECEIVING BID DOCUMENTS. BOTH BID EXPRESS AND WRITTEN BIDS WILL BE ACCEPTABLE.

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | ROHL NETWORKS, LP | 2,512,262.56 | 88.58 | 100.00 |
| 2 | B & H CONSTRUCTION, LLC. | 2,551,433.78 | 89.96 | 101.56 |
| 3 | TRANS-TEL CENTRAL, LLC | 2,801,818.99 | 98.79 | 111.53 |
| | Engineer's Estimate | 2,836,238.83 | | |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 3,542,525.20 | 124.90 | 141.01 |
| 5 | MASTEC NORTH AMERICA, INC. | 4,847,337.85 | 170.91 | 192.95 |
| 6 | THE FISHEL COMPANY | 4,981,020.57 | 175.62 | 198.27 |
| 7 | MICHELS CORPORATION | 5,876,457.20 | 207.19 | 233.91 |

**Letting Date:** January 19, 2012, 10:30 A.M.
**Call Order:** 018 **Contract ID:** 120069

| Line # | Item Number / Bidder | Item Description | Quantity/Unit / Unit Price | Ext Amount |
|---|---|---|---|---|
| **Section: 0001 TRAFFIC** | | | | |
| 0001 | 201(A) 0102 | CLEARING AND GRUBBING | 1.000 LSUM | |
| | **Engineer's Estimate** | | **30,000.00** | **30,000.00** |
| 1 | ROHL NETWORKS, LP | | 9,250.00 | 9,250.00 |
| 2 | B & H CONSTRUCTION, LLC. | | 10,000.00 | 10,000.00 |
| 3 | TRANS-TEL CENTRAL, LLC | | 34,962.77 | 34,962.77 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 105,000.00 | 105,000.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 44,000.00 | 44,000.00 |
| 6 | THE FISHEL COMPANY | | 32,954.07 | 32,954.07 |
| 7 | MICHELS CORPORATION | | 25,000.00 | 25,000.00 |
| 0002 | 221(C) 2801 | TEMPORARY SILT FENCE | 2,500.000 LF | |
| | **Engineer's Estimate** | | **2.50** | **6,250.00** |
| 1 | ROHL NETWORKS, LP | | 3.90 | 9,750.00 |
| 2 | B & H CONSTRUCTION, LLC. | | 5.00 | 12,500.00 |
| 3 | TRANS-TEL CENTRAL, LLC | | 4.52 | 11,300.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 3.50 | 8,750.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 5.00 | 12,500.00 |
| 6 | THE FISHEL COMPANY | | 6.90 | 17,250.00 |
| 7 | MICHELS CORPORATION | | 15.00 | 37,500.00 |
| 0003 | 230(A) 2806 | SOLID SLAB SODDING | 2,500.000 SY | |
| | **Engineer's Estimate** | | **2.50** | **6,250.00** |
| 1 | ROHL NETWORKS, LP | | 3.60 | 9,000.00 |
| 2 | B & H CONSTRUCTION, LLC. | | 5.00 | 12,500.00 |
| 3 | TRANS-TEL CENTRAL, LLC | | 4.17 | 10,425.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 3.50 | 8,750.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 20.00 | 50,000.00 |
| 6 | THE FISHEL COMPANY | | 6.37 | 15,925.00 |
| 7 | MICHELS CORPORATION | | 15.00 | 37,500.00 |
| 0004 | 509(B) 0321 | CLASS A CONCRETE | 12.730 CY | |
| | **Engineer's Estimate** | | **650.00** | **8,274.50** |
| 1 | ROHL NETWORKS, LP | | 2.50 | 31.83 |
| 2 | B & H CONSTRUCTION, LLC. | | 500.00 | 6,365.00 |
| 3 | TRANS-TEL CENTRAL, LLC | | 144.68 | 1,841.78 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 1,200.00 | 15,276.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 875.00 | 11,138.75 |
| 6 | THE FISHEL COMPANY | | 3,446.40 | 43,872.67 |
| 7 | MICHELS CORPORATION | | 1,200.00 | 15,276.00 |
| 0005 | 802(A) 8316 | 3" GALV. STEEL ELECTRICAL CONDUIT EXPOSED | 150.000 LF | |
| | **Engineer's Estimate** | | **20.00** | **3,000.00** |
| 1 | ROHL NETWORKS, LP | | 107.60 | 16,140.00 |
| 2 | B & H CONSTRUCTION, LLC. | | 60.00 | 9,000.00 |
| 3 | TRANS-TEL CENTRAL, LLC | | 106.93 | 16,039.50 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 76.90 | 11,535.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 100.00 | 15,000.00 |
| 6 | THE FISHEL COMPANY | | 163.28 | 24,492.00 |
| 7 | MICHELS CORPORATION | | 200.00 | 30,000.00 |

**Letting Date:** January 19, 2012, 10:30 A.M.
**Call Order:** 018 **Contract ID:** 120069

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 TRAFFIC** | | | | | |
| 0006 | 802(A) 8318 | 3" GALV. STEEL ELECTRICAL CONDUIT PUSHED OR BORED | 150.000 | LF | |
| | **Engineer's Estimate** | | **25.00** | | **3,750.00** |
| 1 | ROHL NETWORKS, LP | | 75.75 | | 11,362.50 |
| 2 | B & H CONSTRUCTION, LLC. | | 60.00 | | 9,000.00 |
| 3 | TRANS-TEL CENTRAL, LLC | | 139.18 | | 20,877.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 60.00 | | 9,000.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 100.00 | | 15,000.00 |
| 6 | THE FISHEL COMPANY | | 57.36 | | 8,604.00 |
| 7 | MICHELS CORPORATION | | 300.00 | | 45,000.00 |
| 0007 | 802(C) 8551 | 1 1/2" HIGH DENSITY PE PIPE - BORED | 20,567.000 | LF | |
| | **Engineer's Estimate** | | **15.00** | | **308,505.00** |
| 1 | ROHL NETWORKS, LP | | 50.55 | | 1,039,661.85 |
| 2 | B & H CONSTRUCTION, LLC. | | 37.34 | | 767,971.78 |
| 3 | TRANS-TEL CENTRAL, LLC | | 13.08 | | 269,016.36 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 18.00 | | 370,206.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 44.00 | | 904,948.00 |
| 6 | THE FISHEL COMPANY | | 28.44 | | 584,925.48 |
| 7 | MICHELS CORPORATION | | 90.00 | | 1,851,030.00 |
| 0008 | 802(C) 8556 | 1 1/2" HIGH DENSITY PE PIPE - TRENCHED | 13,588.000 | LF | |
| | **Engineer's Estimate** | | **3.50** | | **47,558.00** |
| 1 | ROHL NETWORKS, LP | | 15.50 | | 210,614.00 |
| 2 | B & H CONSTRUCTION, LLC. | | 13.54 | | 183,981.52 |
| 3 | TRANS-TEL CENTRAL, LLC | | 9.46 | | 128,542.48 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 18.00 | | 244,584.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 47.00 | | 638,636.00 |
| 6 | THE FISHEL COMPANY | | 28.74 | | 390,519.12 |
| 7 | MICHELS CORPORATION | | 45.00 | | 611,460.00 |
| 0009 | 802(C) 8565 | 1 1/2" HIGH DENSITY PE PIPE - PLOWED | 215,178.000 | LF | |
| | **Engineer's Estimate** | | **2.00** | | **430,356.00** |
| 1 | ROHL NETWORKS, LP | | 3.55 | | 763,881.90 |
| 2 | B & H CONSTRUCTION, LLC. | | 3.72 | | 800,462.16 |
| 3 | TRANS-TEL CENTRAL, LLC | | 5.81 | | 1,250,184.18 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 10.00 | | 2,151,780.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 10.90 | | 2,345,440.20 |
| 6 | THE FISHEL COMPANY | | 12.20 | | 2,625,171.60 |
| 7 | MICHELS CORPORATION | | 11.00 | | 2,366,958.00 |
| 0010 | 802(D) 8375 | 4" ALUMINUM CONDUIT (EXPOSED) | 195.000 | LF | |
| | **Engineer's Estimate** | | **20.00** | | **3,900.00** |
| 1 | ROHL NETWORKS, LP | | 103.25 | | 20,133.75 |
| 2 | B & H CONSTRUCTION, LLC. | | 50.00 | | 9,750.00 |
| 3 | TRANS-TEL CENTRAL, LLC | | 106.93 | | 20,851.35 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 76.90 | | 14,995.50 |
| 5 | MASTEC NORTH AMERICA, INC. | | 100.00 | | 19,500.00 |
| 6 | THE FISHEL COMPANY | | 163.28 | | 31,839.60 |
| 7 | MICHELS CORPORATION | | 200.00 | | 39,000.00 |

**Letting Date:** January 19, 2012, 10:30 A.M.
**Call Order:** 018 **Contract ID:** 120069

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **TRAFFIC** | | | |
| 0011 | 803(B) 8135 | GROUND BOX (R3248) | 55.000 EA | |
| | **Engineer's Estimate** | | **2,500.00** | **137,500.00** |
| 1 | ROHL NETWORKS, LP | | 980.30 | 53,916.50 |
| 2 | B & H CONSTRUCTION, LLC. | | 1,000.00 | 55,000.00 |
| 3 | TRANS-TEL CENTRAL, LLC | | 1,027.33 | 56,503.15 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 1,800.00 | 99,000.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 1,700.00 | 93,500.00 |
| 6 | THE FISHEL COMPANY | | 3,399.20 | 186,956.00 |
| 7 | MICHELS CORPORATION | | 1,500.00 | 82,500.00 |
| 0012 | 803(B) 8150 | GROUND BOX (B2-48) | 19.000 EA | |
| | **Engineer's Estimate** | | **3,000.00** | **57,000.00** |
| 1 | ROHL NETWORKS, LP | | 1,376.06 | 26,145.14 |
| 2 | B & H CONSTRUCTION, LLC. | | 1,500.00 | 28,500.00 |
| 3 | TRANS-TEL CENTRAL, LLC | | 1,678.55 | 31,892.45 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 2,000.00 | 38,000.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 1,300.00 | 24,700.00 |
| 6 | THE FISHEL COMPANY | | 5,522.41 | 104,925.79 |
| 7 | MICHELS CORPORATION | | 2,000.00 | 38,000.00 |
| 0013 | 804(B) 2916 | REINFORCING STEEL | 216.000 LB | |
| | **Engineer's Estimate** | | **2.25** | **486.00** |
| 1 | ROHL NETWORKS, LP | | 3.60 | 777.60 |
| 2 | B & H CONSTRUCTION, LLC. | | 23.15 | 5,000.40 |
| 3 | TRANS-TEL CENTRAL, LLC | | 1.70 | 367.20 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 1.00 | 216.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 32.00 | 6,912.00 |
| 6 | THE FISHEL COMPANY | | 63.56 | 13,728.96 |
| 7 | MICHELS CORPORATION | | 30.00 | 6,480.00 |
| 0014 | 818(A) 8715 | (SP)FIBER OPTIC CABLE, 24 SMF | 2,450.000 LF | |
| | **Engineer's Estimate** | | **3.00** | **7,350.00** |
| 1 | ROHL NETWORKS, LP | | 0.88 | 2,156.00 |
| 2 | B & H CONSTRUCTION, LLC. | | 0.40 | 980.00 |
| 3 | TRANS-TEL CENTRAL, LLC | | 1.08 | 2,646.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 1.10 | 2,695.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 2.75 | 6,737.50 |
| 6 | THE FISHEL COMPANY | | 1.38 | 3,381.00 |
| 7 | MICHELS CORPORATION | | 1.50 | 3,675.00 |
| 0015 | 818(A) 8730 | (SP)FIBER OPTIC CABLE, 96 SMF | 245,092.000 LF | |
| | **Engineer's Estimate** | | **6.33** | **1,551,432.36** |
| 1 | ROHL NETWORKS, LP | | 0.88 | 215,680.96 |
| 2 | B & H CONSTRUCTION, LLC. | | 0.40 | 98,036.80 |
| 3 | TRANS-TEL CENTRAL, LLC | | 0.90 | 220,582.80 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 0.60 | 147,055.20 |
| 5 | MASTEC NORTH AMERICA, INC. | | 1.20 | 294,110.40 |
| 6 | THE FISHEL COMPANY | | 1.58 | 387,245.36 |
| 7 | MICHELS CORPORATION | | 0.85 | 208,328.20 |

**Letting Date:** January 19, 2012, 10:30 A.M.
**Call Order:** 018 **Contract ID:** 120069

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 TRAFFIC** | | | | | |
| 0016 | 818(A) 8739 | (SP) FIBER OPTIC CABLE, 48 INDOOR/OUTDOOR PLENUM | 550.000 | LF | |
| | **Engineer's Estimate** | | **8.66** | | **4,763.00** |
| 1 | ROHL NETWORKS, LP | | 0.88 | | 484.00 |
| 2 | B & H CONSTRUCTION, LLC. | | 27.27 | | 14,998.50 |
| 3 | TRANS-TEL CENTRAL, LLC | | 8.20 | | 4,510.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 0.35 | | 192.50 |
| 5 | MASTEC NORTH AMERICA, INC. | | 25.00 | | 13,750.00 |
| 6 | THE FISHEL COMPANY | | 32.21 | | 17,715.50 |
| 7 | MICHELS CORPORATION | | 20.00 | | 11,000.00 |
| 0017 | 818(B) 8745 | (SP)FIBER OPTIC PATCH PANEL, 24 PORT | 2.000 | EA | |
| | **Engineer's Estimate** | | **600.00** | | **1,200.00** |
| 1 | ROHL NETWORKS, LP | | 442.29 | | 884.58 |
| 2 | B & H CONSTRUCTION, LLC. | | 3,750.00 | | 7,500.00 |
| 3 | TRANS-TEL CENTRAL, LLC | | 880.00 | | 1,760.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 3,000.00 | | 6,000.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 1,900.00 | | 3,800.00 |
| 6 | THE FISHEL COMPANY | | 708.81 | | 1,417.62 |
| 7 | MICHELS CORPORATION | | 10,000.00 | | 20,000.00 |
| 0018 | 818(B) 8755 | (SP)FIBER OPTIC PATCH PANEL, 96 PORT | 3.000 | EA | |
| | **Engineer's Estimate** | | **1,600.00** | | **4,800.00** |
| 1 | ROHL NETWORKS, LP | | 1,653.80 | | 4,961.40 |
| 2 | B & H CONSTRUCTION, LLC. | | 2,500.00 | | 7,500.00 |
| 3 | TRANS-TEL CENTRAL, LLC | | 1,555.56 | | 4,666.68 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 7,500.00 | | 22,500.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 2,350.00 | | 7,050.00 |
| 6 | THE FISHEL COMPANY | | 3,169.87 | | 9,509.61 |
| 7 | MICHELS CORPORATION | | 20,000.00 | | 60,000.00 |
| 0019 | 818(C) 8735 | (SP)FIBER OPTIC CABLE SPLICE | 76.000 | EA | |
| | **Engineer's Estimate** | | **125.00** | | **9,500.00** |
| 1 | ROHL NETWORKS, LP | | 87.87 | | 6,678.12 |
| 2 | B & H CONSTRUCTION, LLC. | | 592.11 | | 45,000.36 |
| 3 | TRANS-TEL CENTRAL, LLC | | 57.13 | | 4,341.88 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 50.00 | | 3,800.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 65.00 | | 4,940.00 |
| 6 | THE FISHEL COMPANY | | 724.77 | | 55,082.52 |
| 7 | MICHELS CORPORATION | | 55.00 | | 4,180.00 |
| 0020 | 818(D) 8740 | (SP)FIBER OPTIC CABLE TERMINATION | 224.000 | EA | |
| | **Engineer's Estimate** | | **100.00** | | **22,400.00** |
| 1 | ROHL NETWORKS, LP | | 36.05 | | 8,075.20 |
| 2 | B & H CONSTRUCTION, LLC. | | 267.86 | | 60,000.64 |
| 3 | TRANS-TEL CENTRAL, LLC | | 47.25 | | 10,584.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 70.00 | | 15,680.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 35.00 | | 7,840.00 |
| 6 | THE FISHEL COMPANY | | 44.52 | | 9,972.48 |
| 7 | MICHELS CORPORATION | | 80.00 | | 17,920.00 |

**Letting Date:** January 19, 2012, 10:30 A.M.
**Call Order:** 018 **Contract ID:** 120069

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **TRAFFIC** | | | |
| 0021 | 818(F) 8370 | (SP) SHIELD ISOLATION PEDESTAL | 5.000 EA | |
| | **Engineer's Estimate** | | **325.00** | **1,625.00** |
| 1 | ROHL NETWORKS, LP | | 101.40 | 507.00 |
| 2 | B & H CONSTRUCTION, LLC. | | 1,500.00 | 7,500.00 |
| 3 | TRANS-TEL CENTRAL, LLC | | 75.94 | 379.70 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 250.00 | 1,250.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 1,200.00 | 6,000.00 |
| 6 | THE FISHEL COMPANY | | 372.77 | 1,863.85 |
| 7 | MICHELS CORPORATION | | 750.00 | 3,750.00 |
| 0022 | 818(F) 8375 | (SP) SHIELD ISOLATION PEDESTAL (MINI) | 12.000 EA | |
| | **Engineer's Estimate** | | **150.00** | **1,800.00** |
| 1 | ROHL NETWORKS, LP | | 55.60 | 667.20 |
| 2 | B & H CONSTRUCTION, LLC. | | 625.00 | 7,500.00 |
| 3 | TRANS-TEL CENTRAL, LLC | | 123.23 | 1,478.76 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 250.00 | 3,000.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 325.00 | 3,900.00 |
| 6 | THE FISHEL COMPANY | | 372.77 | 4,473.24 |
| 7 | MICHELS CORPORATION | | 750.00 | 9,000.00 |
| 0023 | 818(G) 5570 | (SP)FIBER OPTIC ROUTE SIGN & INSTALLATION | 191.000 EA | |
| | **Engineer's Estimate** | | **150.00** | **28,650.00** |
| 1 | ROHL NETWORKS, LP | | 70.33 | 13,433.03 |
| 2 | B & H CONSTRUCTION, LLC. | | 50.00 | 9,550.00 |
| 3 | TRANS-TEL CENTRAL, LLC | | 67.94 | 12,976.54 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 60.00 | 11,460.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 85.00 | 16,235.00 |
| 6 | THE FISHEL COMPANY | | 175.31 | 33,484.21 |
| 7 | MICHELS CORPORATION | | 100.00 | 19,100.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **TEMPORARY TRAFFIC** | | | |
| 0024 | 876(A) 8482 | (PL)TRUCK MOUNTED ATTENUATOR | 190.000 SD | |
| | **Engineer's Estimate** | | **16.00** | **3,040.00** |
| 1 | ROHL NETWORKS, LP | | 138.00 | 26,220.00 |
| 2 | B & H CONSTRUCTION, LLC. | | 105.26 | 19,999.40 |
| 3 | TRANS-TEL CENTRAL, LLC | | 105.53 | 20,050.70 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 85.00 | 16,150.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 150.00 | 28,500.00 |
| 6 | THE FISHEL COMPANY | | 879.76 | 167,154.40 |
| 7 | MICHELS CORPORATION | | 110.00 | 20,900.00 |
| 0025 | 880(I) 8902 | FLAGGER | 45.000 SD | |
| | **Engineer's Estimate** | | **100.00** | **4,500.00** |
| 1 | ROHL NETWORKS, LP | | 55.00 | 2,475.00 |
| 2 | B & H CONSTRUCTION, LLC. | | 333.34 | 15,000.30 |
| 3 | TRANS-TEL CENTRAL, LLC | | 320.17 | 14,407.65 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 300.00 | 13,500.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 860.00 | 38,700.00 |
| 6 | THE FISHEL COMPANY | | 943.67 | 42,465.15 |
| 7 | MICHELS CORPORATION | | 3,600.00 | 162,000.00 |

**Letting Date:** January 19, 2012, 10:30 A.M.
**Call Order:** 018 **Contract ID:** 120069

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **TEMPORARY TRAFFIC** | | |
| 0026 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 | LSUM |
| | **Engineer's Estimate** | | **10,000.00** | **10,000.00** |
| 1 | ROHL NETWORKS, LP | | 21,850.00 | 21,850.00 |
| 2 | B & H CONSTRUCTION, LLC. | | 100,000.00 | 100,000.00 |
| 3 | TRANS-TEL CENTRAL, LLC | | 106,149.96 | 106,149.96 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 7,750.00 | 7,750.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 11,000.00 | 11,000.00 |
| 6 | THE FISHEL COMPANY | | 43,870.89 | 43,870.89 |
| 7 | MICHELS CORPORATION | | 20,000.00 | 20,000.00 |
| 0027 | 882(A) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 190.000 | SD |
| | **Engineer's Estimate** | | **16.00** | **3,040.00** |
| 1 | ROHL NETWORKS, LP | | 57.50 | 10,925.00 |
| 2 | B & H CONSTRUCTION, LLC. | | 105.26 | 19,999.40 |
| 3 | TRANS-TEL CENTRAL, LLC | | 55.87 | 10,615.30 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 85.00 | 16,150.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 150.00 | 28,500.00 |
| 6 | THE FISHEL COMPANY | | 106.16 | 20,170.40 |
| 7 | MICHELS CORPORATION | | 110.00 | 20,900.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **CONSTRUCTION** | | |
| 0028 | 220 2800 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 | LSUM |
| | **Engineer's Estimate** | | **7,500.00** | **7,500.00** |
| 1 | ROHL NETWORKS, LP | | 4,100.00 | 4,100.00 |
| 2 | B & H CONSTRUCTION, LLC. | | 101,837.52 | 101,837.52 |
| 3 | TRANS-TEL CENTRAL, LLC | | 10,679.05 | 10,679.05 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 750.00 | 750.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 120,000.00 | 120,000.00 |
| 6 | THE FISHEL COMPANY | | 16,306.28 | 16,306.28 |
| 7 | MICHELS CORPORATION | | 10,000.00 | 10,000.00 |
| 0029 | 641 1552 | MOBILIZATION | 1.000 | LSUM |
| | **Engineer's Estimate** | | **131,808.97** | **131,808.97** |
| 1 | ROHL NETWORKS, LP | | 22,500.00 | 22,500.00 |
| 2 | B & H CONSTRUCTION, LLC. | | 126,000.00 | 126,000.00 |
| 3 | TRANS-TEL CENTRAL, LLC | | 523,186.75 | 523,186.75 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 197,500.00 | 197,500.00 |
| 5 | MASTEC NORTH AMERICA, INC. | | 75,000.00 | 75,000.00 |
| 6 | THE FISHEL COMPANY | | 85,743.77 | 85,743.77 |
| 7 | MICHELS CORPORATION | | 100,000.00 | 100,000.00 |