**Letting Date:** April 19, 2012, 10:30 A.M.
**Call Order:** 120 **Contract ID:** 120165
**J/P No.:** 21925(04) **Project No.:** BRFY-NBIP(449) **Contract Time:**
**County:** CLEVELAND
**Description:** BRIDGE PAINTING SH-9/SH-37: AT VARIOUS LOCATIONS IN DIVISION III.

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | Monoko, LLC | 483,426.00 | 77.96 | 100.00 |
| 2 | Pacific Painting Company, Inc. | 506,143.00 | 81.63 | 104.70 |
| 3 | POSEIDON CONSTRUCTION, INC. | 588,588.00 | 94.92 | 121.75 |
| | Engineer's Estimate | 620,067.90 | | |
| 4 | Euro Paint, LLC | 626,059.00 | 100.97 | 129.50 |
| 5 | Panther Industrial Painting, LLC | 799,792.50 | 128.98 | 165.44 |
| 6 | K.V.K. CONTRACTING, INC. | 818,000.00 | 131.92 | 169.21 |

**Letting Date:** April 19, 2012, 10:30 A.M.

**Call Order:** 120 **Contract ID:** 120165

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0001** | **BRIDGE 'A'** | | |
| 0001 | 512(A) 1323 | PAINTING EXISTING STRUCTURES | 1.000 LSUM | |
| | **Engineer's Estimate** | | **70,000.00** | **70,000.00** |
| 1 | Monoko, LLC | | 43,000.00 | 43,000.00 |
| 2 | Pacific Painting Company, Inc. | | 40,000.00 | 40,000.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | | 65,324.00 | 65,324.00 |
| 4 | Euro Paint, LLC | | 72,800.00 | 72,800.00 |
| 5 | Panther Industrial Painting, LLC | | 115,000.00 | 115,000.00 |
| 6 | K.V.K. CONTRACTING, INC. | | 29,500.00 | 29,500.00 |
| 0002 | 512(B) 6303 | COLLECTION AND HANDLING OF WASTE | 1.000 LSUM | |
| | **Engineer's Estimate** | | **7,000.00** | **7,000.00** |
| 1 | Monoko, LLC | | 1,500.00 | 1,500.00 |
| 2 | Pacific Painting Company, Inc. | | 10,000.00 | 10,000.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | | 2,000.00 | 2,000.00 |
| 4 | Euro Paint, LLC | | 1,500.00 | 1,500.00 |
| 5 | Panther Industrial Painting, LLC | | 2,000.00 | 2,000.00 |
| 6 | K.V.K. CONTRACTING, INC. | | 50,000.00 | 50,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **BRIDGE 'B'** | | |
| 0003 | 512(A) 1323 | PAINTING EXISTING STRUCTURES | 1.000 LSUM | |
| | **Engineer's Estimate** | | **70,000.00** | **70,000.00** |
| 1 | Monoko, LLC | | 43,000.00 | 43,000.00 |
| 2 | Pacific Painting Company, Inc. | | 40,000.00 | 40,000.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | | 65,324.00 | 65,324.00 |
| 4 | Euro Paint, LLC | | 72,800.00 | 72,800.00 |
| 5 | Panther Industrial Painting, LLC | | 115,000.00 | 115,000.00 |
| 6 | K.V.K. CONTRACTING, INC. | | 29,500.00 | 29,500.00 |
| 0004 | 512(B) 6303 | COLLECTION AND HANDLING OF WASTE | 1.000 LSUM | |
| | **Engineer's Estimate** | | **7,000.00** | **7,000.00** |
| 1 | Monoko, LLC | | 1,500.00 | 1,500.00 |
| 2 | Pacific Painting Company, Inc. | | 10,000.00 | 10,000.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | | 2,000.00 | 2,000.00 |
| 4 | Euro Paint, LLC | | 1,500.00 | 1,500.00 |
| 5 | Panther Industrial Painting, LLC | | 2,000.00 | 2,000.00 |
| 6 | K.V.K. CONTRACTING, INC. | | 50,000.00 | 50,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **BRIDGE 'C'** | | |
| 0005 | 512(A) 1323 | PAINTING EXISTING STRUCTURES | 1.000 LSUM | |
| | **Engineer's Estimate** | | **112,000.00** | **112,000.00** |
| 1 | Monoko, LLC | | 95,000.00 | 95,000.00 |
| 2 | Pacific Painting Company, Inc. | | 81,000.00 | 81,000.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | | 132,384.00 | 132,384.00 |
| 4 | Euro Paint, LLC | | 136,100.00 | 136,100.00 |
| 5 | Panther Industrial Painting, LLC | | 150,000.00 | 150,000.00 |
| 6 | K.V.K. CONTRACTING, INC. | | 65,000.00 | 65,000.00 |

**Letting Date:** April 19, 2012, 10:30 A.M.
**Call Order:** 120 **Contract ID:** 120165

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0003** | **BRIDGE 'C'** | |
| 0006 | 512(B) 6303 | COLLECTION AND HANDLING OF WASTE | 1.000 LSUM |
| | **Engineer's Estimate** | **14,000.00** | **14,000.00** |
| 1 | Monoko, LLC | 2,000.00 | 2,000.00 |
| 2 | Pacific Painting Company, Inc. | 20,000.00 | 20,000.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | 4,000.00 | 4,000.00 |
| 4 | Euro Paint, LLC | 2,500.00 | 2,500.00 |
| 5 | Panther Industrial Painting, LLC | 2,000.00 | 2,000.00 |
| 6 | K.V.K. CONTRACTING, INC. | 100,000.00 | 100,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0004** | **BRIDGE 'D'** | |
| 0007 | 512(A) 1323 | PAINTING EXISTING STRUCTURES | 1.000 LSUM |
| | **Engineer's Estimate** | **112,000.00** | **112,000.00** |
| 1 | Monoko, LLC | 95,000.00 | 95,000.00 |
| 2 | Pacific Painting Company, Inc. | 81,000.00 | 81,000.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | 132,384.00 | 132,384.00 |
| 4 | Euro Paint, LLC | 136,100.00 | 136,100.00 |
| 5 | Panther Industrial Painting, LLC | 150,000.00 | 150,000.00 |
| 6 | K.V.K. CONTRACTING, INC. | 65,000.00 | 65,000.00 |
| 0008 | 512(B) 6303 | COLLECTION AND HANDLING OF WASTE | 1.000 LSUM |
| | **Engineer's Estimate** | **14,000.00** | **14,000.00** |
| 1 | Monoko, LLC | 2,000.00 | 2,000.00 |
| 2 | Pacific Painting Company, Inc. | 20,000.00 | 20,000.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | 4,000.00 | 4,000.00 |
| 4 | Euro Paint, LLC | 2,500.00 | 2,500.00 |
| 5 | Panther Industrial Painting, LLC | 2,000.00 | 2,000.00 |
| 6 | K.V.K. CONTRACTING, INC. | 100,000.00 | 100,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0005** | **BRIDGE 'E'** | |
| 0009 | 512 6280 | CLEANING AND PAINTING BRIDGE METAL RAIL | 556.700 LF |
| | **Engineer's Estimate** | **12.00** | **6,680.40** |
| 1 | Monoko, LLC | 10.00 | 5,567.00 |
| 2 | Pacific Painting Company, Inc. | 40.00 | 22,268.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | 5.00 | 2,783.50 |
| 4 | Euro Paint, LLC | 20.00 | 11,134.00 |
| 5 | Panther Industrial Painting, LLC | 25.00 | 13,917.50 |
| 6 | K.V.K. CONTRACTING, INC. | 12.00 | 6,680.40 |
| 0010 | 512(A) 1323 | PAINTING EXISTING STRUCTURES | 1.000 LSUM |
| | **Engineer's Estimate** | **145,000.00** | **145,000.00** |
| 1 | Monoko, LLC | 112,000.00 | 112,000.00 |
| 2 | Pacific Painting Company, Inc. | 84,000.00 | 84,000.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | 143,713.50 | 143,713.50 |
| 4 | Euro Paint, LLC | 145,500.00 | 145,500.00 |
| 5 | Panther Industrial Painting, LLC | 186,000.00 | 186,000.00 |
| 6 | K.V.K. CONTRACTING, INC. | 70,000.00 | 70,000.00 |

**Letting Date:** April 19, 2012, 10:30 A.M.

**Call Order:** 120 **Contract ID:** 120165

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0005** | **BRIDGE 'E'** | | |
| 0011 | 512(B) 6303 | COLLECTION AND HANDLING OF WASTE | 1.000 LSUM |
| | **Engineer's Estimate** | **15,200.00** | **15,200.00** |
| 1 | Monoko, LLC | 3,000.00 | 3,000.00 |
| 2 | Pacific Painting Company, Inc. | 20,000.00 | 20,000.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | 4,000.00 | 4,000.00 |
| 4 | Euro Paint, LLC | 3,000.00 | 3,000.00 |
| 5 | Panther Industrial Painting, LLC | 2,000.00 | 2,000.00 |
| 6 | K.V.K. CONTRACTING, INC. | 109,000.00 | 109,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0006** | **TRAFFIC CONTROL** | | |
| 0012 | 876(A) 8482 | (PL)TRUCK MOUNTED ATTENUATOR | 75.000 SD |
| | **Engineer's Estimate** | **22.50** | **1,687.50** |
| 1 | Monoko, LLC | 1.00 | 75.00 |
| 2 | Pacific Painting Company, Inc. | 85.00 | 6,375.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | 5.00 | 375.00 |
| 4 | Euro Paint, LLC | 7.00 | 525.00 |
| 5 | Panther Industrial Painting, LLC | 5.00 | 375.00 |
| 6 | K.V.K. CONTRACTING, INC. | 5.60 | 420.00 |
| 0013 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM |
| | **Engineer's Estimate** | **9,500.00** | **9,500.00** |
| 1 | Monoko, LLC | 29,484.00 | 29,484.00 |
| 2 | Pacific Painting Company, Inc. | 18,000.00 | 18,000.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | 10,000.00 | 10,000.00 |
| 4 | Euro Paint, LLC | 18,000.00 | 18,000.00 |
| 5 | Panther Industrial Painting, LLC | 20,000.00 | 20,000.00 |
| 6 | K.V.K. CONTRACTING, INC. | 31,999.60 | 31,999.60 |
| 0014 | 882(A) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 300.000 SD |
| | **Engineer's Estimate** | **20.00** | **6,000.00** |
| 1 | Monoko, LLC | 1.00 | 300.00 |
| 2 | Pacific Painting Company, Inc. | 45.00 | 13,500.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | 1.00 | 300.00 |
| 4 | Euro Paint, LLC | 7.00 | 2,100.00 |
| 5 | Panther Industrial Painting, LLC | 5.00 | 1,500.00 |
| 6 | K.V.K. CONTRACTING, INC. | 3.00 | 900.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0007** | **CONSTRUCTION** | | |
| 0015 | 641 1399 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **30,000.00** | **30,000.00** |
| 1 | Monoko, LLC | 50,000.00 | 50,000.00 |
| 2 | Pacific Painting Company, Inc. | 40,000.00 | 40,000.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | 20,000.00 | 20,000.00 |
| 4 | Euro Paint, LLC | 20,000.00 | 20,000.00 |
| 5 | Panther Industrial Painting, LLC | 38,000.00 | 38,000.00 |
| 6 | K.V.K. CONTRACTING, INC. | 110,000.00 | 110,000.00 |