**Letting Date:** March 15, 2012, 10:30 A.M.
**Call Order:** 490 **Contract ID:** 120177
**J/P No.:** 28128(43) **Project No.:** BTOP-269N(001) **Contract Time:**
**County:** JEFFERSON, STEPHENS
**Description:** SAFETY IMPROVEMENTS (FIBER OPTIC CABLE) US-81: BEGIN 4.7 MILES NORTH OF US-70, EXTEND NORTH TO SH-7. PROJECT LENGTH = 20.94 MILES PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED, HOWEVER, ALL BIDDERS WILL BE REQUIRED TO PROVIDE VERIFICATION OF EXPERIENCE PRIOR TO RECEIVING BID DOCUMENTS. BOTH BID EXPRESS AND WRITTEN BIDS WILL BE ACCEPTED.

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | ROHL NETWORKS, LP | 801,221.37 | 73.25 | 100.00 |
| 2 | BEAR COMMUNICATIONS, LLC | 914,235.59 | 83.58 | 114.11 |
| 3 | HENKELS & MCCOY GROUP, INC. | 993,197.30 | 90.80 | 123.96 |
| 4 | TRANS-TEL CENTRAL, LLC | 1,042,141.30 | 95.28 | 130.07 |
| | Engineer's Estimate | 1,093,788.81 | | |
| 5 | B & H CONSTRUCTION, LLC. | 1,111,299.40 | 101.60 | 138.70 |
| 6 | MASTEC NORTH AMERICA, INC. | 1,596,435.89 | 145.95 | 199.25 |

**Letting Date:** March 15, 2012, 10:30 A.M.
**Call Order:** 490 **Contract ID:** 120177

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **TRAFFIC** | | | |
| 0001 | 201(A) 0102 | CLEARING AND GRUBBING | 1.000 LSUM | |
| | **Engineer's Estimate** | | **30,000.00** | **30,000.00** |
| 1 | ROHL NETWORKS, LP | | 3,500.00 | 3,500.00 |
| 2 | BEAR COMMUNICATIONS, LLC | | 13,000.00 | 13,000.00 |
| 3 | HENKELS & MCCOY GROUP, INC. | | 11,889.12 | 11,889.12 |
| 4 | TRANS-TEL CENTRAL, LLC | | 0.90 | 0.90 |
| 5 | B & H CONSTRUCTION, LLC. | | 18,000.00 | 18,000.00 |
| 6 | MASTEC NORTH AMERICA, INC. | | 37,000.00 | 37,000.00 |
| 0002 | 221(C) 2801 | TEMPORARY SILT FENCE | 2,000.000 LF | |
| | **Engineer's Estimate** | | **2.75** | **5,500.00** |
| 1 | ROHL NETWORKS, LP | | 5.75 | 11,500.00 |
| 2 | BEAR COMMUNICATIONS, LLC | | 6.22 | 12,440.00 |
| 3 | HENKELS & MCCOY GROUP, INC. | | 10.30 | 20,600.00 |
| 4 | TRANS-TEL CENTRAL, LLC | | 5.17 | 10,340.00 |
| 5 | B & H CONSTRUCTION, LLC. | | 5.00 | 10,000.00 |
| 6 | MASTEC NORTH AMERICA, INC. | | 4.40 | 8,800.00 |
| 0003 | 230(A) 2806 | SOLID SLAB SODDING | 2,000.000 SY | |
| | **Engineer's Estimate** | | **7.50** | **15,000.00** |
| 1 | ROHL NETWORKS, LP | | 5.75 | 11,500.00 |
| 2 | BEAR COMMUNICATIONS, LLC | | 6.43 | 12,860.00 |
| 3 | HENKELS & MCCOY GROUP, INC. | | 9.30 | 18,600.00 |
| 4 | TRANS-TEL CENTRAL, LLC | | 5.17 | 10,340.00 |
| 5 | B & H CONSTRUCTION, LLC. | | 5.00 | 10,000.00 |
| 6 | MASTEC NORTH AMERICA, INC. | | 19.00 | 38,000.00 |
| 0004 | 509(B) 0321 | CLASS A CONCRETE | 3.840 CY | |
| | **Engineer's Estimate** | | **650.00** | **2,496.00** |
| 1 | ROHL NETWORKS, LP | | 250.00 | 960.00 |
| 2 | BEAR COMMUNICATIONS, LLC | | 150.27 | 577.04 |
| 3 | HENKELS & MCCOY GROUP, INC. | | 1,128.94 | 4,335.13 |
| 4 | TRANS-TEL CENTRAL, LLC | | 135.23 | 519.28 |
| 5 | B & H CONSTRUCTION, LLC. | | 500.00 | 1,920.00 |
| 6 | MASTEC NORTH AMERICA, INC. | | 750.00 | 2,880.00 |
| 0005 | 802(B) 8570 | (PL)LIQUID TIGHT FLEXIBLE CONDUIT | 53.000 LF | |
| | **Engineer's Estimate** | | **15.00** | **795.00** |
| 1 | ROHL NETWORKS, LP | | 70.15 | 3,717.95 |
| 2 | BEAR COMMUNICATIONS, LLC | | 79.78 | 4,228.34 |
| 3 | HENKELS & MCCOY GROUP, INC. | | 72.50 | 3,842.50 |
| 4 | TRANS-TEL CENTRAL, LLC | | 64.56 | 3,421.68 |
| 5 | B & H CONSTRUCTION, LLC. | | 50.00 | 2,650.00 |
| 6 | MASTEC NORTH AMERICA, INC. | | 81.50 | 4,319.50 |
| 0006 | 802(C) 8551 | 1 1/2" HIGH DENSITY PE PIPE - BORED | 11,001.000 LF | |
| | **Engineer's Estimate** | | **17.00** | **187,017.00** |
| 1 | ROHL NETWORKS, LP | | 9.95 | 109,459.95 |
| 2 | BEAR COMMUNICATIONS, LLC | | 12.97 | 142,682.97 |
| 3 | HENKELS & MCCOY GROUP, INC. | | 14.95 | 164,464.95 |
| 4 | TRANS-TEL CENTRAL, LLC | | 11.52 | 126,731.52 |
| 5 | B & H CONSTRUCTION, LLC. | | 20.00 | 220,020.00 |
| 6 | MASTEC NORTH AMERICA, INC. | | 15.00 | 165,015.00 |

**Letting Date:** March 15, 2012, 10:30 A.M.
**Call Order:** 490 **Contract ID:** 120177

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001** | **TRAFFIC** | | | | |
| 0007 | 802(C) 8556 | 1 1/2" HIGH DENSITY PE PIPE - TRENCHED | 22,193.700 | LF | |
| | **Engineer's Estimate** | | **4.50** | | **99,871.65** |
| 1 | ROHL NETWORKS, LP | | 7.75 | | 172,001.18 |
| 2 | BEAR COMMUNICATIONS, LLC | | 4.54 | | 100,759.40 |
| 3 | HENKELS & MCCOY GROUP, INC. | | 5.44 | | 120,733.73 |
| 4 | TRANS-TEL CENTRAL, LLC | | 4.01 | | 88,996.74 |
| 5 | B & H CONSTRUCTION, LLC. | | 7.00 | | 155,355.90 |
| 6 | MASTEC NORTH AMERICA, INC. | | 10.50 | | 233,033.85 |
| 0008 | 802(C) 8565 | 1 1/2" HIGH DENSITY PE PIPE - PLOWED | 93,801.600 | LF | |
| | **Engineer's Estimate** | | **3.00** | | **281,404.80** |
| 1 | ROHL NETWORKS, LP | | 2.25 | | 211,053.60 |
| 2 | BEAR COMMUNICATIONS, LLC | | 3.18 | | 298,289.09 |
| 3 | HENKELS & MCCOY GROUP, INC. | | 3.31 | | 310,483.30 |
| 4 | TRANS-TEL CENTRAL, LLC | | 3.53 | | 331,119.65 |
| 5 | B & H CONSTRUCTION, LLC. | | 2.00 | | 187,603.20 |
| 6 | MASTEC NORTH AMERICA, INC. | | 6.40 | | 600,330.24 |
| 0009 | 802(D) 8375 | 4" ALUMINUM CONDUIT (EXPOSED) | 1,044.000 | LF | |
| | **Engineer's Estimate** | | **50.00** | | **52,200.00** |
| 1 | ROHL NETWORKS, LP | | 70.15 | | 73,236.60 |
| 2 | BEAR COMMUNICATIONS, LLC | | 79.78 | | 83,290.32 |
| 3 | HENKELS & MCCOY GROUP, INC. | | 72.50 | | 75,690.00 |
| 4 | TRANS-TEL CENTRAL, LLC | | 64.56 | | 67,400.64 |
| 5 | B & H CONSTRUCTION, LLC. | | 40.00 | | 41,760.00 |
| 6 | MASTEC NORTH AMERICA, INC. | | 81.50 | | 85,086.00 |
| 0010 | 803(B) 8135 | GROUND BOX (R3248) | 37.000 | EA | |
| | **Engineer's Estimate** | | **1,000.00** | | **37,000.00** |
| 1 | ROHL NETWORKS, LP | | 885.00 | | 32,745.00 |
| 2 | BEAR COMMUNICATIONS, LLC | | 838.03 | | 31,007.11 |
| 3 | HENKELS & MCCOY GROUP, INC. | | 954.24 | | 35,306.88 |
| 4 | TRANS-TEL CENTRAL, LLC | | 1,288.60 | | 47,678.20 |
| 5 | B & H CONSTRUCTION, LLC. | | 1,000.00 | | 37,000.00 |
| 6 | MASTEC NORTH AMERICA, INC. | | 1,450.00 | | 53,650.00 |
| 0011 | 803(B) 8150 | GROUND BOX (B2-48) | 11.000 | EA | |
| | **Engineer's Estimate** | | **1,200.00** | | **13,200.00** |
| 1 | ROHL NETWORKS, LP | | 1,276.00 | | 14,036.00 |
| 2 | BEAR COMMUNICATIONS, LLC | | 889.66 | | 9,786.26 |
| 3 | HENKELS & MCCOY GROUP, INC. | | 1,269.35 | | 13,962.85 |
| 4 | TRANS-TEL CENTRAL, LLC | | 1,661.27 | | 18,273.97 |
| 5 | B & H CONSTRUCTION, LLC. | | 1,500.00 | | 16,500.00 |
| 6 | MASTEC NORTH AMERICA, INC. | | 1,150.00 | | 12,650.00 |
| 0012 | 804(B) 2916 | REINFORCING STEEL | 72.000 | LB | |
| | **Engineer's Estimate** | | **15.00** | | **1,080.00** |
| 1 | ROHL NETWORKS, LP | | 3.60 | | 259.20 |
| 2 | BEAR COMMUNICATIONS, LLC | | 5.74 | | 413.28 |
| 3 | HENKELS & MCCOY GROUP, INC. | | 5.63 | | 405.36 |
| 4 | TRANS-TEL CENTRAL, LLC | | 1.59 | | 114.48 |
| 5 | B & H CONSTRUCTION, LLC. | | 35.00 | | 2,520.00 |
| 6 | MASTEC NORTH AMERICA, INC. | | 28.00 | | 2,016.00 |

**Letting Date:** March 15, 2012, 10:30 A.M.
**Call Order:** 490 **Contract ID:** 120177

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 TRAFFIC** | | | | | |
| 0013 | 818(A) 8730 | (SP)FIBER OPTIC CABLE, 96 SMF | 114,470.300 | LF | |
| | **Engineer's Estimate** | | **1.20** | | **137,364.36** |
| 1 | ROHL NETWORKS, LP | | 0.80 | | 91,576.24 |
| 2 | BEAR COMMUNICATIONS, LLC | | 0.98 | | 112,180.89 |
| 3 | HENKELS & MCCOY GROUP, INC. | | 0.75 | | 85,852.73 |
| 4 | TRANS-TEL CENTRAL, LLC | | 0.88 | | 100,733.86 |
| 5 | B & H CONSTRUCTION, LLC. | | 1.00 | | 114,470.30 |
| 6 | MASTEC NORTH AMERICA, INC. | | 1.00 | | 114,470.30 |
| 0014 | 818(A) 8741 | (SP) FIBER OPTIC CABLE, 96 INDOOR/OUTDOOR PLENUM | 500.000 | LF | |
| | **Engineer's Estimate** | | **6.00** | | **3,000.00** |
| 1 | ROHL NETWORKS, LP | | 0.85 | | 425.00 |
| 2 | BEAR COMMUNICATIONS, LLC | | 2.00 | | 1,000.00 |
| 3 | HENKELS & MCCOY GROUP, INC. | | 7.63 | | 3,815.00 |
| 4 | TRANS-TEL CENTRAL, LLC | | 5.13 | | 2,565.00 |
| 5 | B & H CONSTRUCTION, LLC. | | 37.00 | | 18,500.00 |
| 6 | MASTEC NORTH AMERICA, INC. | | 15.80 | | 7,900.00 |
| 0015 | 818(B) 8755 | (SP)FIBER OPTIC PATCH PANEL, 96 PORT | 2.000 | EA | |
| | **Engineer's Estimate** | | **2,600.00** | | **5,200.00** |
| 1 | ROHL NETWORKS, LP | | 1,995.00 | | 3,990.00 |
| 2 | BEAR COMMUNICATIONS, LLC | | 1,536.60 | | 3,073.20 |
| 3 | HENKELS & MCCOY GROUP, INC. | | 2,375.63 | | 4,751.26 |
| 4 | TRANS-TEL CENTRAL, LLC | | 1,502.30 | | 3,004.60 |
| 5 | B & H CONSTRUCTION, LLC. | | 18,750.00 | | 37,500.00 |
| 6 | MASTEC NORTH AMERICA, INC. | | 1,600.00 | | 3,200.00 |
| 0016 | 818(D) 8740 | (SP)FIBER OPTIC CABLE TERMINATION | 192.000 | EA | |
| | **Engineer's Estimate** | | **155.00** | | **29,760.00** |
| 1 | ROHL NETWORKS, LP | | 35.50 | | 6,816.00 |
| 2 | BEAR COMMUNICATIONS, LLC | | 70.97 | | 13,626.24 |
| 3 | HENKELS & MCCOY GROUP, INC. | | 37.50 | | 7,200.00 |
| 4 | TRANS-TEL CENTRAL, LLC | | 43.39 | | 8,330.88 |
| 5 | B & H CONSTRUCTION, LLC. | | 250.00 | | 48,000.00 |
| 6 | MASTEC NORTH AMERICA, INC. | | 30.00 | | 5,760.00 |
| 0017 | 818(F) 8370 | (SP) SHIELD ISOLATION PEDESTAL | 2.000 | EA | |
| | **Engineer's Estimate** | | **450.00** | | **900.00** |
| 1 | ROHL NETWORKS, LP | | 145.45 | | 290.90 |
| 2 | BEAR COMMUNICATIONS, LLC | | 236.40 | | 472.80 |
| 3 | HENKELS & MCCOY GROUP, INC. | | 236.65 | | 473.30 |
| 4 | TRANS-TEL CENTRAL, LLC | | 65.58 | | 131.16 |
| 5 | B & H CONSTRUCTION, LLC. | | 2,000.00 | | 4,000.00 |
| 6 | MASTEC NORTH AMERICA, INC. | | 1,000.00 | | 2,000.00 |
| 0018 | 818(F) 8375 | (SP) SHIELD ISOLATION PEDESTAL (MINI) | 5.000 | EA | |
| | **Engineer's Estimate** | | **400.00** | | **2,000.00** |
| 1 | ROHL NETWORKS, LP | | 182.50 | | 912.50 |
| 2 | BEAR COMMUNICATIONS, LLC | | 189.63 | | 948.15 |
| 3 | HENKELS & MCCOY GROUP, INC. | | 129.06 | | 645.30 |
| 4 | TRANS-TEL CENTRAL, LLC | | 109.49 | | 547.45 |
| 5 | B & H CONSTRUCTION, LLC. | | 1,100.00 | | 5,500.00 |
| 6 | MASTEC NORTH AMERICA, INC. | | 275.00 | | 1,375.00 |

**Letting Date:** March 15, 2012, 10:30 A.M.

**Call Order:** 490 **Contract ID:** 120177

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0001** | **TRAFFIC** | |
| 0019 | 818(G) 5570 | (SP)FIBER OPTIC ROUTE SIGN & INSTALLATION | 150.000 EA |
| | **Engineer's Estimate** | **100.00** | **15,000.00** |
| 1 | ROHL NETWORKS, LP | 72.50 | 10,875.00 |
| 2 | BEAR COMMUNICATIONS, LLC | 103.27 | 15,490.50 |
| 3 | HENKELS & MCCOY GROUP, INC. | 85.63 | 12,844.50 |
| 4 | TRANS-TEL CENTRAL, LLC | 74.55 | 11,182.50 |
| 5 | B & H CONSTRUCTION, LLC. | 75.00 | 11,250.00 |
| 6 | MASTEC NORTH AMERICA, INC. | 75.00 | 11,250.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0002** | **TRAFFIC CONTROL** | |
| 0020 | 876(A) 8482 | (PL)TRUCK MOUNTED ATTENUATOR | 100.000 SD |
| | **Engineer's Estimate** | **100.00** | **10,000.00** |
| 1 | ROHL NETWORKS, LP | 10.00 | 1,000.00 |
| 2 | BEAR COMMUNICATIONS, LLC | 110.50 | 11,050.00 |
| 3 | HENKELS & MCCOY GROUP, INC. | 187.50 | 18,750.00 |
| 4 | TRANS-TEL CENTRAL, LLC | 126.82 | 12,682.00 |
| 5 | B & H CONSTRUCTION, LLC. | 100.00 | 10,000.00 |
| 6 | MASTEC NORTH AMERICA, INC. | 180.00 | 18,000.00 |
| 0021 | 880(I) 8902 | FLAGGER | 25.000 SD |
| | **Engineer's Estimate** | **100.00** | **2,500.00** |
| 1 | ROHL NETWORKS, LP | 63.25 | 1,581.25 |
| 2 | BEAR COMMUNICATIONS, LLC | 572.00 | 14,300.00 |
| 3 | HENKELS & MCCOY GROUP, INC. | 104.23 | 2,605.75 |
| 4 | TRANS-TEL CENTRAL, LLC | 467.84 | 11,696.00 |
| 5 | B & H CONSTRUCTION, LLC. | 150.00 | 3,750.00 |
| 6 | MASTEC NORTH AMERICA, INC. | 720.00 | 18,000.00 |
| 0022 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM |
| | **Engineer's Estimate** | **20,000.00** | **20,000.00** |
| 1 | ROHL NETWORKS, LP | 6,960.00 | 6,960.00 |
| 2 | BEAR COMMUNICATIONS, LLC | 7,865.00 | 7,865.00 |
| 3 | HENKELS & MCCOY GROUP, INC. | 12,500.00 | 12,500.00 |
| 4 | TRANS-TEL CENTRAL, LLC | 43,921.36 | 43,921.36 |
| 5 | B & H CONSTRUCTION, LLC. | 45,000.00 | 45,000.00 |
| 6 | MASTEC NORTH AMERICA, INC. | 9,200.00 | 9,200.00 |
| 0023 | 882(A) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 100.000 SD |
| | **Engineer's Estimate** | **100.00** | **10,000.00** |
| 1 | ROHL NETWORKS, LP | 10.00 | 1,000.00 |
| 2 | BEAR COMMUNICATIONS, LLC | 71.50 | 7,150.00 |
| 3 | HENKELS & MCCOY GROUP, INC. | 106.25 | 10,625.00 |
| 4 | TRANS-TEL CENTRAL, LLC | 97.99 | 9,799.00 |
| 5 | B & H CONSTRUCTION, LLC. | 100.00 | 10,000.00 |
| 6 | MASTEC NORTH AMERICA, INC. | 100.00 | 10,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0003** | **CONSTRUCTION** | |

**Letting Date:** March 15, 2012, 10:30 A.M.

**Call Order:** 490 **Contract ID:** 120177

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0003** | **CONSTRUCTION** | |
| 0024 | 220 2800 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 LSUM |
| | **Engineer's Estimate** | **7,500.00** | **7,500.00** |
| 1 | ROHL NETWORKS, LP | 12,075.00 | 12,075.00 |
| 2 | BEAR COMMUNICATIONS, LLC | 13,650.00 | 13,650.00 |
| 3 | HENKELS & MCCOY GROUP, INC. | 13,750.00 | 13,750.00 |
| 4 | TRANS-TEL CENTRAL, LLC | 8,646.30 | 8,646.30 |
| 5 | B & H CONSTRUCTION, LLC. | 50,000.00 | 50,000.00 |
| 6 | MASTEC NORTH AMERICA, INC. | 79,500.00 | 79,500.00 |
| 0025 | 641 1552 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **125,000.00** | **125,000.00** |
| 1 | ROHL NETWORKS, LP | 19,750.00 | 19,750.00 |
| 2 | BEAR COMMUNICATIONS, LLC | 4,095.00 | 4,095.00 |
| 3 | HENKELS & MCCOY GROUP, INC. | 39,070.64 | 39,070.64 |
| 4 | TRANS-TEL CENTRAL, LLC | 123,964.13 | 123,964.13 |
| 5 | B & H CONSTRUCTION, LLC. | 50,000.00 | 50,000.00 |
| 6 | MASTEC NORTH AMERICA, INC. | 73,000.00 | 73,000.00 |