Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 190 **Contract ID:** 120178
J/P No.: 24867(07) **Project No.:** CIRB-124C(112)RB **Contract Time:**
County: GARFIELD
Description: GRADE, DRAIN, SURFACE, AND BRIDGE COUNTY ROAD (NS-293): FROM 7.5 MILES SOUTH OF US-64, EXTEND NORTH. PROJECT LENGTH = 4.973 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	2,731,042.00		
1	THE CUMMINS CONSTRUCTION CO., INC.	2,915,938.66	106.77	100.00

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 190 **Contract ID:** 120178

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(H) 0185	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**50,000.00**		**50,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		54,000.00		54,000.00
0002	221(C) 2801	TEMPORARY SILT FENCE	1,316.000	LF	
	Engineer's Estimate		**2.00**		**2,632.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.30		1,710.80
0003	221(F) 0100	TEMPORARY SILT DIKE	1,200.000	LF	
	Engineer's Estimate		**6.30**		**7,560.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		8.50		10,200.00
0004	230(A) 2806	SOLID SLAB SODDING	20,426.000	SY	
	Engineer's Estimate		**1.90**		**38,809.40**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.40		28,596.40
0005	233(A) 2817	VEGETATIVE MULCHING	4.220	AC	
	Engineer's Estimate		**500.00**		**2,110.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		685.00		2,890.70
0006	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	67,114.000	SY	
	Engineer's Estimate		**2.50**		**167,785.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.00		134,228.00
0007	311(D) 0154	PROCESSING EXISTING BASE & SURFACE, METHOD D	26,602.000	LF	
	Engineer's Estimate		**4.20**		**111,728.40**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.80		101,087.60
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	393.000	TON	
	Engineer's Estimate		**38.00**		**14,934.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		32.60		12,811.80
0009	407(B) 0250	TACK COAT	3,367.000	GAL	
	Engineer's Estimate		**3.50**		**11,784.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.75		12,626.25
0010	408 5774	PRIME COAT	10,537.000	GAL	
	Engineer's Estimate		**5.50**		**57,953.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		4.00		42,148.00
0011	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	15,383.000	TON	
	Engineer's Estimate		**65.00**		**999,895.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		70.00		1,076,810.00
0012	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	7,839.000	TON	
	Engineer's Estimate		**72.00**		**564,408.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		83.50		654,556.50
0013	413(B) 4862	RUMBLE STRIP-METHOD HMA-CYC GROUP	4.000	EAGP	
	Engineer's Estimate		**1,000.00**		**4,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,050.00		4,200.00
0014	426(C) 5097	FLY ASH	3,794.000	TON	
	Engineer's Estimate		**60.00**		**227,640.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		59.15		224,415.10

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 190 **Contract ID:** 120178

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0015	509(D) 0325	CLASS C CONCRETE	20.000 CY	
	Engineer's Estimate		**250.00**	**5,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		331.50	6,630.00
0016	613(B) 0689	18" CORR. GALV. STEEL PIPE	100.000 LF	
	Engineer's Estimate		**25.00**	**2,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		50.00	5,000.00
0017	613(B) 0690	24" CORR. GALV. STEEL PIPE	62.000 LF	
	Engineer's Estimate		**35.00**	**2,170.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		61.90	3,837.80
0018	613(B) 5717	15" CORR. GALV. STEEL PIPE	286.000 LF	
	Engineer's Estimate		**25.00**	**7,150.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		47.50	13,585.00
0019	613(M) 7186	TYPE A4 CULVERT END TREATMENT	16.000 EA	
	Engineer's Estimate		**900.00**	**14,400.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		917.00	14,672.00
0020	613(M) 7187	TYPE B4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**1,000.00**	**2,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		995.00	1,990.00
0021	619(B) 4780	REMOVAL OF GUARDRAIL	100.000 LF	
	Engineer's Estimate		**5.00**	**500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.70	170.00
0022	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	1.000 EA	
	Engineer's Estimate		**2,200.00**	**2,200.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2,150.00	2,150.00
0023	850(A) 8110	SHEET ALUMINUM SIGNS	51.000 SF	
	Engineer's Estimate		**25.00**	**1,275.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		33.15	1,690.65
0024	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	70,088.000 LF	
	Engineer's Estimate		**0.65**	**45,557.20**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.40	28,035.20
0025	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		4,420.00	4,420.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'B'**		
0026	504 6179	BRIDGE TRAFFIC RAIL	526.000 LF	
	Engineer's Estimate		**125.00**	**65,750.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		105.00	55,230.00

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 190 **Contract ID:** 120178

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'B'**		
0027	504(G) 6390	RAPID CURE JOINT SEALANT	132.000 LF	
	Engineer's Estimate		**25.00**	**3,300.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		55.25	7,293.00
0028	504(H) 6389	ELASTOMERIC MORTAR	10.000 CF	
	Engineer's Estimate		**450.00**	**4,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,240.00	12,400.00
0029	506(A) 1322	STRUCTURAL STEEL	500.000 LB	
	Engineer's Estimate		**4.00**	**2,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.75	875.00
0030	509(A) 1326	CLASS AA CONCRETE	11.000 CY	
	Engineer's Estimate		**700.00**	**7,700.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		718.00	7,898.00
0031	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,570.000 TON	
	Engineer's Estimate		**45.00**	**70,650.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		55.00	86,350.00
0032	601(C) 1355	TYPE I-A FILTER BLANKET	526.000 TON	
	Engineer's Estimate		**42.00**	**22,092.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		51.00	26,826.00
0033	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		22,650.00	22,650.00
0034	619(B) 4780	REMOVAL OF GUARDRAIL	2,626.320 LF	
	Engineer's Estimate		**5.00**	**13,131.60**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.70	4,464.74
0035	623(A) 1418	BEAM GUARDRAIL W-BEAM SINGLE	2,251.320 LF	
	Engineer's Estimate		**20.00**	**45,026.40**
1	THE CUMMINS CONSTRUCTION CO., INC.		16.00	36,021.12
0036	623(F) 4447	GUARDRAIL ANCHOR UNIT (TYPE B)	3.000 EA	
	Engineer's Estimate		**2,000.00**	**6,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		498.00	1,494.00
0037	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000 EA	
	Engineer's Estimate		**2,200.00**	**8,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2,150.00	8,600.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0038	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		75,600.00	75,600.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: April 19, 2012, 10:30 A.M.
Call Order: 190 **Contract ID:** 120178

Line #	Item Number		Item Description	Quantity/Unit	
	Bidder			Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**			
0039	220	2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate			**7,500.00**	**7,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			8,300.00	8,300.00
0040	641	1399	MOBILIZATION	1.000	LSUM
	Engineer's Estimate			**90,000.00**	**90,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			105,000.00	105,000.00
0041	643	0087	(SP)CONTRACTORS QUALITY CONTROL	1.000	LSUM
	Engineer's Estimate			**8,100.00**	**8,100.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			14,475.00	14,475.00