Letting Date: May 17, 2012, 10:30 A.M.
Call Order: 140 **Contract ID:** 120184
J/P No.: 06549(04) **Project No.:** CIRB-049C(286)RB **Contract Time:**
County: MAYES
Description: GRADE, DRAIN, AND SURFACE COUNTY ROAD (NS-432/ELLIOT STREET) : FROM SH-69A, EXTEND NORTH. PROJECT LENGTH = 2.032 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BECCO CONTRACTORS, INC.	2,787,246.48	87.79	100.00
2	GLOVER & ASSOCIATES, INC.	2,810,156.78	88.51	100.82
3	APAC-CENTRAL, INC.	2,909,717.84	91.65	104.39
	Engineer's Estimate	3,174,798.32		
4	Paragon Contractors, LLC	3,182,505.31	100.24	114.18
5	MCGUIRE BROTHERS CONSTRUCTION, INC.	3,401,540.57	107.14	122.04

Letting Date: May 17, 2012, 10:30 A.M.
Call Order: 140 **Contract ID:** 120184

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY ITEMS			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**16,000.00**	**16,000.00**
1	BECCO CONTRACTORS, INC.	5,000.00	5,000.00
2	GLOVER & ASSOCIATES, INC.	65,000.00	65,000.00
3	APAC-CENTRAL, INC.	91,995.50	91,995.50
4	Paragon Contractors, LLC	48,000.00	48,000.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.	40,000.00	40,000.00
0002	202(A) 0183 UNCLASSIFIED EXCAVATION		44,336.000 CY
	Engineer's Estimate	**5.25**	**232,764.00**
1	BECCO CONTRACTORS, INC.	7.00	310,352.00
2	GLOVER & ASSOCIATES, INC.	5.00	221,680.00
3	APAC-CENTRAL, INC.	7.70	341,387.20
4	Paragon Contractors, LLC	9.96	441,586.56
5	MCGUIRE BROTHERS CONSTRUCTION, INC.	10.25	454,444.00
0003	202(F) 0110 EMBANKMENTS		8,515.000 CY
	Engineer's Estimate	**7.00**	**59,605.00**
1	BECCO CONTRACTORS, INC.	2.00	17,030.00
2	GLOVER & ASSOCIATES, INC.	5.14	43,767.10
3	APAC-CENTRAL, INC.	2.40	20,436.00
4	Paragon Contractors, LLC	5.25	44,703.75
5	MCGUIRE BROTHERS CONSTRUCTION, INC.	6.50	55,347.50
0004	221(C) 2801 TEMPORARY SILT FENCE		13,832.000 LF
	Engineer's Estimate	**1.50**	**20,748.00**
1	BECCO CONTRACTORS, INC.	1.10	15,215.20
2	GLOVER & ASSOCIATES, INC.	1.15	15,906.80
3	APAC-CENTRAL, INC.	1.89	26,142.48
4	Paragon Contractors, LLC	1.85	25,589.20
5	MCGUIRE BROTHERS CONSTRUCTION, INC.	3.00	41,496.00
0005	221(F) 0100 TEMPORARY SILT DIKE		2,366.000 LF
	Engineer's Estimate	**6.90**	**16,325.40**
1	BECCO CONTRACTORS, INC.	6.00	14,196.00
2	GLOVER & ASSOCIATES, INC.	5.00	11,830.00
3	APAC-CENTRAL, INC.	5.55	13,131.30
4	Paragon Contractors, LLC	13.34	31,562.44
5	MCGUIRE BROTHERS CONSTRUCTION, INC.	7.00	16,562.00
0006	230(A) 2806 SOLID SLAB SODDING		98,379.000 SY
	Engineer's Estimate	**1.20**	**118,054.80**
1	BECCO CONTRACTORS, INC.	1.40	137,730.60
2	GLOVER & ASSOCIATES, INC.	1.38	135,763.02
3	APAC-CENTRAL, INC.	1.37	134,779.23
4	Paragon Contractors, LLC	1.38	135,763.02
5	MCGUIRE BROTHERS CONSTRUCTION, INC.	1.50	147,568.50
0007	303(A) 2100 AGGREGATE BASE TYPE A		13,212.000 CY
	Engineer's Estimate	**34.00**	**449,208.00**
1	BECCO CONTRACTORS, INC.	30.00	396,360.00
2	GLOVER & ASSOCIATES, INC.	28.00	369,936.00
3	APAC-CENTRAL, INC.	29.54	390,282.48
4	Paragon Contractors, LLC	33.14	437,845.68
5	MCGUIRE BROTHERS CONSTRUCTION, INC.	32.40	428,068.80

Letting Date: May 17, 2012, 10:30 A.M.
Call Order: 140 **Contract ID:** 120184

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY ITEMS**			
0008	325 5271	SEPARATOR FABRIC	37,459.000 SY	
	Engineer's Estimate		**1.00**	**37,459.00**
1	BECCO CONTRACTORS, INC.		1.20	44,950.80
2	GLOVER & ASSOCIATES, INC.		1.00	37,459.00
3	APAC-CENTRAL, INC.		1.12	41,954.08
4	Paragon Contractors, LLC		1.28	47,947.52
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		1.00	37,459.00
0009	407(B) 0250	TACK COAT	9,073.000 GAL	
	Engineer's Estimate		**2.50**	**22,682.50**
1	BECCO CONTRACTORS, INC.		3.00	27,219.00
2	GLOVER & ASSOCIATES, INC.		2.00	18,146.00
3	APAC-CENTRAL, INC.		2.33	21,140.09
4	Paragon Contractors, LLC		2.58	23,408.34
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		2.75	24,950.75
0010	408 5774	PRIME COAT	13,296.000 GAL	
	Engineer's Estimate		**3.50**	**46,536.00**
1	BECCO CONTRACTORS, INC.		3.00	39,888.00
2	GLOVER & ASSOCIATES, INC.		0.50	6,648.00
3	APAC-CENTRAL, INC.		6.73	89,482.08
4	Paragon Contractors, LLC		3.90	51,854.40
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		4.25	56,508.00
0011	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	11,942.000 TON	
	Engineer's Estimate		**66.00**	**788,172.00**
1	BECCO CONTRACTORS, INC.		50.00	597,100.00
2	GLOVER & ASSOCIATES, INC.		61.00	728,462.00
3	APAC-CENTRAL, INC.		56.92	679,738.64
4	Paragon Contractors, LLC		56.75	677,708.50
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		60.00	716,520.00
0012	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	3,479.000 TON	
	Engineer's Estimate		**74.00**	**257,446.00**
1	BECCO CONTRACTORS, INC.		70.00	243,530.00
2	GLOVER & ASSOCIATES, INC.		80.00	278,320.00
3	APAC-CENTRAL, INC.		77.51	269,657.29
4	Paragon Contractors, LLC		79.85	277,798.15
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		82.50	287,017.50
0013	412 5267	COLD MILLING PAVEMENT	318.000 SY	
	Engineer's Estimate		**14.50**	**4,611.00**
1	BECCO CONTRACTORS, INC.		15.00	4,770.00
2	GLOVER & ASSOCIATES, INC.		16.24	5,164.32
3	APAC-CENTRAL, INC.		13.24	4,210.32
4	Paragon Contractors, LLC		9.92	3,154.56
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		15.00	4,770.00
0014	414(C) 4425	CONT. REINF. P.C.C. PAVEMENT(PLACEMENT)	317.000 SY	
	Engineer's Estimate		**42.00**	**13,314.00**
1	BECCO CONTRACTORS, INC.		60.00	19,020.00
2	GLOVER & ASSOCIATES, INC.		103.55	32,825.35
3	APAC-CENTRAL, INC.		44.74	14,182.58
4	Paragon Contractors, LLC		47.59	15,086.03
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		64.00	20,288.00

Letting Date: May 17, 2012, 10:30 A.M.
Call Order: 140 **Contract ID:** 120184

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY ITEMS**			
0015	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	79.000 CY	
	Engineer's Estimate		**140.00**	**11,060.00**
1	BECCO CONTRACTORS, INC.		120.00	9,480.00
2	GLOVER & ASSOCIATES, INC.		143.00	11,297.00
3	APAC-CENTRAL, INC.		103.35	8,164.65
4	Paragon Contractors, LLC		166.70	13,169.30
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		220.00	17,380.00
0016	416 0100	DOWEL BAR RETROFIT	80.000 EA	
	Engineer's Estimate		**24.00**	**1,920.00**
1	BECCO CONTRACTORS, INC.		125.00	10,000.00
2	GLOVER & ASSOCIATES, INC.		138.00	11,040.00
3	APAC-CENTRAL, INC.		13.50	1,080.00
4	Paragon Contractors, LLC		108.15	8,652.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		115.00	9,200.00
0017	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	1,498.000 CY	
	Engineer's Estimate		**15.25**	**22,844.50**
1	BECCO CONTRACTORS, INC.		15.00	22,470.00
2	GLOVER & ASSOCIATES, INC.		7.86	11,774.28
3	APAC-CENTRAL, INC.		16.78	25,136.44
4	Paragon Contractors, LLC		7.50	11,235.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		5.00	7,490.00
0018	506(A) 1322	STRUCTURAL STEEL	17,308.000 LB	
	Engineer's Estimate		**3.70**	**64,039.60**
1	BECCO CONTRACTORS, INC.		1.50	25,962.00
2	GLOVER & ASSOCIATES, INC.		2.21	38,250.68
3	APAC-CENTRAL, INC.		1.18	20,423.44
4	Paragon Contractors, LLC		1.18	20,423.44
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		2.50	43,270.00
0019	509(A) 0319	CLASS AA CONCRETE	396.780 CY	
	Engineer's Estimate		**400.00**	**158,712.00**
1	BECCO CONTRACTORS, INC.		425.00	168,631.50
2	GLOVER & ASSOCIATES, INC.		688.00	272,984.64
3	APAC-CENTRAL, INC.		406.39	161,247.42
4	Paragon Contractors, LLC		416.11	165,104.13
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		306.00	121,414.68
0020	509(B) 0321	CLASS A CONCRETE	99.540 CY	
	Engineer's Estimate		**376.50**	**37,476.81**
1	BECCO CONTRACTORS, INC.		475.00	47,281.50
2	GLOVER & ASSOCIATES, INC.		680.00	67,687.20
3	APAC-CENTRAL, INC.		279.42	27,813.47
4	Paragon Contractors, LLC		488.49	48,624.29
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		312.00	31,056.48
0021	511(A) 0332	REINFORCING STEEL	91,374.000 LB	
	Engineer's Estimate		**1.00**	**91,374.00**
1	BECCO CONTRACTORS, INC.		0.85	77,667.90
2	GLOVER & ASSOCIATES, INC.		0.51	46,600.74
3	APAC-CENTRAL, INC.		0.61	55,738.14
4	Paragon Contractors, LLC		0.62	56,651.88
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		0.80	73,099.20

Letting Date: May 17, 2012, 10:30 A.M.
Call Order: 140 **Contract ID:** 120184

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY ITEMS**				
0022	601(A) 0297	TYPE I PLAIN RIPRAP	3,230.000	TON	
	Engineer's Estimate		**28.25**		**91,247.50**
1	BECCO CONTRACTORS, INC.		25.00		80,750.00
2	GLOVER & ASSOCIATES, INC.		22.00		71,060.00
3	APAC-CENTRAL, INC.		23.91		77,229.30
4	Paragon Contractors, LLC		23.87		77,100.10
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		30.50		98,515.00
0023	601(I) 6312	FILTER FABRIC (RIPRAP)	2,546.000	SY	
	Engineer's Estimate		**1.75**		**4,455.50**
1	BECCO CONTRACTORS, INC.		2.00		5,092.00
2	GLOVER & ASSOCIATES, INC.		1.27		3,233.42
3	APAC-CENTRAL, INC.		1.52		3,869.92
4	Paragon Contractors, LLC		5.85		14,894.10
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		1.00		2,546.00
0024	613(A) 0491	18" R.C.PIPE CLASS III	54.000	LF	
	Engineer's Estimate		**57.25**		**3,091.50**
1	BECCO CONTRACTORS, INC.		70.00		3,780.00
2	GLOVER & ASSOCIATES, INC.		38.80		2,095.20
3	APAC-CENTRAL, INC.		54.48		2,941.92
4	Paragon Contractors, LLC		27.52		1,486.08
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		57.00		3,078.00
0025	613(A) 4499	51" X 31" R.C.PIPE ARCH CLASS A-III	42.000	LF	
	Engineer's Estimate		**206.00**		**8,652.00**
1	BECCO CONTRACTORS, INC.		135.00		5,670.00
2	GLOVER & ASSOCIATES, INC.		149.00		6,258.00
3	APAC-CENTRAL, INC.		115.56		4,853.52
4	Paragon Contractors, LLC		77.36		3,249.12
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		140.00		5,880.00
0026	613(B) 0689	18" CORR. GALV. STEEL PIPE	12.000	LF	
	Engineer's Estimate		**27.00**		**324.00**
1	BECCO CONTRACTORS, INC.		30.00		360.00
2	GLOVER & ASSOCIATES, INC.		60.39		724.68
3	APAC-CENTRAL, INC.		34.10		409.20
4	Paragon Contractors, LLC		34.43		413.16
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		57.00		684.00
0027	613(B) 4529	35" X 24" CORR. GALV. STEEL PIPE ARCH	20.000	LF	
	Engineer's Estimate		**42.00**		**840.00**
1	BECCO CONTRACTORS, INC.		40.00		800.00
2	GLOVER & ASSOCIATES, INC.		39.95		799.00
3	APAC-CENTRAL, INC.		40.06		801.20
4	Paragon Contractors, LLC		45.08		901.60
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		75.00		1,500.00
0028	613(B) 4530	42" X 29" CORR. GALV. STEEL PIPE ARCH	95.000	LF	
	Engineer's Estimate		**52.30**		**4,968.50**
1	BECCO CONTRACTORS, INC.		60.00		5,700.00
2	GLOVER & ASSOCIATES, INC.		36.95		3,510.25
3	APAC-CENTRAL, INC.		50.04		4,753.80
4	Paragon Contractors, LLC		55.90		5,310.50
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		99.00		9,405.00

Letting Date: May 17, 2012, 10:30 A.M.
Call Order: 140 **Contract ID:** 120184

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY ITEMS**				
0029	613(B) 4531	49" X 33" CORR. GALV. STEEL PIPE ARCH	266.000	LF	
	Engineer's Estimate		**61.30**		**16,305.80**
1	BECCO CONTRACTORS, INC.		70.00		18,620.00
2	GLOVER & ASSOCIATES, INC.		53.00		14,098.00
3	APAC-CENTRAL, INC.		53.45		14,217.70
4	Paragon Contractors, LLC		61.04		16,236.64
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		115.00		30,590.00
0030	613(E) 4786	18" CORRUGATED POLYETHYLENE PIPE TYPE "S"	882.000	LF	
	Engineer's Estimate		**32.00**		**28,224.00**
1	BECCO CONTRACTORS, INC.		30.00		26,460.00
2	GLOVER & ASSOCIATES, INC.		19.00		16,758.00
3	APAC-CENTRAL, INC.		22.79		20,100.78
4	Paragon Contractors, LLC		37.21		32,819.22
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		57.00		50,274.00
0031	613(E) 4787	24" CORRUGATED POLYETHYLENE PIPE TYPE "S"	84.000	LF	
	Engineer's Estimate		**39.00**		**3,276.00**
1	BECCO CONTRACTORS, INC.		40.00		3,360.00
2	GLOVER & ASSOCIATES, INC.		38.00		3,192.00
3	APAC-CENTRAL, INC.		32.51		2,730.84
4	Paragon Contractors, LLC		43.71		3,671.64
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		63.00		5,292.00
0032	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	1.000	EA	
	Engineer's Estimate		**600.00**		**600.00**
1	BECCO CONTRACTORS, INC.		400.00		400.00
2	GLOVER & ASSOCIATES, INC.		775.00		775.00
3	APAC-CENTRAL, INC.		360.03		360.03
4	Paragon Contractors, LLC		109.03		109.03
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		570.00		570.00
0033	613(M) 7186	TYPE A4 CULVERT END TREATMENT	40.000	EA	
	Engineer's Estimate		**1,800.00**		**72,000.00**
1	BECCO CONTRACTORS, INC.		700.00		28,000.00
2	GLOVER & ASSOCIATES, INC.		57.00		2,280.00
3	APAC-CENTRAL, INC.		1,090.80		43,632.00
4	Paragon Contractors, LLC		1,096.95		43,878.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		2,400.00		96,000.00
0034	613(M) 7187	TYPE B4 CULVERT END TREATMENT	4.000	EA	
	Engineer's Estimate		**1,800.00**		**7,200.00**
1	BECCO CONTRACTORS, INC.		800.00		3,200.00
2	GLOVER & ASSOCIATES, INC.		138.00		552.00
3	APAC-CENTRAL, INC.		1,089.77		4,359.08
4	Paragon Contractors, LLC		1,095.92		4,383.68
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		3,000.00		12,000.00
0035	613(M) 7188	TYPE C4 CULVERT END TREATMENT	16.000	EA	
	Engineer's Estimate		**2,200.00**		**35,200.00**
1	BECCO CONTRACTORS, INC.		1,100.00		17,600.00
2	GLOVER & ASSOCIATES, INC.		90.00		1,440.00
3	APAC-CENTRAL, INC.		1,239.31		19,828.96
4	Paragon Contractors, LLC		1,246.30		19,940.80
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		3,400.00		54,400.00

Letting Date: May 17, 2012, 10:30 A.M.
Call Order: 140 **Contract ID:** 120184

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY ITEMS**			
0036	613(M) 7197	TYPE B6 CULVERT END TREATMENT	1.000 EA	
	Engineer's Estimate		**1,200.00**	**1,200.00**
1	BECCO CONTRACTORS, INC.		1,100.00	1,100.00
2	GLOVER & ASSOCIATES, INC.		35.00	35.00
3	APAC-CENTRAL, INC.		1,239.31	1,239.31
4	Paragon Contractors, LLC		1,246.30	1,246.30
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		3,500.00	3,500.00
0037	613(N) 7505	TYPE F4 SLOPED CONCRETE END SECTION	2.000 EA	
	Engineer's Estimate		**3,000.00**	**6,000.00**
1	BECCO CONTRACTORS, INC.		4,000.00	8,000.00
2	GLOVER & ASSOCIATES, INC.		1,100.00	2,200.00
3	APAC-CENTRAL, INC.		4,557.79	9,115.58
4	Paragon Contractors, LLC		4,583.50	9,167.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		4,000.00	8,000.00
0038	613(T) 1187	STANDARD BEDDING MATERIAL, CLASS C	64.250 CY	
	Engineer's Estimate		**20.00**	**1,285.00**
1	BECCO CONTRACTORS, INC.		30.00	1,927.50
2	GLOVER & ASSOCIATES, INC.		22.00	1,413.50
3	APAC-CENTRAL, INC.		21.49	1,380.73
4	Paragon Contractors, LLC		26.33	1,691.70
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		45.00	2,891.25
0039	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**11,500.00**	**11,500.00**
1	BECCO CONTRACTORS, INC.		5,000.00	5,000.00
2	GLOVER & ASSOCIATES, INC.		19,000.00	19,000.00
3	APAC-CENTRAL, INC.		17,859.52	17,859.52
4	Paragon Contractors, LLC		36,000.00	36,000.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		28,000.00	28,000.00
0040	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	26,736.000 SY	
	Engineer's Estimate		**2.25**	**60,156.00**
1	BECCO CONTRACTORS, INC.		2.00	53,472.00
2	GLOVER & ASSOCIATES, INC.		1.75	46,788.00
3	APAC-CENTRAL, INC.		2.19	58,551.84
4	Paragon Contractors, LLC		4.20	112,291.20
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		3.80	101,596.80
0041	619(C) 0924	SAWING PAVEMENT	167.000 LF	
	Engineer's Estimate		**4.00**	**668.00**
1	BECCO CONTRACTORS, INC.		5.00	835.00
2	GLOVER & ASSOCIATES, INC.		23.00	3,841.00
3	APAC-CENTRAL, INC.		5.41	903.47
4	Paragon Contractors, LLC		1.07	178.69
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		3.00	501.00
0042	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	1,900.000 LF	
	Engineer's Estimate		**15.75**	**29,925.00**
1	BECCO CONTRACTORS, INC.		15.00	28,500.00
2	GLOVER & ASSOCIATES, INC.		17.00	32,300.00
3	APAC-CENTRAL, INC.		15.36	29,184.00
4	Paragon Contractors, LLC		16.22	30,818.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		17.00	32,300.00

Letting Date: May 17, 2012, 10:30 A.M.
Call Order: 140 **Contract ID:** 120184

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY ITEMS**		
0043	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**2,176.50**	**8,706.00**
1	BECCO CONTRACTORS, INC.		2,000.00	8,000.00
2	GLOVER & ASSOCIATES, INC.		2,400.00	9,600.00
3	APAC-CENTRAL, INC.		2,304.50	9,218.00
4	Paragon Contractors, LLC		2,240.25	8,961.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		2,375.00	9,500.00
0044	629(A) 4958	MAILBOX INSTALLATION-SINGLE	6.000 EA	
	Engineer's Estimate		**65.50**	**393.00**
1	BECCO CONTRACTORS, INC.		70.00	420.00
2	GLOVER & ASSOCIATES, INC.		257.00	1,542.00
3	APAC-CENTRAL, INC.		66.58	399.48
4	Paragon Contractors, LLC		66.95	401.70
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		70.00	420.00
0045	629(B) 4959	MAILBOX INSTALLATION-MULTIPLE	2.000 EA	
	Engineer's Estimate		**102.25**	**204.50**
1	BECCO CONTRACTORS, INC.		160.00	320.00
2	GLOVER & ASSOCIATES, INC.		257.00	514.00
3	APAC-CENTRAL, INC.		153.64	307.28
4	Paragon Contractors, LLC		154.50	309.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		165.00	330.00
0046	629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	8.000 EA	
	Engineer's Estimate		**9.50**	**76.00**
1	BECCO CONTRACTORS, INC.		20.00	160.00
2	GLOVER & ASSOCIATES, INC.		80.00	640.00
3	APAC-CENTRAL, INC.		20.49	163.92
4	Paragon Contractors, LLC		20.60	164.80
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		22.00	176.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE ITEMS**		
0047	508 7100	PRECAST REINFORCED CONCRETE BOX	52.000 LF	
	Engineer's Estimate		**1,350.00**	**70,200.00**
1	BECCO CONTRACTORS, INC.		550.00	28,600.00
2	GLOVER & ASSOCIATES, INC.		257.00	13,364.00
3	APAC-CENTRAL, INC.		583.07	30,319.64
4	Paragon Contractors, LLC		564.17	29,336.84
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		420.00	21,840.00
0048	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000 EA	
	Engineer's Estimate		**2,072.00**	**8,288.00**
1	BECCO CONTRACTORS, INC.		2,400.00	9,600.00
2	GLOVER & ASSOCIATES, INC.		2,000.00	8,000.00
3	APAC-CENTRAL, INC.		1,792.39	7,169.56
4	Paragon Contractors, LLC		2,060.00	8,240.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		2,200.00	8,800.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: May 17, 2012, 10:30 A.M.
Call Order: 140 **Contract ID:** 120184

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			
0049	850(A) 8110	SHEET ALUMINUM SIGNS	94.080 SF	
	Engineer's Estimate		**13.30**	**1,251.26**
1	BECCO CONTRACTORS, INC.		16.00	1,505.28
2	GLOVER & ASSOCIATES, INC.		16.00	1,505.28
3	APAC-CENTRAL, INC.		15.88	1,493.99
4	Paragon Contractors, LLC		15.97	1,502.46
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		17.00	1,599.36
0050	851(C) 8324	2" SQUARE TUBE POST	212.500 LF	
	Engineer's Estimate		**9.50**	**2,018.75**
1	BECCO CONTRACTORS, INC.		9.00	1,912.50
2	GLOVER & ASSOCIATES, INC.		9.00	1,912.50
3	APAC-CENTRAL, INC.		8.71	1,850.88
4	Paragon Contractors, LLC		8.76	1,861.50
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		9.50	2,018.75
0051	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	41,306.000 LF	
	Engineer's Estimate		**0.40**	**16,522.40**
1	BECCO CONTRACTORS, INC.		0.45	18,587.70
2	GLOVER & ASSOCIATES, INC.		0.47	19,413.82
3	APAC-CENTRAL, INC.		0.46	19,000.76
4	Paragon Contractors, LLC		0.46	19,000.76
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		0.50	20,653.00
0052	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	2.000 EA	
	Engineer's Estimate		**95.50**	**191.00**
1	BECCO CONTRACTORS, INC.		80.00	160.00
2	GLOVER & ASSOCIATES, INC.		85.00	170.00
3	APAC-CENTRAL, INC.		76.82	153.64
4	Paragon Contractors, LLC		77.25	154.50
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		85.00	170.00
0053	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**12,786.00**	**12,786.00**
1	BECCO CONTRACTORS, INC.		5,000.00	5,000.00
2	GLOVER & ASSOCIATES, INC.		5,400.00	5,400.00
3	APAC-CENTRAL, INC.		5,223.54	5,223.54
4	Paragon Contractors, LLC		5,253.00	5,253.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		5,600.00	5,600.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**			
0054	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**3,240.00**	**3,240.00**
1	BECCO CONTRACTORS, INC.		3,000.00	3,000.00
2	GLOVER & ASSOCIATES, INC.		1,200.00	1,200.00
3	APAC-CENTRAL, INC.		1,116.40	1,116.40
4	Paragon Contractors, LLC		5,665.00	5,665.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		2,000.00	2,000.00

Letting Date: May 17, 2012, 10:30 A.M.

Call Order: 140 **Contract ID:** 120184

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0055	640(A) 1426	FIELD OFFICE	1.000 EA	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	BECCO CONTRACTORS, INC.		2,500.00	2,500.00
2	GLOVER & ASSOCIATES, INC.		4,000.00	4,000.00
3	APAC-CENTRAL, INC.		5,582.01	5,582.01
4	Paragon Contractors, LLC		9,000.00	9,000.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		9,000.00	9,000.00
0056	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**155,450.00**	**155,450.00**
1	BECCO CONTRACTORS, INC.		165,000.00	165,000.00
2	GLOVER & ASSOCIATES, INC.		40,000.00	40,000.00
3	APAC-CENTRAL, INC.		26,924.36	26,924.36
4	Paragon Contractors, LLC		56,000.00	56,000.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		100,000.00	100,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**STAKING**		
0057	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	BECCO CONTRACTORS, INC.		10,000.00	10,000.00
2	GLOVER & ASSOCIATES, INC.		40,000.00	40,000.00
3	APAC-CENTRAL, INC.		44,348.85	44,348.85
4	Paragon Contractors, LLC		35,000.00	35,000.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		38,000.00	38,000.00