Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 810 **Contract ID:** 140079
J/P No.: 29166(04) **Project No.:** SSR-273N(010)SR **Contract Time:**
County: WAGONER
Description: RESURFACE (ASPHALT) US-69: BEGIN 6.74 MILES NORTH OF THE MUSKOGEE CL, EXTEND NORTH. PROJECT LENGTH = 2.600 MILES

	VENDORNAME	PROPOSALITEMTO		
1	GLOVER & ASSOCIATES, INC.	1,769,909.33	92.97	100.00
	Engineer's Estimate	1,903,659.30		
2	Paragon Contractors, LLC	2,046,410.76	107.50	115.62
3	APAC-CENTRAL, INC.	2,103,986.72	110.52	118.88
4	BECCO CONTRACTORS, INC.	2,105,659.03	110.61	118.97

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 810 **Contract ID:** 140079

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0001	402(F) 7047	TRAFFIC BOUND SURFACE COURSE TYPE F	550.000 TON
	Engineer's Estimate	**18.00**	**9,900.00**
1	GLOVER & ASSOCIATES, INC.	27.75	15,262.50
2	Paragon Contractors, LLC	23.00	12,650.00
3	APAC-CENTRAL, INC.	29.72	16,346.00
4	BECCO CONTRACTORS, INC.	24.00	13,200.00
0002	407(B) 0250	TACK COAT	9,452.000 GAL
	Engineer's Estimate	**2.75**	**25,993.00**
1	GLOVER & ASSOCIATES, INC.	2.00	18,904.00
2	Paragon Contractors, LLC	2.75	25,993.00
3	APAC-CENTRAL, INC.	2.79	26,371.08
4	BECCO CONTRACTORS, INC.	2.40	22,684.80
0003	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	19,477.000 TON
	Engineer's Estimate	**76.00**	**1,480,252.00**
1	GLOVER & ASSOCIATES, INC.	73.75	1,436,428.75
2	Paragon Contractors, LLC	83.91	1,634,315.07
3	APAC-CENTRAL, INC.	82.77	1,612,111.29
4	BECCO CONTRACTORS, INC.	90.00	1,752,930.00
0004	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	500.000 TON
	Engineer's Estimate	**68.00**	**34,000.00**
1	GLOVER & ASSOCIATES, INC.	82.19	41,095.00
2	Paragon Contractors, LLC	121.43	60,715.00
3	APAC-CENTRAL, INC.	106.13	53,065.00
4	BECCO CONTRACTORS, INC.	85.00	42,500.00
0005	412 5267	COLD MILLING PAVEMENT	64,533.000 SY
	Engineer's Estimate	**2.00**	**129,066.00**
1	GLOVER & ASSOCIATES, INC.	0.99	63,887.67
2	Paragon Contractors, LLC	2.47	159,396.51
3	APAC-CENTRAL, INC.	2.85	183,919.05
4	BECCO CONTRACTORS, INC.	2.00	129,066.00
0006	413(A) 4861	RUMBLE STRIP-METHOD HMA-CON	4,013.000 LF
	Engineer's Estimate	**0.40**	**1,605.20**
1	GLOVER & ASSOCIATES, INC.	1.01	4,053.13
2	Paragon Contractors, LLC	0.10	401.30
3	APAC-CENTRAL, INC.	0.69	2,768.97
4	BECCO CONTRACTORS, INC.	0.11	441.43
0007	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	42,874.000 LF
	Engineer's Estimate	**0.40**	**17,149.60**
1	GLOVER & ASSOCIATES, INC.	0.33	14,148.42
2	Paragon Contractors, LLC	0.12	5,144.88
3	APAC-CENTRAL, INC.	0.27	11,575.98
4	BECCO CONTRACTORS, INC.	0.11	4,716.14
0008	415 6300	CONCRETE JOINT SEALING	21,131.000 LF
	Engineer's Estimate	**2.00**	**42,262.00**
1	GLOVER & ASSOCIATES, INC.	2.75	58,110.25
2	Paragon Contractors, LLC	2.75	58,110.25
3	APAC-CENTRAL, INC.	3.35	70,788.85
4	BECCO CONTRACTORS, INC.	1.85	39,092.35

Letting Date: January 23, 2014, 10:30 A.M.

Call Order: 810 **Contract ID:** 140079

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0009	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	11,827.000 SY	
	Engineer's Estimate		**5.50**	**65,048.50**
1	GLOVER & ASSOCIATES, INC.		4.45	52,630.15
2	Paragon Contractors, LLC		3.45	40,803.15
3	APAC-CENTRAL, INC.		5.04	59,608.08
4	BECCO CONTRACTORS, INC.		3.25	38,437.75

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0010	828(B) 8136	LOOP DETECTOR WIRE	930.000 LF	
	Engineer's Estimate		**8.20**	**7,626.00**
1	GLOVER & ASSOCIATES, INC.		6.81	6,333.30
2	Paragon Contractors, LLC		5.15	4,789.50
3	APAC-CENTRAL, INC.		5.33	4,956.90
4	BECCO CONTRACTORS, INC.		5.50	5,115.00
0011	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	65,276.000 LF	
	Engineer's Estimate		**0.75**	**48,957.00**
1	GLOVER & ASSOCIATES, INC.		0.39	25,457.64
2	Paragon Contractors, LLC		0.35	22,846.60
3	APAC-CENTRAL, INC.		0.36	23,499.36
4	BECCO CONTRACTORS, INC.		0.31	20,235.56
0012	856(B) 8525	TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)	88.000 EA	
	Engineer's Estimate		**150.00**	**13,200.00**
1	GLOVER & ASSOCIATES, INC.		57.54	5,063.52
2	Paragon Contractors, LLC		51.50	4,532.00
3	APAC-CENTRAL, INC.		53.28	4,688.64
4	BECCO CONTRACTORS, INC.		220.00	19,360.00
0013	880(A) 8812	ARROW DISPLAY(TYPE C)	90.000 SD	
	Engineer's Estimate		**10.00**	**900.00**
1	GLOVER & ASSOCIATES, INC.		5.75	517.50
2	Paragon Contractors, LLC		5.15	463.50
3	APAC-CENTRAL, INC.		5.33	479.70
4	BECCO CONTRACTORS, INC.		10.00	900.00
0014	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	GLOVER & ASSOCIATES, INC.		27,500.00	27,500.00
2	Paragon Contractors, LLC		14,000.00	14,000.00
3	APAC-CENTRAL, INC.		33,328.12	33,328.12
4	BECCO CONTRACTORS, INC.		15,000.00	15,000.00
0015	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	90.000 SD	
	Engineer's Estimate		**30.00**	**2,700.00**
1	GLOVER & ASSOCIATES, INC.		5.75	517.50
2	Paragon Contractors, LLC		25.00	2,250.00
3	APAC-CENTRAL, INC.		5.33	479.70
4	BECCO CONTRACTORS, INC.		22.00	1,980.00