Letting Date: March 20, 2014, 10:30 A.M.
Call Order: 200 **Contract ID:** 140126
J/P No.: 27372(04) **Project No.:** STP-140D(204)CI **Contract Time:**
County: LEFLORE
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-452): OVER RED OAK CREEK, 1.0 MILES EAST OF THE LATIMER CL, AND 2.7 MILES NORTH OF LEFLORE. PROJECT LENGTH = 0.137 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	702,827.29		
1	RRY SERVICES LLC	793,745.81	112.94	100.00
2	HUB Construction, Inc.	828,493.89	117.88	104.38
3	OBC, INC.	1,033,695.76	147.08	130.23
4	IHC Scott, INC.	1,138,567.45	162.00	143.44

Letting Date: March 20, 2014, 10:30 A.M.
Call Order: 200 **Contract ID:** 140126

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	RRY SERVICES LLC		15,000.00	15,000.00
2	HUB Construction, Inc.		10,000.00	10,000.00
3	OBC, INC.		28,750.00	28,750.00
4	IHC Scott, INC.		15,000.00	15,000.00
0002	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	RRY SERVICES LLC		27,000.00	27,000.00
2	HUB Construction, Inc.		25,000.00	25,000.00
3	OBC, INC.		57,500.00	57,500.00
4	IHC Scott, INC.		18,000.00	18,000.00
0003	221(C) 2801	TEMPORARY SILT FENCE	1,000.000 LF	
	Engineer's Estimate		**2.25**	**2,250.00**
1	RRY SERVICES LLC		2.00	2,000.00
2	HUB Construction, Inc.		4.00	4,000.00
3	OBC, INC.		2.58	2,580.00
4	IHC Scott, INC.		3.85	3,850.00
0004	221(F) 0100	TEMPORARY SILT DIKE	200.000 LF	
	Engineer's Estimate		**6.00**	**1,200.00**
1	RRY SERVICES LLC		8.00	1,600.00
2	HUB Construction, Inc.		8.00	1,600.00
3	OBC, INC.		7.12	1,424.00
4	IHC Scott, INC.		10.30	2,060.00
0005	230(A) 2806	SOLID SLAB SODDING	1,500.000 SY	
	Engineer's Estimate		**2.85**	**4,275.00**
1	RRY SERVICES LLC		3.00	4,500.00
2	HUB Construction, Inc.		3.00	4,500.00
3	OBC, INC.		3.39	5,085.00
4	IHC Scott, INC.		5.05	7,575.00
0006	303(A) 2100	AGGREGATE BASE TYPE A	400.000 CY	
	Engineer's Estimate		**50.00**	**20,000.00**
1	RRY SERVICES LLC		60.00	24,000.00
2	HUB Construction, Inc.		65.00	26,000.00
3	OBC, INC.		63.82	25,528.00
4	IHC Scott, INC.		142.00	56,800.00
0007	408 5774	PRIME COAT	800.000 GAL	
	Engineer's Estimate		**6.50**	**5,200.00**
1	RRY SERVICES LLC		5.00	4,000.00
2	HUB Construction, Inc.		6.00	4,800.00
3	OBC, INC.		6.22	4,976.00
4	IHC Scott, INC.		9.35	7,480.00
0008	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	436.000 TON	
	Engineer's Estimate		**100.00**	**43,600.00**
1	RRY SERVICES LLC		101.00	44,036.00
2	HUB Construction, Inc.		115.00	50,140.00
3	OBC, INC.		117.15	51,077.40
4	IHC Scott, INC.		176.00	76,736.00

Letting Date: March 20, 2014, 10:30 A.M.
Call Order: 200 **Contract ID:** 140126

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0009	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	322.000 TON	
	Engineer's Estimate		**110.00**	**35,420.00**
1	RRY SERVICES LLC		110.00	35,420.00
2	HUB Construction, Inc.		120.00	38,640.00
3	OBC, INC.		128.13	41,257.86
4	IHC Scott, INC.		192.50	61,985.00
0010	601(B) 0536	TYPE I-A PLAIN RIPRAP	1,800.000 TON	
	Engineer's Estimate		**30.00**	**54,000.00**
1	RRY SERVICES LLC		50.00	90,000.00
2	HUB Construction, Inc.		35.00	63,000.00
3	OBC, INC.		48.20	86,760.00
4	IHC Scott, INC.		79.70	143,460.00
0011	601(I) 6312	FILTER FABRIC (RIPRAP)	1,500.000 SY	
	Engineer's Estimate		**2.25**	**3,375.00**
1	RRY SERVICES LLC		1.25	1,875.00
2	HUB Construction, Inc.		2.00	3,000.00
3	OBC, INC.		1.66	2,490.00
4	IHC Scott, INC.		2.55	3,825.00
0012	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	50.000 LF	
	Engineer's Estimate		**18.00**	**900.00**
1	RRY SERVICES LLC		16.50	825.00
2	HUB Construction, Inc.		30.00	1,500.00
3	OBC, INC.		37.38	1,869.00
4	IHC Scott, INC.		34.80	1,740.00
0013	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,400.00**	**5,600.00**
1	RRY SERVICES LLC		1,500.00	6,000.00
2	HUB Construction, Inc.		2,400.00	9,600.00
3	OBC, INC.		2,173.50	8,694.00
4	IHC Scott, INC.		2,440.00	9,760.00
0014	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**2,200.00**	**8,800.00**
1	RRY SERVICES LLC		2,250.00	9,000.00
2	HUB Construction, Inc.		2,500.00	10,000.00
3	OBC, INC.		2,616.25	10,465.00
4	IHC Scott, INC.		3,830.00	15,320.00
0015	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	2,908.000 LF	
	Engineer's Estimate		**1.05**	**3,053.40**
1	RRY SERVICES LLC		0.88	2,559.04
2	HUB Construction, Inc.		1.00	2,908.00
3	OBC, INC.		0.98	2,849.84
4	IHC Scott, INC.		1.45	4,216.60

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			

Letting Date: March 20, 2014, 10:30 A.M.
Call Order: 200 **Contract ID:** 140126

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0016	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	168.000	CY	
	Engineer's Estimate		**15.00**		**2,520.00**
1	RRY SERVICES LLC		22.50		3,780.00
2	HUB Construction, Inc.		15.00		2,520.00
3	OBC, INC.		27.50		4,620.00
4	IHC Scott, INC.		30.70		5,157.60
0017	501(G) 6309	CLSM BACKFILL	90.000	CY	
	Engineer's Estimate		**170.00**		**15,300.00**
1	RRY SERVICES LLC		160.00		14,400.00
2	HUB Construction, Inc.		150.00		13,500.00
3	OBC, INC.		161.55		14,539.50
4	IHC Scott, INC.		215.00		19,350.00
0018	504(A) 1304	APPROACH SLAB	114.800	SY	
	Engineer's Estimate		**175.00**		**20,090.00**
1	RRY SERVICES LLC		185.00		21,238.00
2	HUB Construction, Inc.		180.00		20,664.00
3	OBC, INC.		158.59		18,206.13
4	IHC Scott, INC.		90.00		10,332.00
0019	504(B) 1305	SAW-CUT GROOVING	271.800	SY	
	Engineer's Estimate		**7.75**		**2,106.45**
1	RRY SERVICES LLC		17.00		4,620.60
2	HUB Construction, Inc.		15.00		4,077.00
3	OBC, INC.		11.00		2,989.80
4	IHC Scott, INC.		20.80		5,653.44
0020	504(D) 6239	CONCRETE RAIL (TR3)	278.400	LF	
	Engineer's Estimate		**80.00**		**22,272.00**
1	RRY SERVICES LLC		65.00		18,096.00
2	HUB Construction, Inc.		75.00		20,880.00
3	OBC, INC.		80.02		22,277.57
4	IHC Scott, INC.		117.00		32,572.80
0021	506(A) 1322	STRUCTURAL STEEL	19,720.000	LB	
	Engineer's Estimate		**2.00**		**39,440.00**
1	RRY SERVICES LLC		2.50		49,300.00
2	HUB Construction, Inc.		5.30		104,516.00
3	OBC, INC.		6.01		118,517.20
4	IHC Scott, INC.		3.50		69,020.00
0022	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	12.000	EA	
	Engineer's Estimate		**800.00**		**9,600.00**
1	RRY SERVICES LLC		900.00		10,800.00
2	HUB Construction, Inc.		550.00		6,600.00
3	OBC, INC.		1,542.09		18,505.08
4	IHC Scott, INC.		1,210.00		14,520.00
0023	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	4.000	EA	
	Engineer's Estimate		**945.00**		**3,780.00**
1	RRY SERVICES LLC		900.00		3,600.00
2	HUB Construction, Inc.		550.00		2,200.00
3	OBC, INC.		1,542.09		6,168.36
4	IHC Scott, INC.		1,250.00		5,000.00

Letting Date: March 20, 2014, 10:30 A.M.
Call Order: 200 **Contract ID:** 140126

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0024	509(A) 1326	CLASS AA CONCRETE	82.000 CY	
	Engineer's Estimate		**700.00**	**57,400.00**
1	RRY SERVICES LLC		600.00	49,200.00
2	HUB Construction, Inc.		650.00	53,300.00
3	OBC, INC.		710.44	58,256.08
4	IHC Scott, INC.		856.00	70,192.00
0025	509(B) 1328	CLASS A CONCRETE	84.100 CY	
	Engineer's Estimate		**700.00**	**58,870.00**
1	RRY SERVICES LLC		635.00	53,403.50
2	HUB Construction, Inc.		600.00	50,460.00
3	OBC, INC.		739.79	62,216.34
4	IHC Scott, INC.		774.00	65,093.40
0026	511(A) 1332	REINFORCING STEEL	31,573.000 LB	
	Engineer's Estimate		**1.25**	**39,466.25**
1	RRY SERVICES LLC		1.10	34,730.30
2	HUB Construction, Inc.		0.98	30,941.54
3	OBC, INC.		1.11	35,046.03
4	IHC Scott, INC.		1.35	42,623.55
0027	514(A) 6010	PILES, FURNISHED (HP 10X42)	118.080 LF	
	Engineer's Estimate		**32.00**	**3,778.56**
1	RRY SERVICES LLC		39.00	4,605.12
2	HUB Construction, Inc.		40.00	4,723.20
3	OBC, INC.		39.31	4,641.72
4	IHC Scott, INC.		52.70	6,222.82
0028	514(A) 6011	PILES, FURNISHED (HP 12X53)	262.930 LF	
	Engineer's Estimate		**42.00**	**11,043.06**
1	RRY SERVICES LLC		48.00	12,620.64
2	HUB Construction, Inc.		50.00	13,146.50
3	OBC, INC.		47.17	12,402.41
4	IHC Scott, INC.		74.80	19,667.16
0029	514(B) 6292	PILES, DRIVEN (HP 10X42)	118.080 LF	
	Engineer's Estimate		**13.50**	**1,594.08**
1	RRY SERVICES LLC		11.00	1,298.88
2	HUB Construction, Inc.		15.00	1,771.20
3	OBC, INC.		8.80	1,039.10
4	IHC Scott, INC.		39.60	4,675.97
0030	514(B) 6294	PILES, DRIVEN (HP 12X53)	262.930 LF	
	Engineer's Estimate		**14.50**	**3,812.49**
1	RRY SERVICES LLC		11.00	2,892.23
2	HUB Construction, Inc.		15.00	3,943.95
3	OBC, INC.		8.80	2,313.78
4	IHC Scott, INC.		48.40	12,725.81
0031	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	RRY SERVICES LLC		400.00	400.00
2	HUB Construction, Inc.		400.00	400.00
3	OBC, INC.		400.00	400.00
4	IHC Scott, INC.		400.00	400.00

Letting Date: March 20, 2014, 10:30 A.M.
Call Order: 200 **Contract ID:** 140126

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		
0032	516(A) 6094	DRILLED SHAFTS 48" DIAMETER	39.170 LF
	Engineer's Estimate	**550.00**	**21,543.50**
1	RRY SERVICES LLC	2,400.00	94,008.00
2	HUB Construction, Inc.	1,250.00	48,962.50
3	OBC, INC.	1,322.18	51,789.79
4	IHC Scott, INC.	3,240.00	126,910.80
0033	535 6225	HAUL AND ERECT STEEL BEAMS	1.000 LSUM
	Engineer's Estimate	**60,000.00**	**60,000.00**
1	RRY SERVICES LLC	55,000.00	55,000.00
2	HUB Construction, Inc.	87,500.00	87,500.00
3	OBC, INC.	138,009.30	138,009.30
4	IHC Scott, INC.	56,300.00	56,300.00
0034	601(B) 1353	TYPE I-A PLAIN RIPRAP	300.000 TON
	Engineer's Estimate	**45.00**	**13,500.00**
1	RRY SERVICES LLC	50.00	15,000.00
2	HUB Construction, Inc.	50.00	15,000.00
3	OBC, INC.	46.10	13,830.00
4	IHC Scott, INC.	81.50	24,450.00
0035	601(I) 6312	FILTER FABRIC (RIPRAP)	350.000 SY
	Engineer's Estimate	**3.25**	**1,137.50**
1	RRY SERVICES LLC	1.25	437.50
2	HUB Construction, Inc.	2.00	700.00
3	OBC, INC.	11.92	4,172.00
4	IHC Scott, INC.	2.55	892.50
0036	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**25,000.00**	**25,000.00**
1	RRY SERVICES LLC	11,500.00	11,500.00
2	HUB Construction, Inc.	10,000.00	10,000.00
3	OBC, INC.	41,250.00	41,250.00
4	IHC Scott, INC.	19,000.00	19,000.00
0037	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**4,000.00**	**4,000.00**
1	RRY SERVICES LLC	3,500.00	3,500.00
2	HUB Construction, Inc.	50,000.00	50,000.00
3	OBC, INC.	3,740.00	3,740.00
4	IHC Scott, INC.	7,000.00	7,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0038	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	RRY SERVICES LLC	6,000.00	6,000.00
2	HUB Construction, Inc.	5,000.00	5,000.00
3	OBC, INC.	14,025.00	14,025.00
4	IHC Scott, INC.	26,000.00	26,000.00

Letting Date: March 20, 2014, 10:30 A.M.
Call Order: 200 **Contract ID:** 140126

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0039	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,500.00**	**3,500.00**
1	RRY SERVICES LLC	2,500.00	2,500.00
2	HUB Construction, Inc.	3,000.00	3,000.00
3	OBC, INC.	2,750.00	2,750.00
4	IHC Scott, INC.	17,000.00	17,000.00
0040	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**30,000.00**	**30,000.00**
1	RRY SERVICES LLC	53,000.00	53,000.00
2	HUB Construction, Inc.	20,000.00	20,000.00
3	OBC, INC.	50,684.47	50,684.47
4	IHC Scott, INC.	50,000.00	50,000.00