Letting Date: June 19, 2014, 10:30 A.M.
Call Order: 080 **Contract ID:** 140188
J/P No.: 29235(04) **Project No.:** SBR-205C(009)SB **Contract Time:**
County: BECKHAM
Description: BRIDGE REHABILITATION SH-30: OVER LITTLE TURKEY CREEK, 5.3 MILE NORTH OF I-40.

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	877,408.81	99.62	100.00
	Engineer's Estimate	880,711.80		
2	K & R BUILDERS, INC.	922,027.44	104.69	105.09
3	OBC, INC.	1,083,625.63	123.04	123.50

Letting Date: June 19, 2014, 10:30 A.M.
Call Order: 080 **Contract ID:** 140188

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	SEWELL BROS., INC.		20,000.00	20,000.00
2	K & R BUILDERS, INC.		11,250.00	11,250.00
3	OBC, INC.		32,500.00	32,500.00
0002	202(D) 0184	UNCLASSIFIED BORROW	740.000 CY	
	Engineer's Estimate		**20.00**	**14,800.00**
1	SEWELL BROS., INC.		20.00	14,800.00
2	K & R BUILDERS, INC.		21.50	15,910.00
3	OBC, INC.		32.50	24,050.00
0003	221(C) 2801	TEMPORARY SILT FENCE	400.000 LF	
	Engineer's Estimate		**3.00**	**1,200.00**
1	SEWELL BROS., INC.		2.50	1,000.00
2	K & R BUILDERS, INC.		2.00	800.00
3	OBC, INC.		2.73	1,092.00
0004	221(F) 0100	TEMPORARY SILT DIKE	20.000 LF	
	Engineer's Estimate		**15.00**	**300.00**
1	SEWELL BROS., INC.		15.00	300.00
2	K & R BUILDERS, INC.		20.00	400.00
3	OBC, INC.		15.28	305.60
0005	230(A) 2806	SOLID SLAB SODDING	2,700.000 SY	
	Engineer's Estimate		**5.00**	**13,500.00**
1	SEWELL BROS., INC.		1.85	4,995.00
2	K & R BUILDERS, INC.		2.40	6,480.00
3	OBC, INC.		2.16	5,832.00
0006	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	538.000 TON	
	Engineer's Estimate		**150.00**	**80,700.00**
1	SEWELL BROS., INC.		150.00	80,700.00
2	K & R BUILDERS, INC.		166.00	89,308.00
3	OBC, INC.		173.02	93,084.76
0007	412 5267	COLD MILLING PAVEMENT	2,667.000 SY	
	Engineer's Estimate		**8.00**	**21,336.00**
1	SEWELL BROS., INC.		7.00	18,669.00
2	K & R BUILDERS, INC.		8.50	22,669.50
3	OBC, INC.		8.10	21,602.70
0008	619(B) 4780	REMOVAL OF GUARDRAIL	700.000 LF	
	Engineer's Estimate		**4.00**	**2,800.00**
1	SEWELL BROS., INC.		4.00	2,800.00
2	K & R BUILDERS, INC.		6.00	4,200.00
3	OBC, INC.		10.40	7,280.00
0009	623 0100	(PL)GUARDRAIL CURBING	4.000 EA	
	Engineer's Estimate		**800.00**	**3,200.00**
1	SEWELL BROS., INC.		1,000.00	4,000.00
2	K & R BUILDERS, INC.		1,100.00	4,400.00
3	OBC, INC.		2,600.00	10,400.00

Letting Date: June 19, 2014, 10:30 A.M.
Call Order: 080 **Contract ID:** 140188

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	620.000 LF	
	Engineer's Estimate		**20.00**	**12,400.00**
1	SEWELL BROS., INC.		22.50	13,950.00
2	K & R BUILDERS, INC.		20.20	12,524.00
3	OBC, INC.		22.04	13,664.80
0011	623(G) 8590	GUARDRAIL END TREATMENT (31")	4.000 EA	
	Engineer's Estimate		**3,000.00**	**12,000.00**
1	SEWELL BROS., INC.		2,500.00	10,000.00
2	K & R BUILDERS, INC.		2,562.50	10,250.00
3	OBC, INC.		2,665.00	10,660.00
0012	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	4.000 EA	
	Engineer's Estimate		**2,000.00**	**8,000.00**
1	SEWELL BROS., INC.		2,200.00	8,800.00
2	K & R BUILDERS, INC.		1,868.75	7,475.00
3	OBC, INC.		1,943.50	7,774.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0013	501(G) 6309	CLSM BACKFILL	20.000 CY	
	Engineer's Estimate		**275.00**	**5,500.00**
1	SEWELL BROS., INC.		300.00	6,000.00
2	K & R BUILDERS, INC.		235.00	4,700.00
3	OBC, INC.		58.50	1,170.00
0014	502(C) 6116	(PL)FALSEWORK JACKING	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	SEWELL BROS., INC.		25,000.00	25,000.00
2	K & R BUILDERS, INC.		45,000.00	45,000.00
3	OBC, INC.		130,000.00	130,000.00
0015	504(A) 1304	APPROACH SLAB	241.200 SY	
	Engineer's Estimate		**275.00**	**66,330.00**
1	SEWELL BROS., INC.		300.00	72,360.00
2	K & R BUILDERS, INC.		265.00	63,918.00
3	OBC, INC.		221.15	53,341.38
0016	504(B) 1305	SAW-CUT GROOVING	916.100 SY	
	Engineer's Estimate		**6.00**	**5,496.60**
1	SEWELL BROS., INC.		4.60	4,214.06
2	K & R BUILDERS, INC.		5.07	4,644.63
3	OBC, INC.		5.27	4,827.85
0017	504(C) 6250	SEALED EXPANSION JOINT	74.000 LF	
	Engineer's Estimate		**300.00**	**22,200.00**
1	SEWELL BROS., INC.		260.00	19,240.00
2	K & R BUILDERS, INC.		305.00	22,570.00
3	OBC, INC.		380.48	28,155.52

Letting Date: June 19, 2014, 10:30 A.M.
Call Order: 080 **Contract ID:** 140188

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0018	504(D) 6245	CONCRETE RAIL (TR4)	485.000	LF	
	Engineer's Estimate		**120.00**		**58,200.00**
1	SEWELL BROS., INC.		75.00		36,375.00
2	K & R BUILDERS, INC.		101.50		49,227.50
3	OBC, INC.		132.45		64,238.25
0019	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	8.000	EA	
	Engineer's Estimate		**1,700.00**		**13,600.00**
1	SEWELL BROS., INC.		350.00		2,800.00
2	K & R BUILDERS, INC.		950.00		7,600.00
3	OBC, INC.		1,511.81		12,094.48
0020	509(A) 1326	CLASS AA CONCRETE	170.300	CY	
	Engineer's Estimate		**900.00**		**153,270.00**
1	SEWELL BROS., INC.		1,000.00		170,300.00
2	K & R BUILDERS, INC.		915.00		155,824.50
3	OBC, INC.		898.92		153,086.08
0021	509(B) 1328	CLASS A CONCRETE	19.700	CY	
	Engineer's Estimate		**850.00**		**16,745.00**
1	SEWELL BROS., INC.		1,000.00		19,700.00
2	K & R BUILDERS, INC.		1,150.00		22,655.00
3	OBC, INC.		1,054.61		20,775.82
0022	509(D) 1331	CLASS C CONCRETE	26.000	CY	
	Engineer's Estimate		**600.00**		**15,600.00**
1	SEWELL BROS., INC.		400.00		10,400.00
2	K & R BUILDERS, INC.		590.00		15,340.00
3	OBC, INC.		844.28		21,951.28
0023	511(B) 6010	EPOXY COATED REINFORCING STEEL	54,466.000	LB	
	Engineer's Estimate		**1.20**		**65,359.20**
1	SEWELL BROS., INC.		1.00		54,466.00
2	K & R BUILDERS, INC.		1.16		63,180.56
3	OBC, INC.		1.37		74,618.42
0024	515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	619.400	SY	
	Engineer's Estimate		**5.00**		**3,097.00**
1	SEWELL BROS., INC.		3.75		2,322.75
2	K & R BUILDERS, INC.		3.75		2,322.75
3	OBC, INC.		3.90		2,415.66
0025	520(A) 6058	PREPARATION OF CRACKS, ABOVE WATER	15.000	LF	
	Engineer's Estimate		**50.00**		**750.00**
1	SEWELL BROS., INC.		5.00		75.00
2	K & R BUILDERS, INC.		50.00		750.00
3	OBC, INC.		28.93		433.95
0026	520(C) 6060	EPOXY RESIN, ABOVE WATER	1.200	GAL	
	Engineer's Estimate		**150.00**		**180.00**
1	SEWELL BROS., INC.		200.00		240.00
2	K & R BUILDERS, INC.		100.00		120.00
3	OBC, INC.		84.50		101.40

Letting Date: June 19, 2014, 10:30 A.M.
Call Order: 080 **Contract ID:** 140188

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0027	521(A) 6210	PNEUMATICALLY PLACED MORTAR	30.000 SY	
	Engineer's Estimate		**900.00**	**27,000.00**
1	SEWELL BROS., INC.		1,000.00	30,000.00
2	K & R BUILDERS, INC.		1,180.00	35,400.00
3	OBC, INC.		676.59	20,297.70
0028	524(A) 6610	(SP)CARBON FIBER-REINFORCED POLYMER	24.000 SF	
	Engineer's Estimate		**100.00**	**2,400.00**
1	SEWELL BROS., INC.		200.00	4,800.00
2	K & R BUILDERS, INC.		240.00	5,760.00
3	OBC, INC.		260.00	6,240.00
0029	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**120,000.00**	**120,000.00**
1	SEWELL BROS., INC.		150,000.00	150,000.00
2	K & R BUILDERS, INC.		142,500.00	142,500.00
3	OBC, INC.		162,500.00	162,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0030	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	12.000 EA	
	Engineer's Estimate		**9.00**	**108.00**
1	SEWELL BROS., INC.		7.00	84.00
2	K & R BUILDERS, INC.		12.50	150.00
3	OBC, INC.		13.00	156.00
0031	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	5,000.000 LF	
	Engineer's Estimate		**1.00**	**5,000.00**
1	SEWELL BROS., INC.		1.15	5,750.00
2	K & R BUILDERS, INC.		1.19	5,950.00
3	OBC, INC.		1.43	7,150.00
0032	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	33,600.000 SD	
	Engineer's Estimate		**0.50**	**16,800.00**
1	SEWELL BROS., INC.		0.07	2,352.00
2	K & R BUILDERS, INC.		0.13	4,368.00
3	OBC, INC.		0.07	2,352.00
0033	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,320.000 SD	
	Engineer's Estimate		**1.00**	**1,320.00**
1	SEWELL BROS., INC.		0.10	132.00
2	K & R BUILDERS, INC.		0.35	462.00
3	OBC, INC.		0.12	158.40
0034	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	480.000 SD	
	Engineer's Estimate		**3.00**	**1,440.00**
1	SEWELL BROS., INC.		13.00	6,240.00
2	K & R BUILDERS, INC.		0.35	168.00
3	OBC, INC.		15.60	7,488.00

Letting Date: June 19, 2014, 10:30 A.M.
Call Order: 080 **Contract ID:** 140188

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0035	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	1,200.000 SD	
	Engineer's Estimate		**1.00**	**1,200.00**
1	SEWELL BROS., INC.		0.12	144.00
2	K & R BUILDERS, INC.		1.25	1,500.00
3	OBC, INC.		0.13	156.00
0036	880(E) 8860	WARNING LIGHTS(TYPE A)	2,400.000 SD	
	Engineer's Estimate		**0.50**	**1,200.00**
1	SEWELL BROS., INC.		0.30	720.00
2	K & R BUILDERS, INC.		1.25	3,000.00
3	OBC, INC.		0.33	792.00
0037	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	56.000 SD	
	Engineer's Estimate		**30.00**	**1,680.00**
1	SEWELL BROS., INC.		30.00	1,680.00
2	K & R BUILDERS, INC.		93.75	5,250.00
3	OBC, INC.		35.10	1,965.60

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0038	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.		7,000.00	7,000.00
2	K & R BUILDERS, INC.		7,500.00	7,500.00
3	OBC, INC.		5,850.00	5,850.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0039	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**66,000.00**	**66,000.00**
1	SEWELL BROS., INC.		65,000.00	65,000.00
2	K & R BUILDERS, INC.		66,500.00	66,500.00
3	OBC, INC.		73,063.98	73,063.98