Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 340 **Contract ID:** 140297
J/P No.: 28361(04) **Project No.:** STP-137D(105)CI **Contract Time:**
County: KINGFISHER
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-66): OVER TURKEY CREEK 4.0 MILES SOUTH AND 2.0 MILES WEST OF THE US-81/SH-51 JUNCTION. PROJECT LENGTH = 0.303 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	760,246.85		
1	BRIDGECO CONTRACTORS, INC.	810,972.40	106.67	100.00
2	OBC, INC.	851,190.58	111.96	104.96
3	A. M. COHRON & SON, INC.	884,352.44	116.32	109.05
4	K & R BUILDERS, INC.	908,354.48	119.48	112.01
5	Cimarron Construction Company, LLC	968,686.60	127.42	119.45
6	Reece Construction Co, Inc.	1,076,208.95	141.56	132.71

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 340 **Contract ID:** 140297

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	202(H) 0185	EARTHWORK	1.000 LSUM
	Engineer's Estimate	**45,000.00**	**45,000.00**
1	BRIDGECO CONTRACTORS, INC.	65,000.00	65,000.00
2	OBC, INC.	66,920.98	66,920.98
3	A. M. COHRON & SON, INC.	92,034.51	92,034.51
4	K & R BUILDERS, INC.	96,335.50	96,335.50
5	Cimarron Construction Company, LLC	80,000.00	80,000.00
6	Reece Construction Co, Inc.	88,000.00	88,000.00
0002	221(C) 2801	TEMPORARY SILT FENCE	1,520.000 LF
	Engineer's Estimate	**1.65**	**2,508.00**
1	BRIDGECO CONTRACTORS, INC.	2.50	3,800.00
2	OBC, INC.	1.36	2,067.20
3	A. M. COHRON & SON, INC.	1.28	1,945.60
4	K & R BUILDERS, INC.	1.75	2,660.00
5	Cimarron Construction Company, LLC	1.30	1,976.00
6	Reece Construction Co, Inc.	1.28	1,945.60
0003	221(F) 0100	TEMPORARY SILT DIKE	420.000 LF
	Engineer's Estimate	**7.25**	**3,045.00**
1	BRIDGECO CONTRACTORS, INC.	8.50	3,570.00
2	OBC, INC.	7.57	3,179.40
3	A. M. COHRON & SON, INC.	7.14	2,998.80
4	K & R BUILDERS, INC.	9.00	3,780.00
5	Cimarron Construction Company, LLC	7.50	3,150.00
6	Reece Construction Co, Inc.	7.14	2,998.80
0004	230(A) 2806	SOLID SLAB SODDING	8,315.000 SY
	Engineer's Estimate	**1.75**	**14,551.25**
1	BRIDGECO CONTRACTORS, INC.	2.00	16,630.00
2	OBC, INC.	1.30	10,809.50
3	A. M. COHRON & SON, INC.	1.23	10,227.45
4	K & R BUILDERS, INC.	1.75	14,551.25
5	Cimarron Construction Company, LLC	1.50	12,472.50
6	Reece Construction Co, Inc.	1.23	10,227.45
0005	233(A) 2817	VEGETATIVE MULCHING	1.720 AC
	Engineer's Estimate	**500.00**	**860.00**
1	BRIDGECO CONTRACTORS, INC.	500.00	860.00
2	OBC, INC.	364.64	627.18
3	A. M. COHRON & SON, INC.	344.00	591.68
4	K & R BUILDERS, INC.	300.00	516.00
5	Cimarron Construction Company, LLC	345.00	593.40
6	Reece Construction Co, Inc.	344.00	591.68
0006	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,073.000 TON
	Engineer's Estimate	**36.00**	**38,628.00**
1	BRIDGECO CONTRACTORS, INC.	39.00	41,847.00
2	OBC, INC.	38.16	40,945.68
3	A. M. COHRON & SON, INC.	40.00	42,920.00
4	K & R BUILDERS, INC.	40.25	43,188.25
5	Cimarron Construction Company, LLC	47.00	50,431.00
6	Reece Construction Co, Inc.	38.00	40,774.00

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 340 **Contract ID:** 140297

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**	
0007	509(D) 0325	CLASS C CONCRETE	10.000 CY
	Engineer's Estimate	**250.00**	**2,500.00**
1	BRIDGECO CONTRACTORS, INC.	250.00	2,500.00
2	OBC, INC.	396.92	3,969.20
3	A. M. COHRON & SON, INC.	769.62	7,696.20
4	K & R BUILDERS, INC.	325.00	3,250.00
5	Cimarron Construction Company, LLC	250.00	2,500.00
6	Reece Construction Co, Inc.	445.00	4,450.00
0008	613(B) 0693	42" CORR. GALV. STEEL PIPE	94.000 LF
	Engineer's Estimate	**42.00**	**3,948.00**
1	BRIDGECO CONTRACTORS, INC.	43.00	4,042.00
2	OBC, INC.	44.52	4,184.88
3	A. M. COHRON & SON, INC.	69.95	6,575.30
4	K & R BUILDERS, INC.	51.00	4,794.00
5	Cimarron Construction Company, LLC	54.00	5,076.00
6	Reece Construction Co, Inc.	45.00	4,230.00
0009	613(M) 7189	TYPE D4 CULVERT END TREATMENT	2.000 EA
	Engineer's Estimate	**1,800.00**	**3,600.00**
1	BRIDGECO CONTRACTORS, INC.	2,500.00	5,000.00
2	OBC, INC.	1,908.00	3,816.00
3	A. M. COHRON & SON, INC.	3,976.83	7,953.66
4	K & R BUILDERS, INC.	3,600.00	7,200.00
5	Cimarron Construction Company, LLC	2,400.00	4,800.00
6	Reece Construction Co, Inc.	4,854.00	9,708.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**	
0010	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	180.000 CY
	Engineer's Estimate	**18.00**	**3,240.00**
1	BRIDGECO CONTRACTORS, INC.	12.00	2,160.00
2	OBC, INC.	16.34	2,941.20
3	A. M. COHRON & SON, INC.	17.11	3,079.80
4	K & R BUILDERS, INC.	12.00	2,160.00
5	Cimarron Construction Company, LLC	15.00	2,700.00
6	Reece Construction Co, Inc.	29.00	5,220.00
0011	501(F) 6352	GRANULAR BACKFILL	66.000 CY
	Engineer's Estimate	**80.00**	**5,280.00**
1	BRIDGECO CONTRACTORS, INC.	65.00	4,290.00
2	OBC, INC.	94.77	6,254.82
3	A. M. COHRON & SON, INC.	115.72	7,637.52
4	K & R BUILDERS, INC.	71.15	4,695.90
5	Cimarron Construction Company, LLC	100.00	6,600.00
6	Reece Construction Co, Inc.	109.00	7,194.00

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 340 **Contract ID:** 140297

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0012	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	358.000	LF	
	Engineer's Estimate		**195.00**		**69,810.00**
1	BRIDGECO CONTRACTORS, INC.		221.00		79,118.00
2	OBC, INC.		201.23		72,040.34
3	A. M. COHRON & SON, INC.		267.79		95,868.82
4	K & R BUILDERS, INC.		218.57		78,248.06
5	Cimarron Construction Company, LLC		236.00		84,488.00
6	Reece Construction Co, Inc.		265.00		94,870.00
0013	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	224.000	LF	
	Engineer's Estimate		**215.00**		**48,160.00**
1	BRIDGECO CONTRACTORS, INC.		236.00		52,864.00
2	OBC, INC.		212.09		47,508.16
3	A. M. COHRON & SON, INC.		266.51		59,698.24
4	K & R BUILDERS, INC.		240.57		53,887.68
5	Cimarron Construction Company, LLC		250.00		56,000.00
6	Reece Construction Co, Inc.		283.00		63,392.00
0014	504(C) 6250	SEALED EXPANSION JOINT	58.340	LF	
	Engineer's Estimate		**265.00**		**15,460.10**
1	BRIDGECO CONTRACTORS, INC.		260.00		15,168.40
2	OBC, INC.		347.86		20,294.15
3	A. M. COHRON & SON, INC.		281.02		16,394.71
4	K & R BUILDERS, INC.		300.00		17,502.00
5	Cimarron Construction Company, LLC		265.00		15,460.10
6	Reece Construction Co, Inc.		333.00		19,427.22
0015	504(D) 6239	CONCRETE RAIL (TR3)	448.800	LF	
	Engineer's Estimate		**75.00**		**33,660.00**
1	BRIDGECO CONTRACTORS, INC.		77.00		34,557.60
2	OBC, INC.		91.27		40,961.98
3	A. M. COHRON & SON, INC.		78.35		35,163.48
4	K & R BUILDERS, INC.		78.50		35,230.80
5	Cimarron Construction Company, LLC		110.00		49,368.00
6	Reece Construction Co, Inc.		124.00		55,651.20
0016	506(A) 1322	STRUCTURAL STEEL	1,070.000	LB	
	Engineer's Estimate		**2.50**		**2,675.00**
1	BRIDGECO CONTRACTORS, INC.		2.60		2,782.00
2	OBC, INC.		2.85		3,049.50
3	A. M. COHRON & SON, INC.		3.06		3,274.20
4	K & R BUILDERS, INC.		3.00		3,210.00
5	Cimarron Construction Company, LLC		2.00		2,140.00
6	Reece Construction Co, Inc.		3.00		3,210.00
0017	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	9.000	EA	
	Engineer's Estimate		**825.00**		**7,425.00**
1	BRIDGECO CONTRACTORS, INC.		380.00		3,420.00
2	OBC, INC.		1,080.92		9,728.28
3	A. M. COHRON & SON, INC.		673.47		6,061.23
4	K & R BUILDERS, INC.		940.00		8,460.00
5	Cimarron Construction Company, LLC		1,050.00		9,450.00
6	Reece Construction Co, Inc.		832.00		7,488.00

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 340 **Contract ID:** 140297

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0018	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	9.000 EA	
	Engineer's Estimate		**825.00**	**7,425.00**
1	BRIDGECO CONTRACTORS, INC.		380.00	3,420.00
2	OBC, INC.		1,080.92	9,728.28
3	A. M. COHRON & SON, INC.		673.47	6,061.23
4	K & R BUILDERS, INC.		940.00	8,460.00
5	Cimarron Construction Company, LLC		1,050.00	9,450.00
6	Reece Construction Co, Inc.		829.00	7,461.00
0019	509(A) 1326	CLASS AA CONCRETE	151.500 CY	
	Engineer's Estimate		**525.00**	**79,537.50**
1	BRIDGECO CONTRACTORS, INC.		510.00	77,265.00
2	OBC, INC.		543.43	82,329.65
3	A. M. COHRON & SON, INC.		558.43	84,602.15
4	K & R BUILDERS, INC.		647.50	98,096.25
5	Cimarron Construction Company, LLC		810.00	122,715.00
6	Reece Construction Co, Inc.		922.00	139,683.00
0020	509(B) 1328	CLASS A CONCRETE	103.400 CY	
	Engineer's Estimate		**550.00**	**56,870.00**
1	BRIDGECO CONTRACTORS, INC.		500.00	51,700.00
2	OBC, INC.		568.36	58,768.42
3	A. M. COHRON & SON, INC.		585.08	60,497.27
4	K & R BUILDERS, INC.		680.00	70,312.00
5	Cimarron Construction Company, LLC		925.00	95,645.00
6	Reece Construction Co, Inc.		990.00	102,366.00
0021	511(A) 1332	REINFORCING STEEL	54,080.000 LB	
	Engineer's Estimate		**0.90**	**48,672.00**
1	BRIDGECO CONTRACTORS, INC.		0.98	52,998.40
2	OBC, INC.		0.99	53,539.20
3	A. M. COHRON & SON, INC.		0.89	48,131.20
4	K & R BUILDERS, INC.		0.96	51,916.80
5	Cimarron Construction Company, LLC		1.07	57,865.60
6	Reece Construction Co, Inc.		0.80	43,264.00
0022	514(A) 6010	PILES, FURNISHED (HP 10X42)	248.000 LF	
	Engineer's Estimate		**30.00**	**7,440.00**
1	BRIDGECO CONTRACTORS, INC.		28.00	6,944.00
2	OBC, INC.		37.59	9,322.32
3	A. M. COHRON & SON, INC.		36.28	8,997.44
4	K & R BUILDERS, INC.		31.50	7,812.00
5	Cimarron Construction Company, LLC		40.00	9,920.00
6	Reece Construction Co, Inc.		41.00	10,168.00
0023	514(A) 6011	PILES, FURNISHED (HP 12X53)	590.000 LF	
	Engineer's Estimate		**34.00**	**20,060.00**
1	BRIDGECO CONTRACTORS, INC.		35.00	20,650.00
2	OBC, INC.		43.94	25,924.60
3	A. M. COHRON & SON, INC.		47.10	27,789.00
4	K & R BUILDERS, INC.		35.00	20,650.00
5	Cimarron Construction Company, LLC		50.00	29,500.00
6	Reece Construction Co, Inc.		52.00	30,680.00

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 340 **Contract ID:** 140297

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0024	514(B) 6292	PILES, DRIVEN (HP 10X42)	248.000	LF	
	Engineer's Estimate		**14.00**		**3,472.00**
1	BRIDGECO CONTRACTORS, INC.		14.00		3,472.00
2	OBC, INC.		16.34		4,052.32
3	A. M. COHRON & SON, INC.		5.77		1,430.96
4	K & R BUILDERS, INC.		13.50		3,348.00
5	Cimarron Construction Company, LLC		15.00		3,720.00
6	Reece Construction Co, Inc.		12.00		2,976.00
0025	514(B) 6294	PILES, DRIVEN (HP 12X53)	590.000	LF	
	Engineer's Estimate		**14.00**		**8,260.00**
1	BRIDGECO CONTRACTORS, INC.		12.00		7,080.00
2	OBC, INC.		13.07		7,711.30
3	A. M. COHRON & SON, INC.		5.48		3,233.20
4	K & R BUILDERS, INC.		15.00		8,850.00
5	Cimarron Construction Company, LLC		16.00		9,440.00
6	Reece Construction Co, Inc.		11.00		6,490.00
0026	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	BRIDGECO CONTRACTORS, INC.		400.00		400.00
2	OBC, INC.		400.00		400.00
3	A. M. COHRON & SON, INC.		400.00		400.00
4	K & R BUILDERS, INC.		400.00		400.00
5	Cimarron Construction Company, LLC		400.00		400.00
6	Reece Construction Co, Inc.		400.00		400.00
0027	516(A) 6096	DRILLED SHAFTS 60" DIAMETER	90.000	LF	
	Engineer's Estimate		**815.00**		**73,350.00**
1	BRIDGECO CONTRACTORS, INC.		1,087.00		97,830.00
2	OBC, INC.		1,024.34		92,190.60
3	A. M. COHRON & SON, INC.		1,045.42		94,087.80
4	K & R BUILDERS, INC.		1,180.00		106,200.00
5	Cimarron Construction Company, LLC		1,100.00		99,000.00
6	Reece Construction Co, Inc.		1,126.00		101,340.00
0028	601(B) 1353	TYPE I-A PLAIN RIPRAP	862.000	TON	
	Engineer's Estimate		**42.00**		**36,204.00**
1	BRIDGECO CONTRACTORS, INC.		49.00		42,238.00
2	OBC, INC.		47.67		41,091.54
3	A. M. COHRON & SON, INC.		56.62		48,806.44
4	K & R BUILDERS, INC.		54.82		47,254.84
5	Cimarron Construction Company, LLC		55.00		47,410.00
6	Reece Construction Co, Inc.		50.00		43,100.00
0029	601(C) 1355	TYPE I-A FILTER BLANKET	287.000	TON	
	Engineer's Estimate		**38.00**		**10,906.00**
1	BRIDGECO CONTRACTORS, INC.		48.00		13,776.00
2	OBC, INC.		42.76		12,272.12
3	A. M. COHRON & SON, INC.		63.48		18,218.76
4	K & R BUILDERS, INC.		48.45		13,905.15
5	Cimarron Construction Company, LLC		48.00		13,776.00
6	Reece Construction Co, Inc.		45.00		12,915.00

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 340 **Contract ID:** 140297

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002 BRIDGE 'A'**		
0030	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	52.000 LF
	Engineer's Estimate	**40.00**	**2,080.00**
1	BRIDGECO CONTRACTORS, INC.	45.00	2,340.00
2	OBC, INC.	28.97	1,506.44
3	A. M. COHRON & SON, INC.	28.25	1,469.00
4	K & R BUILDERS, INC.	40.00	2,080.00
5	Cimarron Construction Company, LLC	20.00	1,040.00
6	Reece Construction Co, Inc.	14.00	728.00
0031	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	30.000 LF
	Engineer's Estimate	**34.00**	**1,020.00**
1	BRIDGECO CONTRACTORS, INC.	15.00	450.00
2	OBC, INC.	28.97	869.10
3	A. M. COHRON & SON, INC.	31.97	959.10
4	K & R BUILDERS, INC.	55.00	1,650.00
5	Cimarron Construction Company, LLC	20.00	600.00
6	Reece Construction Co, Inc.	14.00	420.00
0032	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	BRIDGECO CONTRACTORS, INC.	15,000.00	15,000.00
2	OBC, INC.	16,342.50	16,342.50
3	A. M. COHRON & SON, INC.	12,075.00	12,075.00
4	K & R BUILDERS, INC.	12,250.00	12,250.00
5	Cimarron Construction Company, LLC	18,000.00	18,000.00
6	Reece Construction Co, Inc.	6,500.00	6,500.00
0033	623(F) 4446	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA
	Engineer's Estimate	**1,300.00**	**5,200.00**
1	BRIDGECO CONTRACTORS, INC.	1,750.00	7,000.00
2	OBC, INC.	1,525.30	6,101.20
3	A. M. COHRON & SON, INC.	1,625.00	6,500.00
4	K & R BUILDERS, INC.	1,980.00	7,920.00
5	Cimarron Construction Company, LLC	1,800.00	7,200.00
6	Reece Construction Co, Inc.	1,400.00	5,600.00
0034	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA
	Engineer's Estimate	**1,500.00**	**6,000.00**
1	BRIDGECO CONTRACTORS, INC.	1,950.00	7,800.00
2	OBC, INC.	1,841.26	7,365.04
3	A. M. COHRON & SON, INC.	1,475.00	5,900.00
4	K & R BUILDERS, INC.	1,770.00	7,080.00
5	Cimarron Construction Company, LLC	2,200.00	8,800.00
6	Reece Construction Co, Inc.	1,690.00	6,760.00
0035	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**4,000.00**	**4,000.00**
1	BRIDGECO CONTRACTORS, INC.	3,900.00	3,900.00
2	OBC, INC.	2,549.43	2,549.43
3	A. M. COHRON & SON, INC.	2,525.00	2,525.00
4	K & R BUILDERS, INC.	3,500.00	3,500.00
5	Cimarron Construction Company, LLC	5,000.00	5,000.00
6	Reece Construction Co, Inc.	2,340.00	2,340.00

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 340 **Contract ID:** 140297

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0036	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**12,000.00**	**12,000.00**
1	BRIDGECO CONTRACTORS, INC.	8,100.00	8,100.00
2	OBC, INC.	10,017.00	10,017.00
3	A. M. COHRON & SON, INC.	7,525.00	7,525.00
4	K & R BUILDERS, INC.	9,500.00	9,500.00
5	Cimarron Construction Company, LLC	10,000.00	10,000.00
6	Reece Construction Co, Inc.	6,040.00	6,040.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**		
0037	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	BRIDGECO CONTRACTORS, INC.	3,000.00	3,000.00
2	OBC, INC.	2,700.00	2,700.00
3	A. M. COHRON & SON, INC.	5,000.00	5,000.00
4	K & R BUILDERS, INC.	5,000.00	5,000.00
5	Cimarron Construction Company, LLC	8,000.00	8,000.00
6	Reece Construction Co, Inc.	2,000.00	2,000.00
0038	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**59,000.00**	**59,000.00**
1	BRIDGECO CONTRACTORS, INC.	48,000.00	48,000.00
2	OBC, INC.	67,111.07	67,111.07
3	A. M. COHRON & SON, INC.	40,022.69	40,022.69
4	K & R BUILDERS, INC.	42,500.00	42,500.00
5	Cimarron Construction Company, LLC	24,000.00	24,000.00
6	Reece Construction Co, Inc.	125,600.00	125,600.00