Letting Date: January 22, 2015, 10:30 A.M.
Call Order: 140 **Contract ID:** 150011
J/P No.: 30985(04) **Project No.:** SSP-224N(016)SS **Contract Time:**
County: GARFIELD
Description: SAFETY IMPROVEMENT (ADDING LANES) US-64: FROM 7.0 MILES EAST OF US-81, EXTEND EAST. PROJECT LENGTH = 0.50 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	692,040.00		
1	THE CUMMINS CONSTRUCTION CO., INC.	854,526.75	123.48	100.00

Letting Date: January 22, 2015, 10:30 A.M.
Call Order: 140 **Contract ID:** 150011

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(D) 0184	UNCLASSIFIED BORROW	3,000.000	CY	
	Engineer's Estimate		**10.00**		**30,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		11.25		33,750.00
0002	202(E) 0186	SELECT BORROW	1,000.000	CY	
	Engineer's Estimate		**19.00**		**19,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		22.80		22,800.00
0003	202(H) 0185	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**50,000.00**		**50,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		63,000.00		63,000.00
0004	221(C) 2801	TEMPORARY SILT FENCE	100.000	LF	
	Engineer's Estimate		**5.00**		**500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		5.85		585.00
0005	230(A) 2806	SOLID SLAB SODDING	10,000.000	SY	
	Engineer's Estimate		**3.00**		**30,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.85		18,500.00
0006	307(A) 4200	FLY ASH	80.000	TON	
	Engineer's Estimate		**50.00**		**4,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		64.05		5,124.00
0007	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	3,400.000	TON	
	Engineer's Estimate		**100.00**		**340,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		119.00		404,600.00
0008	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	900.000	TON	
	Engineer's Estimate		**100.00**		**90,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		130.00		117,000.00
0009	412 5267	COLD MILLING PAVEMENT	4,400.000	SY	
	Engineer's Estimate		**4.00**		**17,600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		13.00		57,200.00
0010	509(D) 0325	CLASS C CONCRETE	20.000	CY	
	Engineer's Estimate		**300.00**		**6,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		308.85		6,177.00
0011	613(B) 0690	24" CORR. GALV. STEEL PIPE	95.000	LF	
	Engineer's Estimate		**40.00**		**3,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		34.40		3,268.00
0012	613(N) 7501	TYPE B4 SLOPED CONCRETE END SECTION	2.000	EA	
	Engineer's Estimate		**2,400.00**		**4,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2,625.00		5,250.00
0013	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**1,000.00**		**1,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,285.00		1,285.00
0014	619(B) 0291	REMOVAL OF HEADWALL	1.000	EA	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		7,285.00		7,285.00

Letting Date: January 22, 2015, 10:30 A.M.
Call Order: 140 **Contract ID:** 150011

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0015	619(B) 4725	REMOVAL OF FENCE	260.000	LF	
	Engineer's Estimate		**10.00**		**2,600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		5.85		1,521.00
0016	619(B) 4780	REMOVAL OF GUARDRAIL	350.000	LF	
	Engineer's Estimate		**4.00**		**1,400.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		4.75		1,662.50
0017	619(B) 5881	REMOVAL OF CONCRETE DITCH LINER	150.000	LF	
	Engineer's Estimate		**5.00**		**750.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		7.00		1,050.00
0018	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	260.000	LF	
	Engineer's Estimate		**10.00**		**2,600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		8.75		2,275.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0019	509(A) 1326	CLASS AA CONCRETE	59.000	CY	
	Engineer's Estimate		**950.00**		**56,050.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,150.00		67,850.00
0020	511(A) 1332	REINFORCING STEEL	5,000.000	LB	
	Engineer's Estimate		**1.50**		**7,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.50		7,500.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC					
0021	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	5.000	EA	
	Engineer's Estimate		**100.00**		**500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		99.05		495.25
0022	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	6,000.000	LF	
	Engineer's Estimate		**0.40**		**2,400.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.35		2,100.00
0023	855(A) 8813	TRAFFIC STRIPE(PLASTIC)(6" WIDE)	300.000	LF	
	Engineer's Estimate		**0.50**		**150.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.45		135.00
0024	855(A) 8814	TRAFFIC STRIPE(PLASTIC)(8" WIDE)	1,800.000	LF	
	Engineer's Estimate		**0.60**		**1,080.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.95		5,310.00
0025	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	50.000	LF	
	Engineer's Estimate		**1.00**		**50.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		4.20		210.00

Letting Date: January 22, 2015, 10:30 A.M.

Call Order: 140 **Contract ID:** 150011

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC					
0026	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	7.000	EA	
	Engineer's Estimate		**100.00**		**700.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		111.00		777.00
0027	855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	3.000	EA	
	Engineer's Estimate		**200.00**		**600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		228.00		684.00
0028	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	3,600.000	LF	
	Engineer's Estimate		**0.10**		**360.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.50		1,800.00
0029	880(A) 8812	ARROW DISPLAY(TYPE C)	60.000	SD	
	Engineer's Estimate		**20.00**		**1,200.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		9.35		561.00
0030	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		9,850.00		9,850.00
0031	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	120.000	SD	
	Engineer's Estimate		**20.00**		**2,400.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		9.35		1,122.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004 STAKING					
0032	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		3,800.00		3,800.00