Letting Date: May 21, 2015, 10:30 A.M.
Call Order: 020 **Contract ID:** 150123
J/P No.: 29719(04) **Project No.:** SSR-207N(028)SR **Contract Time:**
County: BRYAN
Description: RESURFACE (ASPHALT) - DIVISION II US-70: FROM 2.0 MILES EAST OF JUNCTION SH-78 NEAR DURANT, EXTEND EAST. PROJECT LENGTH = 4.400 MILES

	VENDORNAME	PROPOSALITEMTO		
1	THE CUMMINS CONSTRUCTION CO., INC.	1,975,588.40	90.06	100.00
2	Overland Corporation	2,078,788.70	94.77	105.22
	Engineer's Estimate	2,193,594.50		
3	R. K. Hall, LLC	3,077,273.10	140.28	155.76

Letting Date: May 21, 2015, 10:30 A.M.
Call Order: 020 **Contract ID:** 150123

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	407(B) 0250	TACK COAT	8,200.000	GAL
	Engineer's Estimate		**4.00**	**32,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.50	28,700.00
2	Overland Corporation		3.00	24,600.00
3	R. K. Hall, LLC		4.50	36,900.00
0002	407(C) 0301	(SP) POLYMER MODIFIED CATIONIC RAPID SET - 1S	19,600.000	GAL
	Engineer's Estimate		**3.00**	**58,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.52	49,392.00
2	Overland Corporation		2.65	51,940.00
3	R. K. Hall, LLC		6.60	129,360.00
0003	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	22,000.000	TON
	Engineer's Estimate		**85.00**	**1,870,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		78.40	1,724,800.00
2	Overland Corporation		79.20	1,742,400.00
3	R. K. Hall, LLC		118.00	2,596,000.00
0004	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	450.000	TON
	Engineer's Estimate		**125.00**	**56,250.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		98.00	44,100.00
2	Overland Corporation		209.20	94,140.00
3	R. K. Hall, LLC		180.00	81,000.00
0005	412 5267	COLD MILLING PAVEMENT	12,100.000	SY
	Engineer's Estimate		**3.50**	**42,350.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.95	23,595.00
2	Overland Corporation		2.25	27,225.00
3	R. K. Hall, LLC		5.23	63,283.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0006	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	46,430.000	LF
	Engineer's Estimate		**0.15**	**6,964.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.12	5,571.60
2	Overland Corporation		0.19	8,821.70
3	R. K. Hall, LLC		0.13	6,035.90
0007	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	92,860.000	LF
	Engineer's Estimate		**0.50**	**46,430.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.43	39,929.80
2	Overland Corporation		0.45	41,787.00
3	R. K. Hall, LLC		0.47	43,644.20
0008	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		8,000.00	8,000.00
2	Overland Corporation		38,700.00	38,700.00
3	R. K. Hall, LLC		6,050.00	6,050.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: May 21, 2015, 10:30 A.M.

Call Order: 020 **Contract ID:** 150123

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0009	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**65,000.00**	**65,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		51,500.00	51,500.00
2	Overland Corporation		49,175.00	49,175.00
3	R. K. Hall, LLC		115,000.00	115,000.00