Letting Date: May 21, 2015, 10:30 A.M.
Call Order: 050 **Contract ID:** 150158
J/P No.: 24825(08) **Project No.:** CIRB-213C(003)RB **Contract Time:**
County: CIMARRON
Description: GRADE, DRAIN, AND SURFACE - DIVISION VI COUNTY ROAD (NS-13): FROM 6.0 MILES NORTH OF US-64 WEST OF BOISE CITY, EXTEND NORTH. PROJECT LENGTH = 5.548 MILES

	VENDORNAME	PROPOSALITEMTO		
1	J & R SAND COMPANY, INC.	3,480,566.01	93.57	100.00
	Engineer's Estimate	3,719,555.74		
2	HIGHWAY CONTRACTORS, INC.	3,847,961.39	103.45	110.56

Letting Date: May 21, 2015, 10:30 A.M.
Call Order: 050 **Contract ID:** 150158

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	202(H) 0185	EARTHWORK	1.000	LSUM
	Engineer's Estimate		**44,000.00**	**44,000.00**
1	J & R SAND COMPANY, INC.		36,000.00	36,000.00
2	HIGHWAY CONTRACTORS, INC.		50,000.00	50,000.00
0002	221(C) 2801	TEMPORARY SILT FENCE	200.000	LF
	Engineer's Estimate		**2.75**	**550.00**
1	J & R SAND COMPANY, INC.		1.43	286.00
2	HIGHWAY CONTRACTORS, INC.		1.43	286.00
0003	221(F) 0100	TEMPORARY SILT DIKE	168.000	LF
	Engineer's Estimate		**8.68**	**1,458.24**
1	J & R SAND COMPANY, INC.		8.44	1,417.92
2	HIGHWAY CONTRACTORS, INC.		8.44	1,417.92
0004	230(A) 2806	SOLID SLAB SODDING	22,950.000	SY
	Engineer's Estimate		**3.18**	**72,981.00**
1	J & R SAND COMPANY, INC.		3.22	73,899.00
2	HIGHWAY CONTRACTORS, INC.		3.22	73,899.00
0005	233(A) 2817	VEGETATIVE MULCHING	4.000	AC
	Engineer's Estimate		**888.00**	**3,552.00**
1	J & R SAND COMPANY, INC.		588.00	2,352.00
2	HIGHWAY CONTRACTORS, INC.		888.00	3,552.00
0006	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	86,149.870	SY
	Engineer's Estimate		**5.00**	**430,749.35**
1	J & R SAND COMPANY, INC.		4.50	387,674.42
2	HIGHWAY CONTRACTORS, INC.		7.32	630,617.05
0007	311(D) 0154	PROCESSING EXISTING BASE & SURFACE, METHOD D	29,519.530	LF
	Engineer's Estimate		**6.50**	**191,876.95**
1	J & R SAND COMPANY, INC.		6.80	200,732.80
2	HIGHWAY CONTRACTORS, INC.		7.65	225,824.40
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	285.500	TON
	Engineer's Estimate		**51.00**	**14,560.50**
1	J & R SAND COMPANY, INC.		49.50	14,132.25
2	HIGHWAY CONTRACTORS, INC.		51.00	14,560.50
0009	407(B) 0250	TACK COAT	5,929.870	GAL
	Engineer's Estimate		**2.80**	**16,603.64**
1	J & R SAND COMPANY, INC.		2.70	16,010.65
2	HIGHWAY CONTRACTORS, INC.		3.25	19,272.08
0010	408 5774	PRIME COAT	30,152.450	GAL
	Engineer's Estimate		**3.70**	**111,564.07**
1	J & R SAND COMPANY, INC.		3.50	105,533.58
2	HIGHWAY CONTRACTORS, INC.		3.75	113,071.69
0011	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	17,837.990	TON
	Engineer's Estimate		**93.50**	**1,667,852.07**
1	J & R SAND COMPANY, INC.		87.50	1,560,824.13
2	HIGHWAY CONTRACTORS, INC.		88.42	1,577,235.08

Letting Date: May 21, 2015, 10:30 A.M.
Call Order: 050 **Contract ID:** 150158

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0012	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	8,919.000 TON	
	Engineer's Estimate		**97.50**	**869,602.50**
1	J & R SAND COMPANY, INC.		98.00	874,062.00
2	HIGHWAY CONTRACTORS, INC.		89.89	801,728.91
0013	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**325.00**	**3,250.00**
1	J & R SAND COMPANY, INC.		400.00	4,000.00
2	HIGHWAY CONTRACTORS, INC.		325.00	3,250.00
0014	613(A) 4497	36" X 22" R.C.PIPE ARCH CLASS A-III	200.000 LF	
	Engineer's Estimate		**120.00**	**24,000.00**
1	J & R SAND COMPANY, INC.		150.00	30,000.00
2	HIGHWAY CONTRACTORS, INC.		120.00	24,000.00
0015	613(L) 4526	36" X 22" PREFAB. CULVERT END SECTION, ARCH	10.000 EA	
	Engineer's Estimate		**1,200.00**	**12,000.00**
1	J & R SAND COMPANY, INC.		1,500.00	15,000.00
2	HIGHWAY CONTRACTORS, INC.		2,000.00	20,000.00
0016	619(C) 0924	SAWING PAVEMENT	267.000 LF	
	Engineer's Estimate		**3.50**	**934.50**
1	J & R SAND COMPANY, INC.		3.00	801.00
2	HIGHWAY CONTRACTORS, INC.		3.50	934.50
0017	850(A) 8110	SHEET ALUMINUM SIGNS	66.140 SF	
	Engineer's Estimate		**41.00**	**2,711.74**
1	J & R SAND COMPANY, INC.		90.00	5,952.60
2	HIGHWAY CONTRACTORS, INC.		90.00	5,952.60
0018	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	22,282.000 LF	
	Engineer's Estimate		**0.60**	**13,369.20**
1	J & R SAND COMPANY, INC.		0.63	14,037.66
2	HIGHWAY CONTRACTORS, INC.		0.63	14,037.66
0019	856(B) 8525	TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)	14.000 EA	
	Engineer's Estimate		**210.00**	**2,940.00**
1	J & R SAND COMPANY, INC.		125.00	1,750.00
2	HIGHWAY CONTRACTORS, INC.		125.00	1,750.00
0020	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	J & R SAND COMPANY, INC.		21,600.00	21,600.00
2	HIGHWAY CONTRACTORS, INC.		36,572.00	36,572.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**STAKING**			
0021	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**16,000.00**	**16,000.00**
1	J & R SAND COMPANY, INC.		20,000.00	20,000.00
2	HIGHWAY CONTRACTORS, INC.		20,000.00	20,000.00

Letting Date: May 21, 2015, 10:30 A.M.
Call Order: 050 **Contract ID:** 150158

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0022	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**4,000.00**	**4,000.00**
1	J & R SAND COMPANY, INC.		4,500.00	4,500.00
2	HIGHWAY CONTRACTORS, INC.		10,000.00	10,000.00
0023	641 1552	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**190,000.00**	**190,000.00**
1	J & R SAND COMPANY, INC.		90,000.00	90,000.00
2	HIGHWAY CONTRACTORS, INC.		200,000.00	200,000.00