Letting Date: August 20, 2015, 10:30 A.M.
Call Order: 090 **Contract ID:** 150262
J/P No.: 28713(04) **Project No.:** STP-238D(027)CI **Contract Time:**
County: KIOWA
Description: GRADE, DRAIN, SURFACE, AND BRIDGE COUNTY ROAD (EW-143): FROM SH-54, EXTEND EAST NEAR GOTEBO. PROJECT LENGTH = 3.015 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	3,194,810.26		
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.	3,396,616.71	106.32	100.00
2	SEWELL BROS., INC.	3,707,976.76	116.06	109.17
3	TOM HUDSON PAVING, INC.	3,992,676.48	124.97	117.55

Letting Date: August 20, 2015, 10:30 A.M.
Call Order: 090 **Contract ID:** 150262

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	202(H) 0185	EARTHWORK	1.000	LSUM
	Engineer's Estimate		**350,000.00**	**350,000.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		411,950.00	411,950.00
2	SEWELL BROS., INC.		565,000.00	565,000.00
3	TOM HUDSON PAVING, INC.		635,440.58	635,440.58
0002	221(C) 2801	TEMPORARY SILT FENCE	13,825.000	LF
	Engineer's Estimate		**1.75**	**24,193.75**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		1.29	17,834.25
2	SEWELL BROS., INC.		1.98	27,373.50
3	TOM HUDSON PAVING, INC.		1.24	17,143.00
0003	221(F) 0100	TEMPORARY SILT DIKE	2,400.000	LF
	Engineer's Estimate		**7.50**	**18,000.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		6.48	15,552.00
2	SEWELL BROS., INC.		9.90	23,760.00
3	TOM HUDSON PAVING, INC.		6.24	14,976.00
0004	230(A) 2806	SOLID SLAB SODDING	76,520.000	SY
	Engineer's Estimate		**1.21**	**92,296.13**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		1.24	94,884.80
2	SEWELL BROS., INC.		1.50	114,780.00
3	TOM HUDSON PAVING, INC.		1.20	91,824.00
0005	233(A) 2817	VEGETATIVE MULCHING	15.810	AC
	Engineer's Estimate		**550.00**	**8,695.50**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		536.80	8,486.81
2	SEWELL BROS., INC.		440.00	6,956.40
3	TOM HUDSON PAVING, INC.		514.99	8,141.99
0006	303(A) 2100	AGGREGATE BASE TYPE A	22,709.000	CY
	Engineer's Estimate		**40.00**	**908,360.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		38.28	869,300.52
2	SEWELL BROS., INC.		44.50	1,010,550.50
3	TOM HUDSON PAVING, INC.		54.99	1,248,767.91
0007	311(D) 0154	PROCESSING EXISTING BASE & SURFACE, METHOD D	15,884.000	LF
	Engineer's Estimate		**4.00**	**63,536.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		5.86	93,080.24
2	SEWELL BROS., INC.		5.00	79,420.00
3	TOM HUDSON PAVING, INC.		10.84	172,182.56
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	479.000	TON
	Engineer's Estimate		**35.00**	**16,765.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		35.20	16,860.80
2	SEWELL BROS., INC.		25.00	11,975.00
3	TOM HUDSON PAVING, INC.		30.15	14,441.85
0009	407(B) 0250	TACK COAT	4,160.000	GAL
	Engineer's Estimate		**5.00**	**20,800.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		5.23	21,756.80
2	SEWELL BROS., INC.		5.22	21,715.20
3	TOM HUDSON PAVING, INC.		3.71	15,433.60

Letting Date: August 20, 2015, 10:30 A.M.
Call Order: 090 **Contract ID:** 150262

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	9,251.000	TON	
	Engineer's Estimate		**80.00**		**740,080.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		77.00		712,327.00
2	SEWELL BROS., INC.		78.38		725,093.38
3	TOM HUDSON PAVING, INC.		83.18		769,498.18
0011	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	4,528.000	TON	
	Engineer's Estimate		**80.00**		**362,240.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		82.50		373,560.00
2	SEWELL BROS., INC.		85.32		386,328.96
3	TOM HUDSON PAVING, INC.		85.83		388,638.24
0012	413(B) 4862	RUMBLE STRIP-METHOD HMA-CYC GROUP	4.000	EAGP	
	Engineer's Estimate		**900.00**		**3,600.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		4.40		17.60
2	SEWELL BROS., INC.		1,100.00		4,400.00
3	TOM HUDSON PAVING, INC.		1,179.24		4,716.96
0013	509(D) 0325	CLASS C CONCRETE	134.320	CY	
	Engineer's Estimate		**350.00**		**47,012.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		412.50		55,407.00
2	SEWELL BROS., INC.		350.00		47,012.00
3	TOM HUDSON PAVING, INC.		329.07		44,200.68
0014	613(A) 0494	36" R.C.PIPE CLASS III	56.000	LF	
	Engineer's Estimate		**120.00**		**6,720.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		145.20		8,131.20
2	SEWELL BROS., INC.		150.00		8,400.00
3	TOM HUDSON PAVING, INC.		148.90		8,338.40
0015	613(A) 0496	48" R.C.PIPE CLASS III	144.000	LF	
	Engineer's Estimate		**150.00**		**21,600.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		195.80		28,195.20
2	SEWELL BROS., INC.		200.00		28,800.00
3	TOM HUDSON PAVING, INC.		200.71		28,902.24
0016	613(A) 4498	43" X 26" R.C.PIPE ARCH CLASS A-III	198.000	LF	
	Engineer's Estimate		**170.00**		**33,660.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		195.80		38,768.40
2	SEWELL BROS., INC.		190.00		37,620.00
3	TOM HUDSON PAVING, INC.		180.27		35,693.46
0017	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	876.000	LF	
	Engineer's Estimate		**30.00**		**26,280.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		34.10		29,871.60
2	SEWELL BROS., INC.		55.00		48,180.00
3	TOM HUDSON PAVING, INC.		55.22		48,372.72
0018	613(B) 4532	57" X 38" CORR. GALV. STEEL PIPE ARCH	134.000	LF	
	Engineer's Estimate		**45.00**		**6,030.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		64.90		8,696.60
2	SEWELL BROS., INC.		115.00		15,410.00
3	TOM HUDSON PAVING, INC.		97.87		13,114.58

Letting Date: August 20, 2015, 10:30 A.M.
Call Order: 090 **Contract ID:** 150262

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0019	613(L) 4531	43" X 26" PREFAB. CULVERT END SECTION, ARCH	4.000	EA	
	Engineer's Estimate		**1,900.00**		**7,600.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		1,853.50		7,414.00
2	SEWELL BROS., INC.		2,350.00		9,400.00
3	TOM HUDSON PAVING, INC.		2,256.73		9,026.92
0020	613(L) 5734	36" PREFAB. CULVERT END SECTION, ROUND	2.000	EA	
	Engineer's Estimate		**1,100.00**		**2,200.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		1,424.50		2,849.00
2	SEWELL BROS., INC.		1,500.00		3,000.00
3	TOM HUDSON PAVING, INC.		1,630.19		3,260.38
0021	613(L) 5738	48" PREFAB. CULVERT END SECTION, ROUND	4.000	EA	
	Engineer's Estimate		**1,650.00**		**6,600.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		2,233.00		8,932.00
2	SEWELL BROS., INC.		2,100.00		8,400.00
3	TOM HUDSON PAVING, INC.		2,193.21		8,772.84
0022	613(M) 7187	TYPE B4 CULVERT END TREATMENT	12.000	EA	
	Engineer's Estimate		**1,200.00**		**14,400.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		1,265.00		15,180.00
2	SEWELL BROS., INC.		1,250.00		15,000.00
3	TOM HUDSON PAVING, INC.		1,372.14		16,465.68
0023	613(M) 7189	TYPE D4 CULVERT END TREATMENT	4.000	EA	
	Engineer's Estimate		**1,450.00**		**5,800.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		1,677.50		6,710.00
2	SEWELL BROS., INC.		2,250.00		9,000.00
3	TOM HUDSON PAVING, INC.		2,346.15		9,384.60
0024	613(M) 7192	TYPE BB4 CULVERT END TREATMENT	6.000	EA	
	Engineer's Estimate		**1,750.00**		**10,500.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		1,842.50		11,055.00
2	SEWELL BROS., INC.		1,700.00		10,200.00
3	TOM HUDSON PAVING, INC.		1,858.33		11,149.98
0025	850(A) 8110	SHEET ALUMINUM SIGNS	62.150	SF	
	Engineer's Estimate		**25.00**		**1,553.75**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		25.30		1,572.40
2	SEWELL BROS., INC.		22.00		1,367.30
3	TOM HUDSON PAVING, INC.		21.19		1,316.96
0026	851(D) 8597	FLANGE CHANNEL POSTS(4 LB/FT)	144.000	LF	
	Engineer's Estimate		**15.00**		**2,160.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		8.80		1,267.20
2	SEWELL BROS., INC.		11.00		1,584.00
3	TOM HUDSON PAVING, INC.		10.60		1,526.40
0027	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	61,315.000	LF	
	Engineer's Estimate		**0.50**		**30,657.50**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		0.47		28,818.05
2	SEWELL BROS., INC.		0.47		28,818.05
3	TOM HUDSON PAVING, INC.		0.48		29,431.20

Letting Date: August 20, 2015, 10:30 A.M.
Call Order: 090 **Contract ID:** 150262

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0028	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.	18,012.50	18,012.50
2	SEWELL BROS., INC.	8,250.00	8,250.00
3	TOM HUDSON PAVING, INC.	13,775.42	13,775.42

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE			
0029	202(A) 1301	UNCLASSIFIED EXCAVATION	771.000 CY
	Engineer's Estimate	**10.00**	**7,710.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.	11.00	8,481.00
2	SEWELL BROS., INC.	15.00	11,565.00
3	TOM HUDSON PAVING, INC.	11.26	8,681.46
0030	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	112.000 CY
	Engineer's Estimate	**10.00**	**1,120.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.	11.00	1,232.00
2	SEWELL BROS., INC.	15.00	1,680.00
3	TOM HUDSON PAVING, INC.	5.30	593.60
0031	509(A) 1326	CLASS AA CONCRETE	233.400 CY
	Engineer's Estimate	**500.00**	**116,700.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.	547.99	127,900.87
2	SEWELL BROS., INC.	525.00	122,535.00
3	TOM HUDSON PAVING, INC.	493.05	115,077.87
0032	511(A) 1332	REINFORCING STEEL	37,496.630 LB
	Engineer's Estimate	**1.00**	**37,496.63**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.	1.08	40,496.36
2	SEWELL BROS., INC.	0.75	28,122.47
3	TOM HUDSON PAVING, INC.	0.95	35,621.80
0033	601(B) 1353	TYPE I-A PLAIN RIPRAP	346.000 TON
	Engineer's Estimate	**40.00**	**13,840.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.	48.95	16,936.70
2	SEWELL BROS., INC.	35.00	12,110.00
3	TOM HUDSON PAVING, INC.	53.61	18,549.06
0034	601(C) 1355	TYPE I-A FILTER BLANKET	114.000 TON
	Engineer's Estimate	**36.00**	**4,104.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.	34.10	3,887.40
2	SEWELL BROS., INC.	30.00	3,420.00
3	TOM HUDSON PAVING, INC.	32.14	3,663.96
0035	619(B) 5918	REMOVAL OF EXISTING PIPE	1.000 LF
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.	5,500.00	5,500.00
2	SEWELL BROS., INC.	5,000.00	5,000.00
3	TOM HUDSON PAVING, INC.	2,864.00	2,864.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount

Letting Date: August 20, 2015, 10:30 A.M.
Call Order: 090 **Contract ID:** 150262

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0036	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.	84,920.00	84,920.00
2	SEWELL BROS., INC.	58,250.00	58,250.00
3	TOM HUDSON PAVING, INC.	34,300.81	34,300.81

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**		
0037	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.	5,500.00	5,500.00
2	SEWELL BROS., INC.	7,500.00	7,500.00
3	TOM HUDSON PAVING, INC.	24,316.80	24,316.80
0038	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**150,000.00**	**150,000.00**
1	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.	195,271.41	195,271.41
2	SEWELL BROS., INC.	200,000.00	200,000.00
3	TOM HUDSON PAVING, INC.	85,069.79	85,069.79