Letting Date: October 15, 2015, 10:30 A.M.
Call Order: 120 **Contract ID:** 150335
J/P No.: 24964(04) **Project No.:** CIRB-130C(125)RB **Contract Time:**
County: HARPER
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-190): OVER BUFFALO CREEK, 1.3 MILES NORTH OF US-64 NEAR BUFFALO. PROJECT LENGTH = 0.378 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,747,364.60		
1	SEWELL BROS., INC.	1,799,216.98	102.97	100.00
2	Bridges, Inc. DBA Scudder Bridge Co.	1,896,796.88	108.55	105.42
3	K & R BUILDERS, INC.	1,975,992.38	113.08	109.83
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	2,089,615.65	119.59	116.14

Letting Date: October 15, 2015, 10:30 A.M.
Call Order: 120 **Contract ID:** 150335

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount

Section: 0001 ROADWAY

0001	202(H) 0185	EARTHWORK	1.000	LSUM
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	SEWELL BROS., INC.		40,000.00	40,000.00
2	Bridges, Inc. DBA Scudder Bridge Co.		72,000.00	72,000.00
3	K & R BUILDERS, INC.		50,486.00	50,486.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		78,404.70	78,404.70
0002	221(C) 2801	TEMPORARY SILT FENCE	3,800.000	LF
	Engineer's Estimate		**1.75**	**6,650.00**
1	SEWELL BROS., INC.		1.85	7,030.00
2	Bridges, Inc. DBA Scudder Bridge Co.		2.40	9,120.00
3	K & R BUILDERS, INC.		1.76	6,688.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1.71	6,498.00
0003	221(K) 0600	TEMPORARY FIBER LOG	780.000	LF
	Engineer's Estimate		**3.50**	**2,730.00**
1	SEWELL BROS., INC.		7.77	6,060.60
2	Bridges, Inc. DBA Scudder Bridge Co.		8.00	6,240.00
3	K & R BUILDERS, INC.		2.50	1,950.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		2.20	1,716.00
0004	230(A) 2806	SOLID SLAB SODDING	9,506.000	SY
	Engineer's Estimate		**1.75**	**16,635.50**
1	SEWELL BROS., INC.		1.99	18,916.94
2	Bridges, Inc. DBA Scudder Bridge Co.		2.00	19,012.00
3	K & R BUILDERS, INC.		2.25	21,388.50
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		2.20	20,913.20
0005	233(A) 2817	VEGETATIVE MULCHING	1.960	AC
	Engineer's Estimate		**420.00**	**823.20**
1	SEWELL BROS., INC.		140.00	274.40
2	Bridges, Inc. DBA Scudder Bridge Co.		128.00	250.88
3	K & R BUILDERS, INC.		250.00	490.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		220.00	431.20
0006	303(A) 2100	AGGREGATE BASE TYPE A	835.000	CY
	Engineer's Estimate		**60.00**	**50,100.00**
1	SEWELL BROS., INC.		94.00	78,490.00
2	Bridges, Inc. DBA Scudder Bridge Co.		65.00	54,275.00
3	K & R BUILDERS, INC.		96.00	80,160.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		94.67	79,049.45
0007	407(B) 0250	TACK COAT	237.000	GAL
	Engineer's Estimate		**5.00**	**1,185.00**
1	SEWELL BROS., INC.		8.80	2,085.60
2	Bridges, Inc. DBA Scudder Bridge Co.		8.00	1,896.00
3	K & R BUILDERS, INC.		9.00	2,133.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		8.80	2,085.60
0008	408 5774	PRIME COAT	1,173.000	GAL
	Engineer's Estimate		**6.50**	**7,624.50**
1	SEWELL BROS., INC.		25.00	29,325.00
2	Bridges, Inc. DBA Scudder Bridge Co.		23.00	26,979.00
3	K & R BUILDERS, INC.		27.00	31,671.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		25.30	29,676.90

Letting Date: October 15, 2015, 10:30 A.M.
Call Order: 120 **Contract ID:** 150335

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001 ROADWAY				
0009	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	1,074.000 TON	
	Engineer's Estimate		**102.00**	**109,548.00**
1	SEWELL BROS., INC.		159.00	170,766.00
2	Bridges, Inc. DBA Scudder Bridge Co.		118.00	126,732.00
3	K & R BUILDERS, INC.		130.00	139,620.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		129.80	139,405.20
0010	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	600.000 TON	
	Engineer's Estimate		**115.00**	**69,000.00**
1	SEWELL BROS., INC.		189.00	113,400.00
2	Bridges, Inc. DBA Scudder Bridge Co.		124.00	74,400.00
3	K & R BUILDERS, INC.		140.00	84,000.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		136.40	81,840.00
0011	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**375.00**	**3,750.00**
1	SEWELL BROS., INC.		300.00	3,000.00
2	Bridges, Inc. DBA Scudder Bridge Co.		500.00	5,000.00
3	K & R BUILDERS, INC.		392.50	3,925.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		480.01	4,800.10
0012	613(B) 0689	18" CORR. GALV. STEEL PIPE	60.000 LF	
	Engineer's Estimate		**30.00**	**1,800.00**
1	SEWELL BROS., INC.		22.00	1,320.00
2	Bridges, Inc. DBA Scudder Bridge Co.		35.00	2,100.00
3	K & R BUILDERS, INC.		28.00	1,680.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		28.56	1,713.60
0013	613(B) 0692	36" CORR. GALV. STEEL PIPE	172.000 LF	
	Engineer's Estimate		**45.00**	**7,740.00**
1	SEWELL BROS., INC.		42.00	7,224.00
2	Bridges, Inc. DBA Scudder Bridge Co.		50.00	8,600.00
3	K & R BUILDERS, INC.		46.00	7,912.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		42.72	7,347.84
0014	613(B) 5168	24" X 18" CORR. GALV. STEEL PIPE ARCH	84.000 LF	
	Engineer's Estimate		**35.00**	**2,940.00**
1	SEWELL BROS., INC.		26.00	2,184.00
2	Bridges, Inc. DBA Scudder Bridge Co.		40.00	3,360.00
3	K & R BUILDERS, INC.		30.00	2,520.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		34.00	2,856.00
0015	613(M) 7186	TYPE A4 CULVERT END TREATMENT	4.000 EA	
	Engineer's Estimate		**1,700.00**	**6,800.00**
1	SEWELL BROS., INC.		1,200.00	4,800.00
2	Bridges, Inc. DBA Scudder Bridge Co.		1,200.00	4,800.00
3	K & R BUILDERS, INC.		1,150.00	4,600.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1,245.57	4,982.28
0016	613(M) 7189	TYPE D4 CULVERT END TREATMENT	4.000 EA	
	Engineer's Estimate		**2,400.00**	**9,600.00**
1	SEWELL BROS., INC.		1,500.00	6,000.00
2	Bridges, Inc. DBA Scudder Bridge Co.		1,200.00	4,800.00
3	K & R BUILDERS, INC.		3,000.00	12,000.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		2,484.11	9,936.44

Letting Date: October 15, 2015, 10:30 A.M.
Call Order: 120 **Contract ID:** 150335

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0017	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**4,000.00**	**4,000.00**
1	SEWELL BROS., INC.		3,000.00	3,000.00
2	Bridges, Inc. DBA Scudder Bridge Co.		2,500.00	2,500.00
3	K & R BUILDERS, INC.		5,250.00	5,250.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		8,250.00	8,250.00
0018	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	4,152.000 SY	
	Engineer's Estimate		**4.75**	**19,722.00**
1	SEWELL BROS., INC.		6.50	26,988.00
2	Bridges, Inc. DBA Scudder Bridge Co.		3.50	14,532.00
3	K & R BUILDERS, INC.		5.50	22,836.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		4.51	18,725.52
0019	619(C) 0924	SAWING PAVEMENT	48.000 LF	
	Engineer's Estimate		**5.00**	**240.00**
1	SEWELL BROS., INC.		5.00	240.00
2	Bridges, Inc. DBA Scudder Bridge Co.		10.00	480.00
3	K & R BUILDERS, INC.		12.75	612.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		5.50	264.00
0020	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	1,753.000 LF	
	Engineer's Estimate		**8.25**	**14,462.25**
1	SEWELL BROS., INC.		4.45	7,800.85
2	Bridges, Inc. DBA Scudder Bridge Co.		4.05	7,099.65
3	K & R BUILDERS, INC.		5.00	8,765.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		4.46	7,818.38

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE - NBI NO. 01223				
0021	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	180.000 CY	
	Engineer's Estimate		**19.00**	**3,420.00**
1	SEWELL BROS., INC.		15.00	2,700.00
2	Bridges, Inc. DBA Scudder Bridge Co.		22.00	3,960.00
3	K & R BUILDERS, INC.		9.00	1,620.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		22.00	3,960.00
0022	501(G) 6309	CLSM BACKFILL	86.000 CY	
	Engineer's Estimate		**162.00**	**13,932.00**
1	SEWELL BROS., INC.		150.00	12,900.00
2	Bridges, Inc. DBA Scudder Bridge Co.		225.00	19,350.00
3	K & R BUILDERS, INC.		215.00	18,490.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		201.80	17,354.80
0023	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	1,016.000 LF	
	Engineer's Estimate		**285.00**	**289,560.00**
1	SEWELL BROS., INC.		213.00	216,408.00
2	Bridges, Inc. DBA Scudder Bridge Co.		250.00	254,000.00
3	K & R BUILDERS, INC.		221.00	224,536.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		248.46	252,435.36

Letting Date: October 15, 2015, 10:30 A.M.
Call Order: 120 **Contract ID:** 150335

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount

Section: 0002 BRIDGE - NBI NO. 01223

0024	504(B) 1305	SAW-CUT GROOVING	829.400	SY
	Engineer's Estimate		**6.25**	**5,183.75**
1	SEWELL BROS., INC.		4.60	3,815.24
2	Bridges, Inc. DBA Scudder Bridge Co.		5.00	4,147.00
3	K & R BUILDERS, INC.		5.00	4,147.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		4.62	3,831.83
0025	504(C) 6250	SEALED EXPANSION JOINT	87.510	LF
	Engineer's Estimate		**310.00**	**27,128.10**
1	SEWELL BROS., INC.		260.00	22,752.60
2	Bridges, Inc. DBA Scudder Bridge Co.		265.00	23,190.15
3	K & R BUILDERS, INC.		285.00	24,940.35
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		297.44	26,028.97
0026	504(D) 6239	CONCRETE RAIL (TR3)	741.200	LF
	Engineer's Estimate		**72.00**	**53,366.40**
1	SEWELL BROS., INC.		70.00	51,884.00
2	Bridges, Inc. DBA Scudder Bridge Co.		70.00	51,884.00
3	K & R BUILDERS, INC.		82.00	60,778.40
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		96.79	71,740.75
0027	506(A) 1322	STRUCTURAL STEEL	1,160.000	LB
	Engineer's Estimate		**2.10**	**2,436.00**
1	SEWELL BROS., INC.		2.00	2,320.00
2	Bridges, Inc. DBA Scudder Bridge Co.		4.00	4,640.00
3	K & R BUILDERS, INC.		2.50	2,900.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		4.29	4,976.40
0028	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	12.000	EA
	Engineer's Estimate		**850.00**	**10,200.00**
1	SEWELL BROS., INC.		600.00	7,200.00
2	Bridges, Inc. DBA Scudder Bridge Co.		870.00	10,440.00
3	K & R BUILDERS, INC.		835.00	10,020.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1,087.72	13,052.64
0029	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	12.000	EA
	Engineer's Estimate		**850.00**	**10,200.00**
1	SEWELL BROS., INC.		600.00	7,200.00
2	Bridges, Inc. DBA Scudder Bridge Co.		870.00	10,440.00
3	K & R BUILDERS, INC.		835.00	10,020.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1,087.72	13,052.64
0030	509(A) 1326	CLASS AA CONCRETE	258.600	CY
	Engineer's Estimate		**540.00**	**139,644.00**
1	SEWELL BROS., INC.		650.00	168,090.00
2	Bridges, Inc. DBA Scudder Bridge Co.		650.00	168,090.00
3	K & R BUILDERS, INC.		705.00	182,313.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		664.37	171,806.08
0031	509(B) 1328	CLASS A CONCRETE	124.160	CY
	Engineer's Estimate		**605.00**	**75,116.80**
1	SEWELL BROS., INC.		650.00	80,704.00
2	Bridges, Inc. DBA Scudder Bridge Co.		675.00	83,808.00
3	K & R BUILDERS, INC.		747.50	92,809.60
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		691.87	85,902.58

Letting Date: October 15, 2015, 10:30 A.M.
Call Order: 120 **Contract ID:** 150335

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE - NBI NO. 01223**				
0032	511(A) 1332	REINFORCING STEEL	82,669.000	LB	
	Engineer's Estimate		**0.90**		**74,402.10**
1	SEWELL BROS., INC.		0.75		62,001.75
2	Bridges, Inc. DBA Scudder Bridge Co.		0.80		66,135.20
3	K & R BUILDERS, INC.		0.87		71,922.03
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		0.98		81,015.62
0033	514(A) 6010	PILES, FURNISHED (HP 10X42)	274.000	LF	
	Engineer's Estimate		**43.00**		**11,782.00**
1	SEWELL BROS., INC.		25.00		6,850.00
2	Bridges, Inc. DBA Scudder Bridge Co.		36.00		9,864.00
3	K & R BUILDERS, INC.		29.40		8,055.60
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		34.19		9,368.06
0034	514(A) 6011	PILES, FURNISHED (HP 12X53)	645.000	LF	
	Engineer's Estimate		**47.00**		**30,315.00**
1	SEWELL BROS., INC.		30.00		19,350.00
2	Bridges, Inc. DBA Scudder Bridge Co.		45.00		29,025.00
3	K & R BUILDERS, INC.		33.60		21,672.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		40.25		25,961.25
0035	514(B) 6292	PILES, DRIVEN (HP 10X42)	274.000	LF	
	Engineer's Estimate		**16.00**		**4,384.00**
1	SEWELL BROS., INC.		15.00		4,110.00
2	Bridges, Inc. DBA Scudder Bridge Co.		6.00		1,644.00
3	K & R BUILDERS, INC.		12.60		3,452.40
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		16.50		4,521.00
0036	514(B) 6294	PILES, DRIVEN (HP 12X53)	645.000	LF	
	Engineer's Estimate		**16.00**		**10,320.00**
1	SEWELL BROS., INC.		15.00		9,675.00
2	Bridges, Inc. DBA Scudder Bridge Co.		8.00		5,160.00
3	K & R BUILDERS, INC.		14.40		9,288.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		16.50		10,642.50
0037	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	SEWELL BROS., INC.		400.00		400.00
2	Bridges, Inc. DBA Scudder Bridge Co.		400.00		400.00
3	K & R BUILDERS, INC.		400.00		400.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		400.00		400.00
0038	516(A) 6095	DRILLED SHAFTS 54" DIAMETER	502.000	LF	
	Engineer's Estimate		**880.00**		**441,760.00**
1	SEWELL BROS., INC.		800.00		401,600.00
2	Bridges, Inc. DBA Scudder Bridge Co.		875.00		439,250.00
3	K & R BUILDERS, INC.		910.00		456,820.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		929.84		466,779.68
0039	516(C) 6200	CROSSHOLE SONIC LOGGING	2.000	EA	
	Engineer's Estimate		**1,400.00**		**2,800.00**
1	SEWELL BROS., INC.		3,500.00		7,000.00
2	Bridges, Inc. DBA Scudder Bridge Co.		2,000.00		4,000.00
3	K & R BUILDERS, INC.		2,650.00		5,300.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		3,025.00		6,050.00

Letting Date: October 15, 2015, 10:30 A.M.
Call Order: 120 **Contract ID:** 150335

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE - NBI NO. 01223**		
0040	601(B) 1353	TYPE I-A PLAIN RIPRAP	512.000 TON
	Engineer's Estimate	**60.00**	**30,720.00**
1	SEWELL BROS., INC.	58.00	29,696.00
2	Bridges, Inc. DBA Scudder Bridge Co.	75.00	38,400.00
3	K & R BUILDERS, INC.	59.50	30,464.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	62.85	32,179.20
0041	601(C) 1355	TYPE I-A FILTER BLANKET	171.000 TON
	Engineer's Estimate	**52.00**	**8,892.00**
1	SEWELL BROS., INC.	50.00	8,550.00
2	Bridges, Inc. DBA Scudder Bridge Co.	60.00	10,260.00
3	K & R BUILDERS, INC.	52.50	8,977.50
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	54.80	9,370.80
0042	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	52.000 LF
	Engineer's Estimate	**21.00**	**1,092.00**
1	SEWELL BROS., INC.	25.00	1,300.00
2	Bridges, Inc. DBA Scudder Bridge Co.	29.00	1,508.00
3	K & R BUILDERS, INC.	40.00	2,080.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	30.77	1,600.04
0043	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	30.000 LF
	Engineer's Estimate	**22.00**	**660.00**
1	SEWELL BROS., INC.	25.00	750.00
2	Bridges, Inc. DBA Scudder Bridge Co.	29.00	870.00
3	K & R BUILDERS, INC.	65.00	1,950.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	33.16	994.80
0044	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**14,000.00**	**14,000.00**
1	SEWELL BROS., INC.	10,000.00	10,000.00
2	Bridges, Inc. DBA Scudder Bridge Co.	40,000.00	40,000.00
3	K & R BUILDERS, INC.	20,250.00	20,250.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	93,500.00	93,500.00
0045	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA
	Engineer's Estimate	**2,200.00**	**8,800.00**
1	SEWELL BROS., INC.	1,870.00	7,480.00
2	Bridges, Inc. DBA Scudder Bridge Co.	1,575.00	6,300.00
3	K & R BUILDERS, INC.	2,100.00	8,400.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	2,640.00	10,560.00
0046	623(F) 6029	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA
	Engineer's Estimate	**1,600.00**	**6,400.00**
1	SEWELL BROS., INC.	1,760.00	7,040.00
2	Bridges, Inc. DBA Scudder Bridge Co.	1,475.00	5,900.00
3	K & R BUILDERS, INC.	1,700.00	6,800.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	1,677.50	6,710.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**TRAFFIC**		

Letting Date: October 15, 2015, 10:30 A.M.
Call Order: 120 **Contract ID:** 150335

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 TRAFFIC			
0047	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	4,000.000 LF
	Engineer's Estimate	**1.90**	**7,600.00**
1	SEWELL BROS., INC.	1.44	5,760.00
2	Bridges, Inc. DBA Scudder Bridge Co.	1.00	4,000.00
3	K & R BUILDERS, INC.	2.60	10,400.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	1.10	4,400.00
0048	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	SEWELL BROS., INC.	7,975.00	7,975.00
2	Bridges, Inc. DBA Scudder Bridge Co.	6,000.00	6,000.00
3	K & R BUILDERS, INC.	6,500.00	6,500.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	6,600.00	6,600.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 STAKING			
0049	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**12,000.00**	**12,000.00**
1	SEWELL BROS., INC.	15,300.00	15,300.00
2	Bridges, Inc. DBA Scudder Bridge Co.	14,300.00	14,300.00
3	K & R BUILDERS, INC.	16,000.00	16,000.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	15,290.00	15,290.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005 CONSTRUCTION			
0050	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**2,500.00**	**2,500.00**
1	SEWELL BROS., INC.	4,500.00	4,500.00
2	Bridges, Inc. DBA Scudder Bridge Co.	6,000.00	6,000.00
3	K & R BUILDERS, INC.	6,000.00	6,000.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	3,630.00	3,630.00
0051	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**60,000.00**	**60,000.00**
1	SEWELL BROS., INC.	85,000.00	85,000.00
2	Bridges, Inc. DBA Scudder Bridge Co.	129,655.00	129,655.00
3	K & R BUILDERS, INC.	160,000.00	160,000.00
4	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	129,186.24	129,186.24