Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 460 **Contract ID:** 150387
J/P No.: 26422(09) **Project No.:** SSP-4000(016)SS **Contract Time:**
County: OKLAHOMA
Description: PAVEMENT REHABILITATION AND ITS I-40: FROM THE POTTAWATOMIE COUNTY LINE, EXTEND WEST NEAR NEWALLA. PROJECT LENGTH = 6.580 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	3,038,957.60		
1	Interstate Improvement, Inc.	4,632,593.05	152.44	100.00
2	Diamond Surface, Inc.	4,830,370.57	158.95	104.27
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	5,085,697.81	167.35	109.78
4	R.A. Knapp Construction, Inc.	6,189,264.75	203.66	133.60

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 460 **Contract ID:** 150387

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	11,410.000 SY	
	Engineer's Estimate		**55.00**	**627,550.00**
1	Interstate Improvement, Inc.		70.00	798,700.00
2	Diamond Surface, Inc.		82.50	941,325.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		68.75	784,437.50
4	R.A. Knapp Construction, Inc.		210.00	2,396,100.00
0002	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	3,195.000 CY	
	Engineer's Estimate		**125.00**	**399,375.00**
1	Interstate Improvement, Inc.		450.00	1,437,750.00
2	Diamond Surface, Inc.		344.00	1,099,080.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		503.00	1,607,085.00
4	R.A. Knapp Construction, Inc.		250.00	798,750.00
0003	415(H) 4300	SLOT-STITCHING CONCRETE PAVEMENT	6,085.000 EA	
	Engineer's Estimate		**27.00**	**164,295.00**
1	Interstate Improvement, Inc.		38.00	231,230.00
2	Diamond Surface, Inc.		36.00	219,060.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		53.00	322,505.00
4	R.A. Knapp Construction, Inc.		68.00	413,780.00
0004	416 0100	DOWEL BAR RETROFIT	240.000 EA	
	Engineer's Estimate		**230.00**	**55,200.00**
1	Interstate Improvement, Inc.		150.00	36,000.00
2	Diamond Surface, Inc.		62.50	15,000.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		105.50	25,320.00
4	R.A. Knapp Construction, Inc.		90.00	21,600.00
0005	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	185,294.000 SY	
	Engineer's Estimate		**2.50**	**463,235.00**
1	Interstate Improvement, Inc.		3.10	574,411.40
2	Diamond Surface, Inc.		2.51	465,087.94
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		3.27	605,911.38
4	R.A. Knapp Construction, Inc.		3.45	639,264.30

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC TEMPORARY				
0006	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	300.000 SD	
	Engineer's Estimate		**18.00**	**5,400.00**
1	Interstate Improvement, Inc.		9.00	2,700.00
2	Diamond Surface, Inc.		5.00	1,500.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		20.70	6,210.00
4	R.A. Knapp Construction, Inc.		5.00	1,500.00
0007	880(A) 8812	ARROW DISPLAY(TYPE C)	300.000 SD	
	Engineer's Estimate		**10.00**	**3,000.00**
1	Interstate Improvement, Inc.		20.00	6,000.00
2	Diamond Surface, Inc.		22.50	6,750.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		21.20	6,360.00
4	R.A. Knapp Construction, Inc.		22.50	6,750.00

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 460 **Contract ID:** 150387

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC TEMPORARY**				
0008	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	16,800.000	SD	
	Engineer's Estimate		**0.35**		**5,880.00**
1	Interstate Improvement, Inc.		0.05		840.00
2	Diamond Surface, Inc.		0.07		1,176.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.05		840.00
4	R.A. Knapp Construction, Inc.		0.06		1,008.00
0009	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	3,300.000	SD	
	Engineer's Estimate		**1.00**		**3,300.00**
1	Interstate Improvement, Inc.		0.20		660.00
2	Diamond Surface, Inc.		0.25		825.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.21		693.00
4	R.A. Knapp Construction, Inc.		0.25		825.00
0010	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	9,000.000	SD	
	Engineer's Estimate		**1.75**		**15,750.00**
1	Interstate Improvement, Inc.		0.20		1,800.00
2	Diamond Surface, Inc.		0.25		2,250.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.21		1,890.00
4	R.A. Knapp Construction, Inc.		0.25		2,250.00
0011	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	2,100.000	SD	
	Engineer's Estimate		**0.90**		**1,890.00**
1	Interstate Improvement, Inc.		0.50		1,050.00
2	Diamond Surface, Inc.		0.63		1,323.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.53		1,113.00
4	R.A. Knapp Construction, Inc.		0.60		1,260.00
0012	880(C) 8848	WING BARRICADES	600.000	SD	
	Engineer's Estimate		**1.25**		**750.00**
1	Interstate Improvement, Inc.		0.05		30.00
2	Diamond Surface, Inc.		0.06		36.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.05		30.00
4	R.A. Knapp Construction, Inc.		0.06		36.00
0013	880(E) 8860	WARNING LIGHTS(TYPE A)	7,800.000	SD	
	Engineer's Estimate		**0.50**		**3,900.00**
1	Interstate Improvement, Inc.		0.35		2,730.00
2	Diamond Surface, Inc.		0.44		3,432.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.37		2,886.00
4	R.A. Knapp Construction, Inc.		0.42		3,276.00
0014	880(F) 8878	DRUMS	8,100.000	SD	
	Engineer's Estimate		**0.40**		**3,240.00**
1	Interstate Improvement, Inc.		0.80		6,480.00
2	Diamond Surface, Inc.		1.00		8,100.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.85		6,885.00
4	R.A. Knapp Construction, Inc.		1.00		8,100.00
0015	880(G) 8890	CHANNELIZER CONES	21,600.000	SD	
	Engineer's Estimate		**0.70**		**15,120.00**
1	Interstate Improvement, Inc.		0.80		17,280.00
2	Diamond Surface, Inc.		1.00		21,600.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.85		18,360.00
4	R.A. Knapp Construction, Inc.		1.00		21,600.00

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 460 **Contract ID:** 150387

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC TEMPORARY**			
0016	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	2,400.000	HOUR
	Engineer's Estimate		**65.00**	**156,000.00**
1	Interstate Improvement, Inc.		40.00	96,000.00
2	Diamond Surface, Inc.		55.00	132,000.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		69.00	165,600.00
4	R.A. Knapp Construction, Inc.		50.00	120,000.00
0017	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	600.000	SD
	Engineer's Estimate		**25.00**	**15,000.00**
1	Interstate Improvement, Inc.		16.00	9,600.00
2	Diamond Surface, Inc.		17.50	10,500.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		16.95	10,170.00
4	R.A. Knapp Construction, Inc.		17.50	10,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC PERMANENT**			
0018	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	176,029.000	LF
	Engineer's Estimate		**0.60**	**105,617.40**
1	Interstate Improvement, Inc.		0.45	79,213.05
2	Diamond Surface, Inc.		0.55	96,815.95
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.48	84,493.92
4	R.A. Knapp Construction, Inc.		0.55	96,815.95
0019	857(E) 8887	(PL)CONSTRUCTION ZONE PAVEMENT MARKERS(FLEX TAB)TYF	5,670.000	EA
	Engineer's Estimate		**0.65**	**3,685.50**
1	Interstate Improvement, Inc.		0.48	2,721.60
2	Diamond Surface, Inc.		0.60	3,402.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.97	5,499.90
4	R.A. Knapp Construction, Inc.		0.60	3,402.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**ITS**			
0020	209 0120	MACHINE GRADING	340.000	LF
	Engineer's Estimate		**5.35**	**1,819.00**
1	Interstate Improvement, Inc.		20.00	6,800.00
2	Diamond Surface, Inc.		25.00	8,500.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		21.20	7,208.00
4	R.A. Knapp Construction, Inc.		25.00	8,500.00
0021	509(B) 0321	CLASS A CONCRETE	185.000	CY
	Engineer's Estimate		**600.00**	**111,000.00**
1	Interstate Improvement, Inc.		700.00	129,500.00
2	Diamond Surface, Inc.		1,515.00	280,275.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		742.00	137,270.00
4	R.A. Knapp Construction, Inc.		875.00	161,875.00

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 460 **Contract ID:** 150387

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 ITS				
0022	516(A) 6094	DRILLED SHAFTS 48" DIAMETER	85.000 LF	
	Engineer's Estimate		**700.00**	**59,500.00**
1	Interstate Improvement, Inc.		675.00	57,375.00
2	Diamond Surface, Inc.		625.00	53,125.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		715.50	60,817.50
4	R.A. Knapp Construction, Inc.		845.00	71,825.00
0023	619(B) 5190	REMOVAL OF CABLE BARRIER	50.000 LF	
	Engineer's Estimate		**7.25**	**362.50**
1	Interstate Improvement, Inc.		50.00	2,500.00
2	Diamond Surface, Inc.		6.25	312.50
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		5.30	265.00
4	R.A. Knapp Construction, Inc.		62.50	3,125.00
0024	619(C) 0924	SAWING PAVEMENT	300.000 LF	
	Engineer's Estimate		**2.25**	**675.00**
1	Interstate Improvement, Inc.		2.00	600.00
2	Diamond Surface, Inc.		6.25	1,875.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		2.10	630.00
4	R.A. Knapp Construction, Inc.		2.50	750.00
0025	628 5180	INSTALLATION OF CABLE BARRIER SYSTEM	50.000 LF	
	Engineer's Estimate		**7.95**	**397.50**
1	Interstate Improvement, Inc.		75.00	3,750.00
2	Diamond Surface, Inc.		20.00	1,000.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		16.95	847.50
4	R.A. Knapp Construction, Inc.		93.50	4,675.00
0026	628(C) 5110	END ANCHORS	1.000 EA	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	Interstate Improvement, Inc.		3,000.00	3,000.00
2	Diamond Surface, Inc.		9,160.00	9,160.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		8,895.00	8,895.00
4	R.A. Knapp Construction, Inc.		3,750.00	3,750.00
0027	628(F) 5185	(PL)HIGH TENSION CABLE BARRIER - RE-TENSIONING	1.000 EA	
	Engineer's Estimate		**120.00**	**120.00**
1	Interstate Improvement, Inc.		5,000.00	5,000.00
2	Diamond Surface, Inc.		5,187.50	5,187.50
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		4,930.00	4,930.00
4	R.A. Knapp Construction, Inc.		6,250.00	6,250.00
0028	802(C) 8551	1 1/2" HIGH DENSITY PE PIPE - BORED	650.000 LF	
	Engineer's Estimate		**25.00**	**16,250.00**
1	Interstate Improvement, Inc.		35.00	22,750.00
2	Diamond Surface, Inc.		46.00	29,900.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		37.10	24,115.00
4	R.A. Knapp Construction, Inc.		43.50	28,275.00
0029	802(C) 8553	3" HIGH DENSITY PE PIPE - BORED	490.000 LF	
	Engineer's Estimate		**30.00**	**14,700.00**
1	Interstate Improvement, Inc.		45.00	22,050.00
2	Diamond Surface, Inc.		75.20	36,848.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		47.70	23,373.00
4	R.A. Knapp Construction, Inc.		56.00	27,440.00

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 460 **Contract ID:** 150387

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004 ITS					
0030	802(C) 8556	1 1/2" HIGH DENSITY PE PIPE - TRENCHED	1,385.000	LF	
	Engineer's Estimate		**6.00**		**8,310.00**
1	Interstate Improvement, Inc.		8.00		11,080.00
2	Diamond Surface, Inc.		24.50		33,932.50
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		8.45		11,703.25
4	R.A. Knapp Construction, Inc.		10.00		13,850.00
0031	802(C) 8558	3" HIGH DENSITY PE PIPE - TRENCHED	1,715.000	LF	
	Engineer's Estimate		**9.00**		**15,435.00**
1	Interstate Improvement, Inc.		20.00		34,300.00
2	Diamond Surface, Inc.		29.07		49,855.05
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		21.20		36,358.00
4	R.A. Knapp Construction, Inc.		25.00		42,875.00
0032	803(A) 8066	PULL BOX(SIZE II)	19.000	EA	
	Engineer's Estimate		**475.00**		**9,025.00**
1	Interstate Improvement, Inc.		500.00		9,500.00
2	Diamond Surface, Inc.		906.25		17,218.75
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		530.00		10,070.00
4	R.A. Knapp Construction, Inc.		625.00		11,875.00
0033	803(B) 8105	GROUND BOX (R48)	7.000	EA	
	Engineer's Estimate		**3,800.00**		**26,600.00**
1	Interstate Improvement, Inc.		3,500.00		24,500.00
2	Diamond Surface, Inc.		5,187.50		36,312.50
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		3,710.00		25,970.00
4	R.A. Knapp Construction, Inc.		4,375.00		30,625.00
0034	804(B) 2916	REINFORCING STEEL	1,565.000	LB	
	Engineer's Estimate		**1.50**		**2,347.50**
1	Interstate Improvement, Inc.		2.00		3,130.00
2	Diamond Surface, Inc.		2.06		3,223.90
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		2.10		3,286.50
4	R.A. Knapp Construction, Inc.		2.50		3,912.50
0035	805(D) 8758	(PL)REMOVE & RESET OVERHEAD SIGN STRUCTURE	2.000	EA	
	Engineer's Estimate		**15,000.00**		**30,000.00**
1	Interstate Improvement, Inc.		35,000.00		70,000.00
2	Diamond Surface, Inc.		35,000.00		70,000.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		37,100.00		74,200.00
4	R.A. Knapp Construction, Inc.		43,700.00		87,400.00
0036	805(D) 8764	(PL)REMOVE & RESET/RELOCATE ITS EQUIPMENT	2.000	EA	
	Engineer's Estimate		**5,000.00**		**10,000.00**
1	Interstate Improvement, Inc.		30,000.00		60,000.00
2	Diamond Surface, Inc.		15,000.00		30,000.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		31,800.00		63,600.00
4	R.A. Knapp Construction, Inc.		37,500.00		75,000.00
0037	810(A) 3118	SERVICE POLE	3.000	EA	
	Engineer's Estimate		**3,000.00**		**9,000.00**
1	Interstate Improvement, Inc.		5,000.00		15,000.00
2	Diamond Surface, Inc.		3,062.50		9,187.50
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		5,300.00		15,900.00
4	R.A. Knapp Construction, Inc.		6,250.00		18,750.00

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 460 **Contract ID:** 150387

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0004 ITS					
0038	811 8032	1/C NO.0 ELECTRICAL CONDUCTOR	7,295.000 LF		
	Engineer's Estimate			**4.00**	**29,180.00**
1	Interstate Improvement, Inc.			5.00	36,475.00
2	Diamond Surface, Inc.			5.32	38,809.40
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.			5.30	38,663.50
4	R.A. Knapp Construction, Inc.			6.25	45,593.75
0039	818(A) 8715	(SP)FIBER OPTIC CABLE, 24 SMF	2,240.000 LF		
	Engineer's Estimate			**3.43**	**7,683.20**
1	Interstate Improvement, Inc.			3.60	8,064.00
2	Diamond Surface, Inc.			3.44	7,705.60
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.			3.80	8,512.00
4	R.A. Knapp Construction, Inc.			4.50	10,080.00
0040	818(B) 8745	(SP)FIBER OPTIC PATCH PANEL, 24 PORT	4.000 EA		
	Engineer's Estimate			**800.00**	**3,200.00**
1	Interstate Improvement, Inc.			1,775.00	7,100.00
2	Diamond Surface, Inc.			756.25	3,025.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.			1,881.50	7,526.00
4	R.A. Knapp Construction, Inc.			2,200.00	8,800.00
0041	818(C) 8735	(SP)FIBER OPTIC CABLE SPLICE	20.000 EA		
	Engineer's Estimate			**100.00**	**2,000.00**
1	Interstate Improvement, Inc.			90.00	1,800.00
2	Diamond Surface, Inc.			156.25	3,125.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.			95.40	1,908.00
4	R.A. Knapp Construction, Inc.			115.00	2,300.00
0042	818(D) 8740	(SP)FIBER OPTIC CABLE TERMINATION	40.000 EA		
	Engineer's Estimate			**125.00**	**5,000.00**
1	Interstate Improvement, Inc.			105.00	4,200.00
2	Diamond Surface, Inc.			156.25	6,250.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.			111.30	4,452.00
4	R.A. Knapp Construction, Inc.			130.00	5,200.00
0043	818(F) 8370	(SP) SHIELD ISOLATION PEDESTAL	6.000 EA		
	Engineer's Estimate			**125.00**	**750.00**
1	Interstate Improvement, Inc.			140.00	840.00
2	Diamond Surface, Inc.			462.50	2,775.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.			148.40	890.40
4	R.A. Knapp Construction, Inc.			175.00	1,050.00
0044	818(G) 5570	(SP)FIBER OPTIC ROUTE SIGN & INSTALLATION	4.000 EA		
	Engineer's Estimate			**85.00**	**340.00**
1	Interstate Improvement, Inc.			85.00	340.00
2	Diamond Surface, Inc.			406.25	1,625.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.			90.10	360.40
4	R.A. Knapp Construction, Inc.			105.00	420.00
0045	819 8780	(PL)FIBER OPTIC & COMMUNICATION EQUIPMENT	1.000 LSUM		
	Engineer's Estimate			**10,000.00**	**10,000.00**
1	Interstate Improvement, Inc.			15,500.00	15,500.00
2	Diamond Surface, Inc.			10,000.00	10,000.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.			16,430.00	16,430.00
4	R.A. Knapp Construction, Inc.			19,500.00	19,500.00

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 460 **Contract ID:** 150387

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit	Ext Amount
Section: 0004 ITS					
0046	824(C) 6551	(SP)CABINET		3.000 EA	
	Engineer's Estimate		**10,000.00**		**30,000.00**
1	Interstate Improvement, Inc.		15,000.00		45,000.00
2	Diamond Surface, Inc.		6,250.00		18,750.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		15,900.00		47,700.00
4	R.A. Knapp Construction, Inc.		18,750.00		56,250.00
0047	852(I) 8745	UPRIGHTS FOR OVERHEAD SIGN STRUCTURE		4.000 EA	
	Engineer's Estimate		**8,000.00**		**32,000.00**
1	Interstate Improvement, Inc.		12,500.00		50,000.00
2	Diamond Surface, Inc.		32,000.00		128,000.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		13,250.00		53,000.00
4	R.A. Knapp Construction, Inc.		15,750.00		63,000.00
0048	852A/B 9009	OVHD.SN.STR.TYPE D ALUM./G.STL.		2.000 EA	
	Engineer's Estimate		**25,000.00**		**50,000.00**
1	Interstate Improvement, Inc.		28,376.00		56,752.00
2	Diamond Surface, Inc.		43,750.00		87,500.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		30,000.00		60,000.00
4	R.A. Knapp Construction, Inc.		35,500.00		71,000.00
0049	870(A) 8011	SAND FILLED IMPACT ATTENUATION MODULE		133.000 EA	
	Engineer's Estimate		**275.00**		**36,575.00**
1	Interstate Improvement, Inc.		400.00		53,200.00
2	Diamond Surface, Inc.		397.50		52,867.50
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		337.00		44,821.00
4	R.A. Knapp Construction, Inc.		500.00		66,500.00
0050	887(A) 8540	(SP)LED DYNAMIC MESSAGE SIGN FIELD EQUIPMENT(18 INCH)		3.000 EA	
	Engineer's Estimate		**80,000.00**		**240,000.00**
1	Interstate Improvement, Inc.		88,080.00		264,240.00
2	Diamond Surface, Inc.		85,312.50		255,937.50
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		93,400.00		280,200.00
4	R.A. Knapp Construction, Inc.		109,000.00		327,000.00
0051	887(C) 8500	(SP)LED D.M.S SYSTEM SUPPORT EQUIPMENT		1.000 LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	Interstate Improvement, Inc.		17,750.00		17,750.00
2	Diamond Surface, Inc.		19,687.50		19,687.50
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		18,815.00		18,815.00
4	R.A. Knapp Construction, Inc.		22,000.00		22,000.00
0052	887(D) 8350	(SP)LED D.M.S. SIGN SOFTWARE		1.000 LSUM	
	Engineer's Estimate		**30,000.00**		**30,000.00**
1	Interstate Improvement, Inc.		1.00		1.00
2	Diamond Surface, Inc.		843.75		843.75
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		1.06		1.06
4	R.A. Knapp Construction, Inc.		1.25		1.25
0053	887(H) 8570	(SP) LED D.M.S. TRAINING		1.000 LSUM	
	Engineer's Estimate		**4,000.00**		**4,000.00**
1	Interstate Improvement, Inc.		6,500.00		6,500.00
2	Diamond Surface, Inc.		12,781.25		12,781.25
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		6,890.00		6,890.00
4	R.A. Knapp Construction, Inc.		8,000.00		8,000.00

Letting Date: November 19, 2015, 10:30 A.M.
Call Order: 460 **Contract ID:** 150387

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005 STAKING			
0054	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	Interstate Improvement, Inc.	3,800.00	3,800.00
2	Diamond Surface, Inc.	18,750.00	18,750.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	31,800.00	31,800.00
4	R.A. Knapp Construction, Inc.	30,000.00	30,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0006 CONSTRUCTION			
0055	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**157,000.00**	**157,000.00**
1	Interstate Improvement, Inc.	275,000.00	275,000.00
2	Diamond Surface, Inc.	456,761.98	456,761.98
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	298,000.00	298,000.00
4	R.A. Knapp Construction, Inc.	305,000.00	305,000.00