Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 530 **Contract ID:** 160045
J/P No.: 25422(05) **Project No.:** CIRB-152C(163)RB **Contract Time:**
County: NOBLE
Description: GRADE, DRAIN, AND SURFACE COUNTY ROAD (NS-312): FROM US-412, EXTEND NORTH NEAR PERRY. COUNTY ROAD (EW-40): FROM NS-312, EXTEND WEST NEAR PERRY. PROJECT LENGTH = 5.505 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Evans & Associates Construction Co., Inc.	3,417,573.84	95.02	100.00
	Engineer's Estimate	3,596,752.52		
2	THE CUMMINS CONSTRUCTION CO., INC.	4,231,232.23	117.64	123.81
3	THE QUAPAW COMPANY	4,834,760.51	134.42	141.47

Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 530 **Contract ID:** 160045

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**29,500.00**		**29,500.00**
1	Evans & Associates Construction Co., Inc.		27,100.00		27,100.00
2	THE CUMMINS CONSTRUCTION CO., INC.		28,000.00		28,000.00
3	THE QUAPAW COMPANY		94,720.00		94,720.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	14,919.590	CY	
	Engineer's Estimate		**7.00**		**104,437.13**
1	Evans & Associates Construction Co., Inc.		12.00		179,035.08
2	THE CUMMINS CONSTRUCTION CO., INC.		8.10		120,848.68
3	THE QUAPAW COMPANY		10.00		149,195.90
0003	221(C) 2801	TEMPORARY SILT FENCE	500.000	LF	
	Engineer's Estimate		**1.25**		**625.00**
1	Evans & Associates Construction Co., Inc.		1.24		620.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.00		1,500.00
3	THE QUAPAW COMPANY		3.45		1,725.00
0004	221(F) 0100	TEMPORARY SILT DIKE	455.000	LF	
	Engineer's Estimate		**7.00**		**3,185.00**
1	Evans & Associates Construction Co., Inc.		6.95		3,162.25
2	THE CUMMINS CONSTRUCTION CO., INC.		8.00		3,640.00
3	THE QUAPAW COMPANY		8.75		3,981.25
0005	230(A) 2806	SOLID SLAB SODDING	63,950.440	SY	
	Engineer's Estimate		**0.80**		**51,160.35**
1	Evans & Associates Construction Co., Inc.		1.34		85,693.59
2	THE CUMMINS CONSTRUCTION CO., INC.		1.45		92,728.14
3	THE QUAPAW COMPANY		1.60		102,320.70
0006	233(A) 2817	VEGETATIVE MULCHING	13.210	AC	
	Engineer's Estimate		**275.00**		**3,632.75**
1	Evans & Associates Construction Co., Inc.		249.00		3,289.29
2	THE CUMMINS CONSTRUCTION CO., INC.		400.00		5,284.00
3	THE QUAPAW COMPANY		430.00		5,680.30
0007	233(E) 2822	EXCELSIOR MAT	1,382.000	SY	
	Engineer's Estimate		**2.33**		**3,220.06**
1	Evans & Associates Construction Co., Inc.		2.95		4,076.90
2	THE CUMMINS CONSTRUCTION CO., INC.		3.00		4,146.00
3	THE QUAPAW COMPANY		3.25		4,491.50
0008	303(A) 2100	AGGREGATE BASE TYPE A	74.580	CY	
	Engineer's Estimate		**81.00**		**6,040.98**
1	Evans & Associates Construction Co., Inc.		96.44		7,192.50
2	THE CUMMINS CONSTRUCTION CO., INC.		43.00		3,206.94
3	THE QUAPAW COMPANY		98.00		7,308.84
0009	307(A) 4200	FLY ASH	4,247.020	TON	
	Engineer's Estimate		**50.00**		**212,351.00**
1	Evans & Associates Construction Co., Inc.		49.25		209,165.74
2	THE CUMMINS CONSTRUCTION CO., INC.		80.00		339,761.60
3	THE QUAPAW COMPANY		80.00		339,761.60

Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 530 **Contract ID:** 160045

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	84,171.480 SY	
	Engineer's Estimate		**2.25**	**189,385.83**
1	Evans & Associates Construction Co., Inc.		2.50	210,428.70
2	THE CUMMINS CONSTRUCTION CO., INC.		2.25	189,385.83
3	THE QUAPAW COMPANY		4.95	416,648.83
0011	310(B) 0149	SUBGRADE, METHOD B	450.000 SY	
	Engineer's Estimate		**22.00**	**9,900.00**
1	Evans & Associates Construction Co., Inc.		2.50	1,125.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2.00	900.00
3	THE QUAPAW COMPANY		14.00	6,300.00
0012	311(D) 0154	PROCESSING EXISTING BASE & SURFACE, METHOD D	29,433.000 LF	
	Engineer's Estimate		**4.30**	**126,561.90**
1	Evans & Associates Construction Co., Inc.		3.50	103,015.50
2	THE CUMMINS CONSTRUCTION CO., INC.		4.85	142,750.05
3	THE QUAPAW COMPANY		8.80	259,010.40
0013	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	606.690 TON	
	Engineer's Estimate		**45.00**	**27,301.05**
1	Evans & Associates Construction Co., Inc.		48.22	29,254.59
2	THE CUMMINS CONSTRUCTION CO., INC.		42.50	25,784.33
3	THE QUAPAW COMPANY		50.00	30,334.50
0014	407(B) 0250	TACK COAT	3,904.920 GAL	
	Engineer's Estimate		**2.98**	**11,636.66**
1	Evans & Associates Construction Co., Inc.		2.98	11,636.66
2	THE CUMMINS CONSTRUCTION CO., INC.		4.10	16,010.17
3	THE QUAPAW COMPANY		2.00	7,809.84
0015	408 5774	PRIME COAT	27,289.430 GAL	
	Engineer's Estimate		**2.98**	**81,322.50**
1	Evans & Associates Construction Co., Inc.		2.98	81,322.50
2	THE CUMMINS CONSTRUCTION CO., INC.		4.45	121,437.96
3	THE QUAPAW COMPANY		2.00	54,578.86
0016	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	21,107.120 TON	
	Engineer's Estimate		**73.00**	**1,540,819.76**
1	Evans & Associates Construction Co., Inc.		61.50	1,298,087.88
2	THE CUMMINS CONSTRUCTION CO., INC.		86.25	1,820,489.10
3	THE QUAPAW COMPANY		87.60	1,848,983.71
0017	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	8,745.450 TON	
	Engineer's Estimate		**82.00**	**717,126.90**
1	Evans & Associates Construction Co., Inc.		71.00	620,926.95
2	THE CUMMINS CONSTRUCTION CO., INC.		88.90	777,470.51
3	THE QUAPAW COMPANY		94.00	822,072.30
0018	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	74.000 CY	
	Engineer's Estimate		**85.00**	**6,290.00**
1	Evans & Associates Construction Co., Inc.		55.00	4,070.00
2	THE CUMMINS CONSTRUCTION CO., INC.		20.00	1,480.00
3	THE QUAPAW COMPANY		165.00	12,210.00

Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 530 **Contract ID:** 160045

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0019	509(A) 1326	CLASS AA CONCRETE	71.430	CY	
	Engineer's Estimate		**450.00**		**32,143.50**
1	Evans & Associates Construction Co., Inc.		755.00		53,929.65
2	THE CUMMINS CONSTRUCTION CO., INC.		420.00		30,000.60
3	THE QUAPAW COMPANY		570.00		40,715.10
0020	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**375.00**		**3,750.00**
1	Evans & Associates Construction Co., Inc.		410.00		4,100.00
2	THE CUMMINS CONSTRUCTION CO., INC.		300.00		3,000.00
3	THE QUAPAW COMPANY		320.00		3,200.00
0021	511(A) 0332	REINFORCING STEEL	5,686.720	LB	
	Engineer's Estimate		**1.50**		**8,530.08**
1	Evans & Associates Construction Co., Inc.		1.21		6,880.93
2	THE CUMMINS CONSTRUCTION CO., INC.		1.00		5,686.72
3	THE QUAPAW COMPANY		3.40		19,334.85
0022	601(A) 0297	TYPE I PLAIN RIPRAP	265.000	TON	
	Engineer's Estimate		**62.00**		**16,430.00**
1	Evans & Associates Construction Co., Inc.		55.20		14,628.00
2	THE CUMMINS CONSTRUCTION CO., INC.		55.00		14,575.00
3	THE QUAPAW COMPANY		70.00		18,550.00
0023	611(G) 6000	INLET (SMD-TYPE 1)	1.000	EA	
	Engineer's Estimate		**2,750.00**		**2,750.00**
1	Evans & Associates Construction Co., Inc.		2,841.00		2,841.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2,000.00		2,000.00
3	THE QUAPAW COMPANY		1,910.00		1,910.00
0024	613(A) 4496	28" X 18" R.C.PIPE ARCH CLASS A-III	296.000	LF	
	Engineer's Estimate		**115.00**		**34,040.00**
1	Evans & Associates Construction Co., Inc.		192.90		57,098.40
2	THE CUMMINS CONSTRUCTION CO., INC.		105.00		31,080.00
3	THE QUAPAW COMPANY		139.50		41,292.00
0025	613(A) 4498	43" X 26" R.C.PIPE ARCH CLASS A-III	36.000	LF	
	Engineer's Estimate		**220.00**		**7,920.00**
1	Evans & Associates Construction Co., Inc.		269.82		9,713.52
2	THE CUMMINS CONSTRUCTION CO., INC.		185.00		6,660.00
3	THE QUAPAW COMPANY		199.00		7,164.00
0026	613(B) 4527	21" X 15" CORR. GALV. STEEL PIPE ARCH	786.000	LF	
	Engineer's Estimate		**40.00**		**31,440.00**
1	Evans & Associates Construction Co., Inc.		37.00		29,082.00
2	THE CUMMINS CONSTRUCTION CO., INC.		23.00		18,078.00
3	THE QUAPAW COMPANY		34.00		26,724.00
0027	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	486.000	LF	
	Engineer's Estimate		**39.00**		**18,954.00**
1	Evans & Associates Construction Co., Inc.		43.00		20,898.00
2	THE CUMMINS CONSTRUCTION CO., INC.		35.00		17,010.00
3	THE QUAPAW COMPANY		40.50		19,683.00

Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 530 **Contract ID:** 160045

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0001**	**ROADWAY**			
0028	613(B) 4531	49" X 33" CORR. GALV. STEEL PIPE ARCH	82.000	LF	
	Engineer's Estimate		**71.00**		**5,822.00**
1	Evans & Associates Construction Co., Inc.		75.00		6,150.00
2	THE CUMMINS CONSTRUCTION CO., INC.		70.00		5,740.00
3	THE QUAPAW COMPANY		67.00		5,494.00
0029	613(E) 4787	24" CORRUGATED POLYETHYLENE PIPE TYPE "S"	30.000	LF	
	Engineer's Estimate		**45.00**		**1,350.00**
1	Evans & Associates Construction Co., Inc.		55.52		1,665.60
2	THE CUMMINS CONSTRUCTION CO., INC.		40.00		1,200.00
3	THE QUAPAW COMPANY		45.00		1,350.00
0030	613(L) 4504	21" X 15" PREFAB. CULVERT END SECTION, ARCH	34.000	EA	
	Engineer's Estimate		**330.00**		**11,220.00**
1	Evans & Associates Construction Co., Inc.		150.00		5,100.00
2	THE CUMMINS CONSTRUCTION CO., INC.		300.00		10,200.00
3	THE QUAPAW COMPANY		340.00		11,560.00
0031	613(L) 4515	28" X 18" PREFAB. CULVERT END SECTION, ARCH	8.000	EA	
	Engineer's Estimate		**1,400.00**		**11,200.00**
1	Evans & Associates Construction Co., Inc.		1,498.22		11,985.76
2	THE CUMMINS CONSTRUCTION CO., INC.		1,400.00		11,200.00
3	THE QUAPAW COMPANY		1,650.00		13,200.00
0032	613(L) 4516	28" X 20" PREFAB. CULVERT END SECTION, ARCH	24.000	EA	
	Engineer's Estimate		**390.00**		**9,360.00**
1	Evans & Associates Construction Co., Inc.		200.00		4,800.00
2	THE CUMMINS CONSTRUCTION CO., INC.		390.00		9,360.00
3	THE QUAPAW COMPANY		390.00		9,360.00
0033	613(M) 7187	TYPE B4 CULVERT END TREATMENT	4.000	EA	
	Engineer's Estimate		**950.00**		**3,800.00**
1	Evans & Associates Construction Co., Inc.		1,200.00		4,800.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1,200.00		4,800.00
3	THE QUAPAW COMPANY		525.00		2,100.00
0034	613(M) 7188	TYPE C4 CULVERT END TREATMENT	3.000	EA	
	Engineer's Estimate		**1,050.00**		**3,150.00**
1	Evans & Associates Construction Co., Inc.		1,900.00		5,700.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1,400.00		4,200.00
3	THE QUAPAW COMPANY		3,600.00		10,800.00
0035	613(M) 7197	TYPE B6 CULVERT END TREATMENT	1.000	EA	
	Engineer's Estimate		**1,200.00**		**1,200.00**
1	Evans & Associates Construction Co., Inc.		1,400.00		1,400.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1,890.00		1,890.00
3	THE QUAPAW COMPANY		1,960.00		1,960.00
0036	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**30,000.00**		**30,000.00**
1	Evans & Associates Construction Co., Inc.		16,661.00		16,661.00
2	THE CUMMINS CONSTRUCTION CO., INC.		43,000.00		43,000.00
3	THE QUAPAW COMPANY		56,500.00		56,500.00

Letting Date: January 21, 2016, 10:30 A.M.
Call Order: 530 **Contract ID:** 160045

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0037	619(B) 0291	REMOVAL OF HEADWALL	18.000 EA	
	Engineer's Estimate		**1,700.00**	**30,600.00**
1	Evans & Associates Construction Co., Inc.		500.00	9,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		900.00	16,200.00
3	THE QUAPAW COMPANY		1,950.00	35,100.00
0038	619(B) 4821	REMOVAL OF CONCRETE SLOPE PROTECTION	17.000 SY	
	Engineer's Estimate		**6.00**	**102.00**
1	Evans & Associates Construction Co., Inc.		15.00	255.00
2	THE CUMMINS CONSTRUCTION CO., INC.		8.00	136.00
3	THE QUAPAW COMPANY		129.00	2,193.00
0039	619(B) 5881	REMOVAL OF CONCRETE DITCH LINER	76.000 LF	
	Engineer's Estimate		**8.56**	**650.56**
1	Evans & Associates Construction Co., Inc.		7.00	532.00
2	THE CUMMINS CONSTRUCTION CO., INC.		8.00	608.00
3	THE QUAPAW COMPANY		17.00	1,292.00
0040	619(C) 0924	SAWING PAVEMENT	106.000 LF	
	Engineer's Estimate		**4.75**	**503.50**
1	Evans & Associates Construction Co., Inc.		5.00	530.00
2	THE CUMMINS CONSTRUCTION CO., INC.		11.35	1,203.10
3	THE QUAPAW COMPANY		3.25	344.50
0041	629(E) 5048	REMOVE AND RESET MAILBOX	1.000 EA	
	Engineer's Estimate		**375.00**	**375.00**
1	Evans & Associates Construction Co., Inc.		50.00	50.00
2	THE CUMMINS CONSTRUCTION CO., INC.		400.00	400.00
3	THE QUAPAW COMPANY		185.00	185.00
0042	850(A) 8110	SHEET ALUMINUM SIGNS	75.550 SF	
	Engineer's Estimate		**36.00**	**2,719.80**
1	Evans & Associates Construction Co., Inc.		43.00	3,248.65
2	THE CUMMINS CONSTRUCTION CO., INC.		50.00	3,777.50
3	THE QUAPAW COMPANY		57.50	4,344.13
0043	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	17,492.000 LF	
	Engineer's Estimate		**0.60**	**10,495.20**
1	Evans & Associates Construction Co., Inc.		1.10	19,241.20
2	THE CUMMINS CONSTRUCTION CO., INC.		0.75	13,119.00
3	THE QUAPAW COMPANY		0.70	12,244.40
0044	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**20,500.00**	**20,500.00**
1	Evans & Associates Construction Co., Inc.		15,000.00	15,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		13,450.00	13,450.00
3	THE QUAPAW COMPANY		15,470.00	15,470.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**STAKING**			

Letting Date: January 21, 2016, 10:30 A.M.

Call Order: 530 **Contract ID:** 160045

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 STAKING			
0045	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**46,500.00**	**46,500.00**
1	Evans & Associates Construction Co., Inc.	43,620.00	43,620.00
2	THE CUMMINS CONSTRUCTION CO., INC.	36,900.00	36,900.00
3	THE QUAPAW COMPANY	104,675.00	104,675.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 CONSTRUCTION			
0046	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**6,750.00**	**6,750.00**
1	Evans & Associates Construction Co., Inc.	10,050.00	10,050.00
2	THE CUMMINS CONSTRUCTION CO., INC.	25,500.00	25,500.00
3	THE QUAPAW COMPANY	40,400.00	40,400.00
0047	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**120,000.00**	**120,000.00**
1	Evans & Associates Construction Co., Inc.	179,410.00	179,410.00
2	THE CUMMINS CONSTRUCTION CO., INC.	205,435.00	205,435.00
3	THE QUAPAW COMPANY	160,482.00	160,482.00