**Letting Date:** February 16, 2017, 10:30 A.M.
**Call Order:** 240 **Contract ID:** 170082
**J/P No.:** 28419(05) **Project No.:** CIRB-127C(188)RB **Contract Time:**
**County:** GRANT
**Description:** GRADE, DRAIN, AND SURFACE COUNTY ROAD (EW-08): FROM THE ALFALFA COUNTY LINE, EXTEND EAST NEAR WAKITA. PROJECT LENGTH = 3.969 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | Venture Corporation dba VCO Paving | 2,121,376.86 | 70.79 | 100.00 |
| 2 | Evans & Associates Construction Co., Inc. | 2,197,853.12 | 73.34 | 103.61 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | 2,564,417.51 | 85.57 | 120.88 |

**Letting Date:** February 16, 2017, 10:30 A.M.
**Call Order:** 240 **Contract ID:** 170082

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0001 | 201(A) 0102 | CLEARING AND GRUBBING | 1.000 | LSUM |
| | **Engineer's Estimate** | | **36,000.00** | **36,000.00** |
| 1 | Venture Corporation dba VCO Paving | | 10,000.00 | 10,000.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 12,450.00 | 12,450.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 21,200.00 | 21,200.00 |
| 0002 | 202(A) 0183 | UNCLASSIFIED EXCAVATION | 2,466.430 | CY |
| | **Engineer's Estimate** | | **8.50** | **20,964.66** |
| 1 | Venture Corporation dba VCO Paving | | 5.50 | 13,565.37 |
| 2 | Evans & Associates Construction Co., Inc. | | 11.30 | 27,870.66 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 6.35 | 15,661.83 |
| 0003 | 202(D) 0184 | UNCLASSIFIED BORROW | 10,883.030 | CY |
| | **Engineer's Estimate** | | **11.00** | **119,713.33** |
| 1 | Venture Corporation dba VCO Paving | | 7.25 | 78,901.97 |
| 2 | Evans & Associates Construction Co., Inc. | | 12.97 | 141,152.90 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 9.55 | 103,932.94 |
| 0004 | 221(C) 2801 | TEMPORARY SILT FENCE | 500.000 | LF |
| | **Engineer's Estimate** | | **2.00** | **1,000.00** |
| 1 | Venture Corporation dba VCO Paving | | 2.00 | 1,000.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 2.50 | 1,250.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 1.50 | 750.00 |
| 0005 | 221(F) 0100 | TEMPORARY SILT DIKE | 350.000 | LF |
| | **Engineer's Estimate** | | **7.30** | **2,555.00** |
| 1 | Venture Corporation dba VCO Paving | | 8.50 | 2,975.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 7.00 | 2,450.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 8.50 | 2,975.00 |
| 0006 | 221(K) 0600 | TEMPORARY FIBER LOG | 80.000 | LF |
| | **Engineer's Estimate** | | **4.10** | **328.00** |
| 1 | Venture Corporation dba VCO Paving | | 5.00 | 400.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 4.50 | 360.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 4.75 | 380.00 |
| 0007 | 230(A) 2806 | SOLID SLAB SODDING | 47,100.000 | SY |
| | **Engineer's Estimate** | | **1.50** | **70,650.00** |
| 1 | Venture Corporation dba VCO Paving | | 1.25 | 58,875.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 1.03 | 48,513.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 1.10 | 51,810.00 |
| 0008 | 233(A) 2817 | VEGETATIVE MULCHING | 9.730 | AC |
| | **Engineer's Estimate** | | **330.00** | **3,210.90** |
| 1 | Venture Corporation dba VCO Paving | | 50.00 | 486.50 |
| 2 | Evans & Associates Construction Co., Inc. | | 50.00 | 486.50 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 53.00 | 515.69 |
| 0009 | 307(C) 4220 | PORTLAND CEMENT | 830.750 | TON |
| | **Engineer's Estimate** | | **190.00** | **157,842.50** |
| 1 | Venture Corporation dba VCO Paving | | 128.00 | 106,336.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 141.00 | 117,135.75 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 156.90 | 130,344.68 |

**Letting Date:** February 16, 2017, 10:30 A.M.
**Call Order:** 240 **Contract ID:** 170082

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0010 | 307(E) 4240 | CEMENTITIOUS STABILIZED SUBGRADE | 57,681.880 SY | |
| | **Engineer's Estimate** | | **3.75** | **216,307.05** |
| 1 | Venture Corporation dba VCO Paving | | 2.00 | 115,363.76 |
| 2 | Evans & Associates Construction Co., Inc. | | 1.90 | 109,595.57 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.75 | 158,625.17 |
| 0011 | 402(E) 0225 | TRAFFIC BOUND SURFACE COURSE TYPE E | 852.800 TON | |
| | **Engineer's Estimate** | | **58.00** | **49,462.40** |
| 1 | Venture Corporation dba VCO Paving | | 50.00 | 42,640.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 41.50 | 35,391.20 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 42.50 | 36,244.00 |
| 0012 | 407(B) 0250 | TACK COAT | 2,690.770 GAL | |
| | **Engineer's Estimate** | | **3.85** | **10,359.46** |
| 1 | Venture Corporation dba VCO Paving | | 1.75 | 4,708.85 |
| 2 | Evans & Associates Construction Co., Inc. | | 2.65 | 7,130.54 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 3.35 | 9,014.08 |
| 0013 | 408 5774 | PRIME COAT | 20,386.410 GAL | |
| | **Engineer's Estimate** | | **3.00** | **61,159.23** |
| 1 | Venture Corporation dba VCO Paving | | 2.00 | 40,772.82 |
| 2 | Evans & Associates Construction Co., Inc. | | 2.65 | 54,023.99 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 3.30 | 67,275.15 |
| 0014 | 411(B) 5945 | SUPERPAVE, TYPE S3(PG 64-22 OK) | 12,000.160 TON | |
| | **Engineer's Estimate** | | **78.00** | **936,012.48** |
| 1 | Venture Corporation dba VCO Paving | | 60.00 | 720,009.60 |
| 2 | Evans & Associates Construction Co., Inc. | | 63.71 | 764,530.19 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 71.35 | 856,211.42 |
| 0015 | 411(C) 5960 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 6,135.290 TON | |
| | **Engineer's Estimate** | | **83.00** | **509,229.07** |
| 1 | Venture Corporation dba VCO Paving | | 65.00 | 398,793.85 |
| 2 | Evans & Associates Construction Co., Inc. | | 69.00 | 423,335.01 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 79.00 | 484,687.91 |
| 0016 | 412 5267 | COLD MILLING PAVEMENT | 51,232.700 SY | |
| | **Engineer's Estimate** | | **5.70** | **292,026.39** |
| 1 | Venture Corporation dba VCO Paving | | 1.25 | 64,040.88 |
| 2 | Evans & Associates Construction Co., Inc. | | 0.93 | 47,646.41 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.85 | 146,013.20 |
| 0017 | 501(A) 0313 | STRUCTURAL EXCAVATION UNCLASSIFIED | 110.000 CY | |
| | **Engineer's Estimate** | | **25.11** | **2,762.10** |
| 1 | Venture Corporation dba VCO Paving | | 20.00 | 2,200.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 11.27 | 1,239.70 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 26.65 | 2,931.50 |
| 0018 | 501(G) 6315 | CLSM BACKFILL | 110.000 CY | |
| | **Engineer's Estimate** | | **151.31** | **16,644.10** |
| 1 | Venture Corporation dba VCO Paving | | 150.00 | 16,500.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 119.86 | 13,184.60 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 160.40 | 17,644.00 |

**Letting Date:** February 16, 2017, 10:30 A.M.
**Call Order:** 240 **Contract ID:** 170082

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0019 | 509(D) 0325 | CLASS C CONCRETE | 10.000 CY | |
| | **Engineer's Estimate** | | **360.00** | **3,600.00** |
| 1 | Venture Corporation dba VCO Paving | | 400.00 | 4,000.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 397.20 | 3,972.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 381.60 | 3,816.00 |
| 0020 | 610(G) 0617 | ASPHALT DRIVEWAY | 16.400 TON | |
| | **Engineer's Estimate** | | **265.00** | **4,346.00** |
| 1 | Venture Corporation dba VCO Paving | | 75.00 | 1,230.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 125.00 | 2,050.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 159.00 | 2,607.60 |
| 0021 | 611(G) 6002 | INLET (SMD-TYPE 2) | 2.000 EA | |
| | **Engineer's Estimate** | | **2,500.00** | **5,000.00** |
| 1 | Venture Corporation dba VCO Paving | | 2,250.00 | 4,500.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 1,800.00 | 3,600.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 2,650.00 | 5,300.00 |
| 0022 | 611(G) 6006 | INLET (SMD-TYPE 2B) | 3.000 EA | |
| | **Engineer's Estimate** | | **5,200.00** | **15,600.00** |
| 1 | Venture Corporation dba VCO Paving | | 3,220.00 | 9,660.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 2,850.00 | 8,550.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 5,512.00 | 16,536.00 |
| 0023 | 613(A) 4495 | 22" X 13" R.C.PIPE ARCH CLASS A-III | 40.000 LF | |
| | **Engineer's Estimate** | | **125.00** | **5,000.00** |
| 1 | Venture Corporation dba VCO Paving | | 86.06 | 3,442.40 |
| 2 | Evans & Associates Construction Co., Inc. | | 75.76 | 3,030.40 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 111.30 | 4,452.00 |
| 0024 | 613(A) 4496 | 28" X 18" R.C.PIPE ARCH CLASS A-III | 120.000 LF | |
| | **Engineer's Estimate** | | **97.00** | **11,640.00** |
| 1 | Venture Corporation dba VCO Paving | | 96.34 | 11,560.80 |
| 2 | Evans & Associates Construction Co., Inc. | | 79.77 | 9,572.40 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 137.80 | 16,536.00 |
| 0025 | 613(A) 4497 | 36" X 22" R.C.PIPE ARCH CLASS A-III | 50.000 LF | |
| | **Engineer's Estimate** | | **144.00** | **7,200.00** |
| 1 | Venture Corporation dba VCO Paving | | 108.19 | 5,409.50 |
| 2 | Evans & Associates Construction Co., Inc. | | 95.56 | 4,778.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 152.65 | 7,632.50 |
| 0026 | 613(A) 4498 | 43" X 26" R.C.PIPE ARCH CLASS A-III | 125.000 LF | |
| | **Engineer's Estimate** | | **188.00** | **23,500.00** |
| 1 | Venture Corporation dba VCO Paving | | 162.50 | 20,312.50 |
| 2 | Evans & Associates Construction Co., Inc. | | 128.50 | 16,062.50 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 185.50 | 23,187.50 |
| 0027 | 613(B) 4527 | 21" X 15" CORR. GALV. STEEL PIPE ARCH | 120.000 LF | |
| | **Engineer's Estimate** | | **42.00** | **5,040.00** |
| 1 | Venture Corporation dba VCO Paving | | 24.10 | 2,892.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 27.22 | 3,266.40 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 26.50 | 3,180.00 |

**Letting Date:** February 16, 2017, 10:30 A.M.
**Call Order:** 240 **Contract ID:** 170082

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0028 | 613(B) 4528 | 28" X 20" CORR. GALV. STEEL PIPE ARCH | 170.000 | LF | |
| | **Engineer's Estimate** | | **33.00** | | **5,610.00** |
| 1 | Venture Corporation dba VCO Paving | | 28.00 | | 4,760.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 32.50 | | 5,525.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 35.00 | | 5,950.00 |
| 0029 | 613(B) 4529 | 35" X 24" CORR. GALV. STEEL PIPE ARCH | 62.000 | LF | |
| | **Engineer's Estimate** | | **50.00** | | **3,100.00** |
| 1 | Venture Corporation dba VCO Paving | | 33.76 | | 2,093.12 |
| 2 | Evans & Associates Construction Co., Inc. | | 44.45 | | 2,755.90 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 53.00 | | 3,286.00 |
| 0030 | 613(EE) 5600 | (SP) 12" CORRUGATED POLYPROPYLENE PIPE | 87.000 | LF | |
| | **Engineer's Estimate** | | **19.00** | | **1,653.00** |
| 1 | Venture Corporation dba VCO Paving | | 25.74 | | 2,239.38 |
| 2 | Evans & Associates Construction Co., Inc. | | 30.24 | | 2,630.88 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 20.25 | | 1,761.75 |
| 0031 | 613(EE) 5620 | (SP) 24" CORRUGATED POLYPROPYLENE PIPE | 96.000 | LF | |
| | **Engineer's Estimate** | | **47.00** | | **4,512.00** |
| 1 | Venture Corporation dba VCO Paving | | 23.78 | | 2,282.88 |
| 2 | Evans & Associates Construction Co., Inc. | | 37.15 | | 3,566.40 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 50.00 | | 4,800.00 |
| 0032 | 613(EE) 5630 | (SP) 30" CORRUGATED POLYPROPYLENE PIPE | 57.000 | LF | |
| | **Engineer's Estimate** | | **77.00** | | **4,389.00** |
| 1 | Venture Corporation dba VCO Paving | | 32.80 | | 1,869.60 |
| 2 | Evans & Associates Construction Co., Inc. | | 36.11 | | 2,058.27 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 81.65 | | 4,654.05 |
| 0033 | 613(EE) 5640 | (SP) 36" CORRUGATED POLYPROPYLENE PIPE | 288.000 | LF | |
| | **Engineer's Estimate** | | **87.00** | | **25,056.00** |
| 1 | Venture Corporation dba VCO Paving | | 48.03 | | 13,832.64 |
| 2 | Evans & Associates Construction Co., Inc. | | 62.59 | | 18,025.92 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 92.25 | | 26,568.00 |
| 0034 | 613(L) 5726 | 18" PREFAB. CULVERT END SECTION, ROUND | 2.000 | EA | |
| | **Engineer's Estimate** | | **440.00** | | **880.00** |
| 1 | Venture Corporation dba VCO Paving | | 180.00 | | 360.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 184.29 | | 368.58 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 466.50 | | 933.00 |
| 0035 | 613(M) 7186 | TYPE A4 CULVERT END TREATMENT | 6.000 | EA | |
| | **Engineer's Estimate** | | **1,370.00** | | **8,220.00** |
| 1 | Venture Corporation dba VCO Paving | | 2,360.00 | | 14,160.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 1,484.00 | | 8,904.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 1,453.00 | | 8,718.00 |
| 0036 | 613(M) 7187 | TYPE B4 CULVERT END TREATMENT | 17.000 | EA | |
| | **Engineer's Estimate** | | **1,410.00** | | **23,970.00** |
| 1 | Venture Corporation dba VCO Paving | | 3,070.00 | | 52,190.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 1,571.00 | | 26,707.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 1,495.00 | | 25,415.00 |

**Letting Date:** February 16, 2017, 10:30 A.M.
**Call Order:** 240 **Contract ID:** 170082

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0037 | 613(M) 7188 | TYPE C4 CULVERT END TREATMENT | 2.000 | EA | |
| | **Engineer's Estimate** | | **2,300.00** | | **4,600.00** |
| 1 | Venture Corporation dba VCO Paving | | 3,550.00 | | 7,100.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 1,994.00 | | 3,988.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 2,438.00 | | 4,876.00 |
| 0038 | 613(M) 7189 | TYPE D4 CULVERT END TREATMENT | 4.000 | EA | |
| | **Engineer's Estimate** | | **2,600.00** | | **10,400.00** |
| 1 | Venture Corporation dba VCO Paving | | 4,540.00 | | 18,160.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 2,474.00 | | 9,896.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 2,756.00 | | 11,024.00 |
| 0039 | 619(B) 0291 | REMOVAL OF HEADWALL | 15.000 | EA | |
| | **Engineer's Estimate** | | **1,500.00** | | **22,500.00** |
| 1 | Venture Corporation dba VCO Paving | | 200.00 | | 3,000.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 650.00 | | 9,750.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 530.00 | | 7,950.00 |
| 0040 | 619(B) 4767 | REMOVAL OF ASPHALT DRIVEWAY | 49.000 | SY | |
| | **Engineer's Estimate** | | **6.50** | | **318.50** |
| 1 | Venture Corporation dba VCO Paving | | 10.00 | | 490.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 4.00 | | 196.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 7.00 | | 343.00 |
| 0041 | 619(B) 4780 | REMOVAL OF GUARDRAIL | 2,194.000 | LF | |
| | **Engineer's Estimate** | | **5.70** | | **12,505.80** |
| 1 | Venture Corporation dba VCO Paving | | 5.00 | | 10,970.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 3.00 | | 6,582.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 5.30 | | 11,628.20 |
| 0042 | 619(B) 5881 | REMOVAL OF CONCRETE DITCH LINER | 20.000 | LF | |
| | **Engineer's Estimate** | | **4.50** | | **90.00** |
| 1 | Venture Corporation dba VCO Paving | | 20.00 | | 400.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 6.00 | | 120.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 4.75 | | 95.00 |
| 0043 | 619(B) 5918 | REMOVAL OF EXISTING PIPE | 385.000 | LF | |
| | **Engineer's Estimate** | | **8.50** | | **3,272.50** |
| 1 | Venture Corporation dba VCO Paving | | 2.50 | | 962.50 |
| 2 | Evans & Associates Construction Co., Inc. | | 7.00 | | 2,695.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 9.00 | | 3,465.00 |
| 0044 | 619(C) 0924 | SAWING PAVEMENT | 150.000 | LF | |
| | **Engineer's Estimate** | | **3.50** | | **525.00** |
| 1 | Venture Corporation dba VCO Paving | | 7.00 | | 1,050.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 2.00 | | 300.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 5.30 | | 795.00 |
| 0045 | 623(A) 0932 | BEAM GUARDRAIL W-BEAM SINGLE | 1,725.000 | LF | |
| | **Engineer's Estimate** | | **16.68** | | **28,773.00** |
| 1 | Venture Corporation dba VCO Paving | | 16.85 | | 29,066.25 |
| 2 | Evans & Associates Construction Co., Inc. | | 15.53 | | 26,789.25 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 17.85 | | 30,791.25 |

**Letting Date:** February 16, 2017, 10:30 A.M.
**Call Order:** 240 **Contract ID:** 170082

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0001** | **ROADWAY** | | |
| 0046 | 623(F) 5686 | GUARDRAIL ANCHOR UNIT (TYPE D-BF) | 4.000 EA | |
| | **Engineer's Estimate** | | **1,460.00** | **5,840.00** |
| 1 | Venture Corporation dba VCO Paving | | 1,500.00 | 6,000.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 1,950.00 | 7,800.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 1,590.00 | 6,360.00 |
| 0047 | 623(G) 8571 | GUARDRAIL END TREATMENT (GET) | 10.000 EA | |
| | **Engineer's Estimate** | | **2,300.00** | **23,000.00** |
| 1 | Venture Corporation dba VCO Paving | | 2,200.00 | 22,000.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 2,250.00 | 22,500.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 2,332.00 | 23,320.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **TRAFFIC** | | |
| 0048 | 850(A) 8110 | SHEET ALUMINUM SIGNS | 55.330 SF | |
| | **Engineer's Estimate** | | **37.00** | **2,047.21** |
| 1 | Venture Corporation dba VCO Paving | | 37.00 | 2,047.21 |
| 2 | Evans & Associates Construction Co., Inc. | | 15.00 | 829.95 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 39.25 | 2,171.70 |
| 0049 | 856(A) 8530 | TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE) | 14,396.770 LF | |
| | **Engineer's Estimate** | | **1.25** | **17,995.96** |
| 1 | Venture Corporation dba VCO Paving | | 0.47 | 6,766.48 |
| 2 | Evans & Associates Construction Co., Inc. | | 0.85 | 12,237.25 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.50 | 7,198.39 |
| 0050 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM | |
| | **Engineer's Estimate** | | **22,000.00** | **22,000.00** |
| 1 | Venture Corporation dba VCO Paving | | 4,000.00 | 4,000.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 11,000.00 | 11,000.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 4,240.00 | 4,240.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **STAKING** | | |
| 0051 | 642(B) 0096 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM | |
| | **Engineer's Estimate** | | **15,000.00** | **15,000.00** |
| 1 | Venture Corporation dba VCO Paving | | 35,000.00 | 35,000.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 30,000.00 | 30,000.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 33,920.00 | 33,920.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0004** | **CONSTRUCTION** | | |
| 0052 | 220 2800 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 LSUM | |
| | **Engineer's Estimate** | | **6,500.00** | **6,500.00** |
| 1 | Venture Corporation dba VCO Paving | | 15,000.00 | 15,000.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 6,000.00 | 6,000.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 6,890.00 | 6,890.00 |

**Letting Date:** February 16, 2017, 10:30 A.M.

**Call Order:** 240 **Contract ID:** 170082

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0004** | **CONSTRUCTION** | | |
| 0053 | 641 1552 | MOBILIZATION | 1.000 LSUM | |
| | **Engineer's Estimate** | | **157,000.00** | **157,000.00** |
| 1 | Venture Corporation dba VCO Paving | | 125,000.00 | 125,000.00 |
| 2 | Evans & Associates Construction Co., Inc. | | 114,000.00 | 114,000.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 137,800.00 | 137,800.00 |