Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 380 **Contract ID:** 170094
J/P No.: 31216(04) **Project No.:** STP-264C(056)CI **Contract Time:**
County: PUSHMATAHA
Description: WIDEN, RESURFACE, AND BRIDGE COUNTY ROAD (AIRPORT ROAD/EW-195): FROM US-271, EXTEND WEST NEAR ANTLERS. PROJECT LENGTH = 1.991 MILES

	VENDORNAME	PROPOSALITEMTO		
1	THE CUMMINS CONSTRUCTION CO., INC.	746,520.04	93.29	100.00
2	GLOVER & ASSOCIATES, INC.	765,166.36	95.62	102.50

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 380 **Contract ID:** 170094

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	202(H) 0185	EARTHWORK	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		25,840.00	25,840.00
2	GLOVER & ASSOCIATES, INC.		65,000.00	65,000.00
0002	230(A) 2806	SOLID SLAB SODDING	2,500.000	SY
	Engineer's Estimate		**3.27**	**8,182.03**
1	THE CUMMINS CONSTRUCTION CO., INC.		6.50	16,250.00
2	GLOVER & ASSOCIATES, INC.		3.00	7,500.00
0003	402(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	1,266.000	TON
	Engineer's Estimate		**36.13**	**45,743.66**
1	THE CUMMINS CONSTRUCTION CO., INC.		29.50	37,347.00
2	GLOVER & ASSOCIATES, INC.		29.50	37,347.00
0004	407(D) 0401	(SP) NT TACK MATERIAL	3,669.000	GAL
	Engineer's Estimate		**3.45**	**12,661.83**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.60	13,208.40
2	GLOVER & ASSOCIATES, INC.		2.50	9,172.50
0005	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	2,728.000	TON
	Engineer's Estimate		**93.67**	**255,539.51**
1	THE CUMMINS CONSTRUCTION CO., INC.		70.05	191,096.40
2	GLOVER & ASSOCIATES, INC.		65.00	177,320.00
0006	411(D) 5975	SUPERPAVE, TYPE S5(PG 64-22 OK)	2,046.000	TON
	Engineer's Estimate		**107.02**	**218,966.60**
1	THE CUMMINS CONSTRUCTION CO., INC.		75.35	154,166.10
2	GLOVER & ASSOCIATES, INC.		70.00	143,220.00
0007	412 5267	COLD MILLING PAVEMENT	981.500	SY
	Engineer's Estimate		**11.77**	**11,556.28**
1	THE CUMMINS CONSTRUCTION CO., INC.		13.60	13,348.40
2	GLOVER & ASSOCIATES, INC.		11.53	11,316.70
0008	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	17.400	CY
	Engineer's Estimate		**28.89**	**502.68**
1	THE CUMMINS CONSTRUCTION CO., INC.		21.20	368.88
2	GLOVER & ASSOCIATES, INC.		35.67	620.66
0009	509(A) 0319	CLASS AA CONCRETE	79.060	CY
	Engineer's Estimate		**505.00**	**39,925.36**
1	THE CUMMINS CONSTRUCTION CO., INC.		715.50	56,567.43
2	GLOVER & ASSOCIATES, INC.		683.72	54,054.90
0010	509(D) 0325	CLASS C CONCRETE	22.700	CY
	Engineer's Estimate		**309.75**	**7,031.35**
1	THE CUMMINS CONSTRUCTION CO., INC.		371.00	8,421.70
2	GLOVER & ASSOCIATES, INC.		255.65	5,803.26
0011	511(A) 0332	REINFORCING STEEL	16,972.400	LB
	Engineer's Estimate		**1.13**	**19,139.95**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.10	18,669.64
2	GLOVER & ASSOCIATES, INC.		1.07	18,160.47

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 380 **Contract ID:** 170094

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0012	601(B) 0536	TYPE I-A PLAIN RIPRAP	151.200 TON	
	Engineer's Estimate		**49.29**	**7,452.49**
1	THE CUMMINS CONSTRUCTION CO., INC.		53.00	8,013.60
2	GLOVER & ASSOCIATES, INC.		58.18	8,796.82
0013	613(A) 0492	24" R.C.PIPE CLASS III	64.000 LF	
	Engineer's Estimate		**69.72**	**4,462.34**
1	THE CUMMINS CONSTRUCTION CO., INC.		165.40	10,585.60
2	GLOVER & ASSOCIATES, INC.		90.48	5,790.72
0014	613(L) 5730	24" PREFAB. CULVERT END SECTION, ROUND	6.000 EA	
	Engineer's Estimate		**967.67**	**5,806.05**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,115.00	6,690.00
2	GLOVER & ASSOCIATES, INC.		631.38	3,788.28
0015	613(S) 1186	STANDARD BEDDING MATERIAL, CLASS B	31.710 CY	
	Engineer's Estimate		**69.64**	**2,208.41**
1	THE CUMMINS CONSTRUCTION CO., INC.		47.70	1,512.57
2	GLOVER & ASSOCIATES, INC.		62.32	1,976.17
0016	613(V) 1180	TRENCH EXCAVATION	46.610 CY	
	Engineer's Estimate		**15.14**	**705.72**
1	THE CUMMINS CONSTRUCTION CO., INC.		26.50	1,235.17
2	GLOVER & ASSOCIATES, INC.		35.67	1,662.58
0017	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**2,000.00**	**2,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		8,480.00	8,480.00
2	GLOVER & ASSOCIATES, INC.		15,000.00	15,000.00
0018	619(B) 4791	REMOVAL OF CURB	94.660 LF	
	Engineer's Estimate		**5.00**	**473.30**
1	THE CUMMINS CONSTRUCTION CO., INC.		116.90	11,065.75
2	GLOVER & ASSOCIATES, INC.		25.02	2,368.39

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			
0019	202(A) 1301	UNCLASSIFIED EXCAVATION	74.400 CY	
	Engineer's Estimate		**17.13**	**1,274.73**
1	THE CUMMINS CONSTRUCTION CO., INC.		26.50	1,971.60
2	GLOVER & ASSOCIATES, INC.		11.89	884.62
0020	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	20.660 CY	
	Engineer's Estimate		**28.89**	**596.86**
1	THE CUMMINS CONSTRUCTION CO., INC.		26.50	547.49
2	GLOVER & ASSOCIATES, INC.		35.67	736.94
0021	509(A) 0319	CLASS AA CONCRETE	59.300 CY	
	Engineer's Estimate		**505.00**	**29,946.55**
1	THE CUMMINS CONSTRUCTION CO., INC.		690.00	40,917.00
2	GLOVER & ASSOCIATES, INC.		720.00	42,696.00

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 380 **Contract ID:** 170094

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**		
0022	509(D) 0325	CLASS C CONCRETE	7.400 CY	
	Engineer's Estimate		**309.75**	**2,292.16**
1	THE CUMMINS CONSTRUCTION CO., INC.		371.00	2,745.40
2	GLOVER & ASSOCIATES, INC.		356.72	2,639.73
0023	511(A) 1332	REINFORCING STEEL	13,141.400 LB	
	Engineer's Estimate		**1.09**	**14,363.55**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.10	14,455.54
2	GLOVER & ASSOCIATES, INC.		1.07	14,061.30
0024	601(B) 0536	TYPE I-A PLAIN RIPRAP	50.400 TON	
	Engineer's Estimate		**49.29**	**2,484.16**
1	THE CUMMINS CONSTRUCTION CO., INC.		42.40	2,136.96
2	GLOVER & ASSOCIATES, INC.		57.54	2,900.02
0025	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**6,000.00**	**6,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		8,480.00	8,480.00
2	GLOVER & ASSOCIATES, INC.		8,918.11	8,918.11

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC CONTROL**		
0026	850(A) 8110	SHEET ALUMINUM SIGNS	56.260 SF	
	Engineer's Estimate		**19.81**	**1,114.29**
1	THE CUMMINS CONSTRUCTION CO., INC.		21.20	1,192.71
2	GLOVER & ASSOCIATES, INC.		23.78	1,337.86
0027	851(C) 8324	2" SQUARE TUBE POST	97.580 LF	
	Engineer's Estimate		**10.06**	**981.27**
1	THE CUMMINS CONSTRUCTION CO., INC.		10.60	1,034.35
2	GLOVER & ASSOCIATES, INC.		11.89	1,160.23
0028	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	42,115.680 LF	
	Engineer's Estimate		**0.15**	**6,407.48**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.15	6,317.35
2	GLOVER & ASSOCIATES, INC.		0.13	5,475.04
0029	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**6,708.20**	**6,708.20**
1	THE CUMMINS CONSTRUCTION CO., INC.		2,335.00	2,335.00
2	GLOVER & ASSOCIATES, INC.		4,161.79	4,161.79

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0030	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**17,000.00**	**17,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		12,720.00	12,720.00
2	GLOVER & ASSOCIATES, INC.		11,296.27	11,296.27

Letting Date: February 16, 2017, 10:30 A.M.

Call Order: 380 **Contract ID:** 170094

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0031	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**58,687.81**	**58,687.81**
1	THE CUMMINS CONSTRUCTION CO., INC.		68,800.00	68,800.00
2	GLOVER & ASSOCIATES, INC.		100,000.00	100,000.00