Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 400 **Contract ID:** 170096
J/P No.: 30534(04) **Project No.:** STPY-266C(041)3P **Contract Time:**
County: ROGERS
Description: RESURFACE (CONCRETE) SH-167: FROM 0.32 MILES NORTH OF I-44, EXTEND NORTH IN CATOOSA. PROJECT LENGTH = 4.320 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Iowa Civil Contracting, Inc.	2,385,727.54	98.00	100.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	2,407,323.86	98.89	100.91
	Engineer's Estimate	2,434,299.80		
3	Interstate Improvement, Inc.	2,492,195.20	102.38	104.46
4	Diamond Surface, Inc.	2,586,517.82	106.25	108.42

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 400 **Contract ID:** 170096

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(D) 0184	UNCLASSIFIED BORROW	275.000	CY	
	Engineer's Estimate		**25.00**		**6,875.00**
1	Iowa Civil Contracting, Inc.		10.52		2,893.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		15.00		4,125.00
3	Interstate Improvement, Inc.		11.03		3,033.25
4	Diamond Surface, Inc.		18.00		4,950.00
0002	221(F) 0100	TEMPORARY SILT DIKE	56.000	LF	
	Engineer's Estimate		**11.00**		**616.00**
1	Iowa Civil Contracting, Inc.		5.26		294.56
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		20.45		1,145.20
3	Interstate Improvement, Inc.		5.52		309.12
4	Diamond Surface, Inc.		22.00		1,232.00
0003	230(A) 2806	SOLID SLAB SODDING	780.000	SY	
	Engineer's Estimate		**1.60**		**1,248.00**
1	Iowa Civil Contracting, Inc.		4.37		3,408.60
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		3.20		2,496.00
3	Interstate Improvement, Inc.		2.48		1,934.40
4	Diamond Surface, Inc.		6.00		4,680.00
0004	303(A) 2100	AGGREGATE BASE TYPE A	515.000	CY	
	Engineer's Estimate		**42.00**		**21,630.00**
1	Iowa Civil Contracting, Inc.		60.50		31,157.50
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		47.25		24,333.75
3	Interstate Improvement, Inc.		37.75		19,441.25
4	Diamond Surface, Inc.		29.90		15,398.50
0005	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,949.000	TON	
	Engineer's Estimate		**25.00**		**48,725.00**
1	Iowa Civil Contracting, Inc.		24.20		47,165.80
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		19.70		38,395.30
3	Interstate Improvement, Inc.		25.37		49,446.13
4	Diamond Surface, Inc.		25.00		48,725.00
0006	407(B) 0250	TACK COAT	3,129.000	GAL	
	Engineer's Estimate		**2.60**		**8,135.40**
1	Iowa Civil Contracting, Inc.		1.05		3,285.45
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		2.15		6,727.35
3	Interstate Improvement, Inc.		1.10		3,441.90
4	Diamond Surface, Inc.		1.50		4,693.50
0007	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	4,714.000	TON	
	Engineer's Estimate		**75.00**		**353,550.00**
1	Iowa Civil Contracting, Inc.		51.55		243,006.70
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		56.95		268,462.30
3	Interstate Improvement, Inc.		57.36		270,395.04
4	Diamond Surface, Inc.		65.00		306,410.00
0008	412 5267	COLD MILLING PAVEMENT	42,253.000	SY	
	Engineer's Estimate		**2.50**		**105,632.50**
1	Iowa Civil Contracting, Inc.		1.84		77,745.52
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		1.84		77,745.52
3	Interstate Improvement, Inc.		1.93		81,548.29
4	Diamond Surface, Inc.		2.00		84,506.00

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 400 **Contract ID:** 170096

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0009	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	38,565.000	LF	
	Engineer's Estimate		**0.15**		**5,784.75**
1	Iowa Civil Contracting, Inc.		0.15		5,784.75
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.10		3,856.50
3	Interstate Improvement, Inc.		0.24		9,255.60
4	Diamond Surface, Inc.		0.18		6,941.70
0010	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	6,034.000	SY	
	Engineer's Estimate		**55.00**		**331,870.00**
1	Iowa Civil Contracting, Inc.		54.50		328,853.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		69.25		417,854.50
3	Interstate Improvement, Inc.		85.00		512,890.00
4	Diamond Surface, Inc.		83.35		502,933.90
0011	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	1,509.000	CY	
	Engineer's Estimate		**120.00**		**181,080.00**
1	Iowa Civil Contracting, Inc.		166.80		251,701.20
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		211.75		319,530.75
3	Interstate Improvement, Inc.		160.00		241,440.00
4	Diamond Surface, Inc.		190.00		286,710.00
0012	415 6300	CONCRETE JOINT SEALING	72,061.000	LF	
	Engineer's Estimate		**5.00**		**360,305.00**
1	Iowa Civil Contracting, Inc.		1.95		140,518.95
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		1.78		128,268.58
3	Interstate Improvement, Inc.		2.00		144,122.00
4	Diamond Surface, Inc.		2.00		144,122.00
0013	416 0100	DOWEL BAR RETROFIT	16,925.000	EA	
	Engineer's Estimate		**30.00**		**507,750.00**
1	Iowa Civil Contracting, Inc.		34.40		582,220.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		36.80		622,840.00
3	Interstate Improvement, Inc.		29.00		490,825.00
4	Diamond Surface, Inc.		34.91		590,851.75
0014	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	67,417.000	SY	
	Engineer's Estimate		**4.00**		**269,668.00**
1	Iowa Civil Contracting, Inc.		3.70		249,442.90
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		3.63		244,723.71
3	Interstate Improvement, Inc.		4.25		286,522.25
4	Diamond Surface, Inc.		2.91		196,183.47
0015	610(C) 0609	6" CONCRETE DIVIDING STRIP	34.000	SY	
	Engineer's Estimate		**40.00**		**1,360.00**
1	Iowa Civil Contracting, Inc.		136.77		4,650.18
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		114.00		3,876.00
3	Interstate Improvement, Inc.		143.41		4,875.94
4	Diamond Surface, Inc.		150.00		5,100.00
0016	611(G) 5335	INLET GPI TYPE 2 (DES. 9)	1.000	EA	
	Engineer's Estimate		**3,500.00**		**3,500.00**
1	Iowa Civil Contracting, Inc.		13,745.78		13,745.78
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		5,215.00		5,215.00
3	Interstate Improvement, Inc.		14,413.17		14,413.17
4	Diamond Surface, Inc.		14,000.00		14,000.00

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 400 **Contract ID:** 170096

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0017	613(A) 4498	43" X 26" R.C.PIPE ARCH CLASS A-III	88.000 LF	
	Engineer's Estimate		**150.00**	**13,200.00**
1	Iowa Civil Contracting, Inc.		210.42	18,516.96
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		249.00	21,912.00
3	Interstate Improvement, Inc.		220.63	19,415.44
4	Diamond Surface, Inc.		210.00	18,480.00
0018	613(M) 7198	TYPE C6 CULVERT END TREATMENT	1.000 EA	
	Engineer's Estimate		**2,400.00**	**2,400.00**
1	Iowa Civil Contracting, Inc.		1,578.13	1,578.13
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		2,100.00	2,100.00
3	Interstate Improvement, Inc.		1,654.75	1,654.75
4	Diamond Surface, Inc.		1,800.00	1,800.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0019	104 0955	(SP) RAILROAD FLAGGING(NON-BIDDABLE)	6.000 DAY	
	Engineer's Estimate		**300.00**	**1,800.00**
1	Iowa Civil Contracting, Inc.		300.00	1,800.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		300.00	1,800.00
3	Interstate Improvement, Inc.		300.00	1,800.00
4	Diamond Surface, Inc.		300.00	1,800.00
0020	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	85,300.000 LF	
	Engineer's Estimate		**0.90**	**76,770.00**
1	Iowa Civil Contracting, Inc.		0.53	45,209.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.57	48,621.00
3	Interstate Improvement, Inc.		0.43	36,679.00
4	Diamond Surface, Inc.		0.60	51,180.00
0021	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	1,795.000 LF	
	Engineer's Estimate		**6.65**	**11,936.75**
1	Iowa Civil Contracting, Inc.		1.32	2,369.40
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		1.08	1,938.60
3	Interstate Improvement, Inc.		0.66	1,184.70
4	Diamond Surface, Inc.		1.00	1,795.00
0022	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	283.000 LF	
	Engineer's Estimate		**9.80**	**2,773.40**
1	Iowa Civil Contracting, Inc.		10.52	2,977.16
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		10.80	3,056.40
3	Interstate Improvement, Inc.		3.31	936.73
4	Diamond Surface, Inc.		10.00	2,830.00
0023	856(B) 8525	TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)	2.000 EA	
	Engineer's Estimate		**180.00**	**360.00**
1	Iowa Civil Contracting, Inc.		789.07	1,578.14
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		810.00	1,620.00
3	Interstate Improvement, Inc.		1,654.76	3,309.52
4	Diamond Surface, Inc.		750.00	1,500.00

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 400 **Contract ID:** 170096

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0024	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	30.000 EA	
	Engineer's Estimate		**110.00**	**3,300.00**
1	Iowa Civil Contracting, Inc.		136.77	4,103.10
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		108.00	3,240.00
3	Interstate Improvement, Inc.		275.79	8,273.70
4	Diamond Surface, Inc.		100.00	3,000.00
0025	857(F) 8820	PAVEMENT MARKING REMOVAL (HYDROBLASTING)	14,500.000 LF	
	Engineer's Estimate		**0.70**	**10,150.00**
1	Iowa Civil Contracting, Inc.		0.32	4,640.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.70	10,150.00
3	Interstate Improvement, Inc.		0.23	3,335.00
4	Diamond Surface, Inc.		0.75	10,875.00
0026	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	Iowa Civil Contracting, Inc.		113,000.00	113,000.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		13,100.00	13,100.00
3	Interstate Improvement, Inc.		185,000.00	185,000.00
4	Diamond Surface, Inc.		105,000.00	105,000.00
0027	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	194.000 SD	
	Engineer's Estimate		**20.00**	**3,880.00**
1	Iowa Civil Contracting, Inc.		21.04	4,081.76
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		21.60	4,190.40
3	Interstate Improvement, Inc.		8.83	1,713.02
4	Diamond Surface, Inc.		30.00	5,820.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 CONSTRUCTION				
0028	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	Iowa Civil Contracting, Inc.		200,000.00	200,000.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		126,000.00	126,000.00
3	Interstate Improvement, Inc.		95,000.00	95,000.00
4	Diamond Surface, Inc.		165,000.00	165,000.00