Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 080 **Contract ID:** 170221
J/P No.: 30012(04) **Project No.:** STP-215D(026)CI **Contract Time:**
County: COAL
Description: BRIDGE AND APPROACHES COUNTY ROAD (OLD SH-3): OVER EAST FORK ROCK CREEK TRIBUTARY, 4.2 MILES NORTHWEST OF SH-48 NEAR TUPELO. PROJECT LENGTH = 0.207 MILE

	VENDORNAME	PROPOSALITEMTO		
1	Treas Construction Inc	456,713.47	78.85	100.00
2	K & R BUILDERS, INC.	484,995.07	83.74	106.19
3	Frontier Bridge, Inc.	500,262.18	86.37	109.54
4	L & N BRIDGE, LLC	521,076.70	89.97	114.09
5	HUB Construction, Inc.	536,929.60	92.70	117.56
6	T. McDonald Construction, Inc.	537,421.32	92.79	117.67
7	C3 Construction, Inc.	545,954.16	94.26	119.54
8	RRY SERVICES LLC	556,892.71	96.15	121.93
	Engineer's Estimate	579,197.65		
9	HASKELL LEMON CONSTRUCTION CO.	642,263.45	110.89	140.63

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 080 **Contract ID:** 170221

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	Treas Construction Inc	13,125.00	13,125.00
2	K & R BUILDERS, INC.	8,250.00	8,250.00
3	Frontier Bridge, Inc.	28,875.00	28,875.00
4	L & N BRIDGE, LLC	12,000.00	12,000.00
5	HUB Construction, Inc.	8,000.00	8,000.00
6	T. McDonald Construction, Inc.	8,000.00	8,000.00
7	C3 Construction, Inc.	4,900.88	4,900.88
8	RRY SERVICES LLC	16,000.00	16,000.00
9	HASKELL LEMON CONSTRUCTION CO.	11,285.00	11,285.00
0002	202(A) 0183 UNCLASSIFIED EXCAVATION		134.000 CY
	Engineer's Estimate	**15.00**	**2,010.00**
1	Treas Construction Inc	6.82	913.88
2	K & R BUILDERS, INC.	11.50	1,541.00
3	Frontier Bridge, Inc.	6.82	913.88
4	L & N BRIDGE, LLC	10.00	1,340.00
5	HUB Construction, Inc.	12.50	1,675.00
6	T. McDonald Construction, Inc.	25.00	3,350.00
7	C3 Construction, Inc.	9.10	1,219.40
8	RRY SERVICES LLC	16.00	2,144.00
9	HASKELL LEMON CONSTRUCTION CO.	25.10	3,363.40
0003	202(D) 0184 UNCLASSIFIED BORROW		2,334.000 CY
	Engineer's Estimate	**12.00**	**28,008.00**
1	Treas Construction Inc	7.35	17,154.90
2	K & R BUILDERS, INC.	10.50	24,507.00
3	Frontier Bridge, Inc.	7.35	17,154.90
4	L & N BRIDGE, LLC	16.00	37,344.00
5	HUB Construction, Inc.	13.00	30,342.00
6	T. McDonald Construction, Inc.	9.00	21,006.00
7	C3 Construction, Inc.	15.40	35,943.60
8	RRY SERVICES LLC	15.00	35,010.00
9	HASKELL LEMON CONSTRUCTION CO.	21.30	49,714.20
0004	205(A) 4229 TYPE A-SALVAGED TOPSOIL		1.000 LSUM
	Engineer's Estimate	**6,000.00**	**6,000.00**
1	Treas Construction Inc	2,709.00	2,709.00
2	K & R BUILDERS, INC.	6,500.00	6,500.00
3	Frontier Bridge, Inc.	7,959.00	7,959.00
4	L & N BRIDGE, LLC	2,500.00	2,500.00
5	HUB Construction, Inc.	6,000.00	6,000.00
6	T. McDonald Construction, Inc.	3,000.00	3,000.00
7	C3 Construction, Inc.	5,881.06	5,881.06
8	RRY SERVICES LLC	10,000.00	10,000.00
9	HASKELL LEMON CONSTRUCTION CO.	12,870.00	12,870.00

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 080 **Contract ID:** 170221

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0005	221(C) 2801	TEMPORARY SILT FENCE	2,133.000	LF	
	Engineer's Estimate		**1.50**		**3,199.50**
1	Treas Construction Inc		1.54		3,284.82
2	K & R BUILDERS, INC.		1.65		3,519.45
3	Frontier Bridge, Inc.		1.54		3,284.82
4	L & N BRIDGE, LLC		1.47		3,135.51
5	HUB Construction, Inc.		3.50		7,465.50
6	T. McDonald Construction, Inc.		2.50		5,332.50
7	C3 Construction, Inc.		2.06		4,393.98
8	RRY SERVICES LLC		1.47		3,135.51
9	HASKELL LEMON CONSTRUCTION CO.		5.10		10,878.30
0006	230(A) 2806	SOLID SLAB SODDING	1,764.000	SY	
	Engineer's Estimate		**4.00**		**7,056.00**
1	Treas Construction Inc		6.25		11,025.00
2	K & R BUILDERS, INC.		7.00		12,348.00
3	Frontier Bridge, Inc.		6.25		11,025.00
4	L & N BRIDGE, LLC		5.95		10,495.80
5	HUB Construction, Inc.		2.26		3,986.64
6	T. McDonald Construction, Inc.		7.50		13,230.00
7	C3 Construction, Inc.		8.33		14,694.12
8	RRY SERVICES LLC		5.95		10,495.80
9	HASKELL LEMON CONSTRUCTION CO.		7.15		12,612.60
0007	233(A) 2817	VEGETATIVE MULCHING	0.640	AC	
	Engineer's Estimate		**800.00**		**512.00**
1	Treas Construction Inc		1,312.50		840.00
2	K & R BUILDERS, INC.		200.00		128.00
3	Frontier Bridge, Inc.		1,312.50		840.00
4	L & N BRIDGE, LLC		1,250.00		800.00
5	HUB Construction, Inc.		500.00		320.00
6	T. McDonald Construction, Inc.		5,000.00		3,200.00
7	C3 Construction, Inc.		1,750.31		1,120.20
8	RRY SERVICES LLC		1,250.00		800.00
9	HASKELL LEMON CONSTRUCTION CO.		5,097.00		3,262.08
0008	241 2832	MOWING	3.500	AC	
	Engineer's Estimate		**200.00**		**700.00**
1	Treas Construction Inc		236.25		826.88
2	K & R BUILDERS, INC.		50.00		175.00
3	Frontier Bridge, Inc.		236.25		826.88
4	L & N BRIDGE, LLC		225.00		787.50
5	HUB Construction, Inc.		50.00		175.00
6	T. McDonald Construction, Inc.		200.00		700.00
7	C3 Construction, Inc.		315.06		1,102.71
8	RRY SERVICES LLC		100.00		350.00
9	HASKELL LEMON CONSTRUCTION CO.		201.00		703.50

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 080 **Contract ID:** 170221

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0009	303(A) 2100	AGGREGATE BASE TYPE A	246.480 CY
	Engineer's Estimate	**75.00**	**18,486.00**
1	Treas Construction Inc	63.00	15,528.24
2	K & R BUILDERS, INC.	62.80	15,478.94
3	Frontier Bridge, Inc.	74.11	18,266.63
4	L & N BRIDGE, LLC	50.00	12,324.00
5	HUB Construction, Inc.	60.00	14,788.80
6	T. McDonald Construction, Inc.	45.00	11,091.60
7	C3 Construction, Inc.	52.93	13,046.19
8	RRY SERVICES LLC	75.00	18,486.00
9	HASKELL LEMON CONSTRUCTION CO.	72.00	17,746.56
0010	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	91.100 TON
	Engineer's Estimate	**40.00**	**3,644.00**
1	Treas Construction Inc	33.60	3,060.96
2	K & R BUILDERS, INC.	34.00	3,097.40
3	Frontier Bridge, Inc.	42.30	3,853.53
4	L & N BRIDGE, LLC	30.00	2,733.00
5	HUB Construction, Inc.	40.00	3,644.00
6	T. McDonald Construction, Inc.	46.00	4,190.60
7	C3 Construction, Inc.	31.93	2,908.82
8	RRY SERVICES LLC	45.00	4,099.50
9	HASKELL LEMON CONSTRUCTION CO.	44.10	4,017.51
0011	407(B) 0250	TACK COAT	505.080 GAL
	Engineer's Estimate	**5.00**	**2,525.40**
1	Treas Construction Inc	3.83	1,934.46
2	K & R BUILDERS, INC.	4.00	2,020.32
3	Frontier Bridge, Inc.	3.83	1,934.46
4	L & N BRIDGE, LLC	3.65	1,843.54
5	HUB Construction, Inc.	4.00	2,020.32
6	T. McDonald Construction, Inc.	4.60	2,323.37
7	C3 Construction, Inc.	5.11	2,580.96
8	RRY SERVICES LLC	3.65	1,843.54
9	HASKELL LEMON CONSTRUCTION CO.	4.60	2,323.37
0012	409(A) 4242	FABRIC REINFORCEMENT	1,109.450 SY
	Engineer's Estimate	**3.00**	**3,328.35**
1	Treas Construction Inc	2.88	3,195.22
2	K & R BUILDERS, INC.	5.00	5,547.25
3	Frontier Bridge, Inc.	4.46	4,948.15
4	L & N BRIDGE, LLC	4.25	4,715.16
5	HUB Construction, Inc.	5.00	5,547.25
6	T. McDonald Construction, Inc.	4.00	4,437.80
7	C3 Construction, Inc.	5.95	6,601.23
8	RRY SERVICES LLC	4.25	4,715.16
9	HASKELL LEMON CONSTRUCTION CO.	4.70	5,214.42

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 080 **Contract ID:** 170221

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0013	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	606.750 TON
	Engineer's Estimate	**120.00**	**72,810.00**
1	Treas Construction Inc	94.34	57,240.80
2	K & R BUILDERS, INC.	100.00	60,675.00
3	Frontier Bridge, Inc.	94.34	57,240.80
4	L & N BRIDGE, LLC	89.85	54,516.49
5	HUB Construction, Inc.	94.00	57,034.50
6	T. McDonald Construction, Inc.	95.00	57,641.25
7	C3 Construction, Inc.	125.81	76,335.22
8	RRY SERVICES LLC	90.00	54,607.50
9	HASKELL LEMON CONSTRUCTION CO.	92.40	56,063.70
0014	412 5267	COLD MILLING PAVEMENT	800.000 SY
	Engineer's Estimate	**12.00**	**9,600.00**
1	Treas Construction Inc	12.54	10,032.00
2	K & R BUILDERS, INC.	13.50	10,800.00
3	Frontier Bridge, Inc.	11.81	9,448.00
4	L & N BRIDGE, LLC	11.81	9,448.00
5	HUB Construction, Inc.	13.00	10,400.00
6	T. McDonald Construction, Inc.	9.00	7,200.00
7	C3 Construction, Inc.	12.25	9,800.00
8	RRY SERVICES LLC	15.00	12,000.00
9	HASKELL LEMON CONSTRUCTION CO.	7.25	5,800.00
0015	509(D) 0325	CLASS C CONCRETE	50.000 CY
	Engineer's Estimate	**600.00**	**30,000.00**
1	Treas Construction Inc	440.31	22,015.50
2	K & R BUILDERS, INC.	307.50	15,375.00
3	Frontier Bridge, Inc.	407.87	20,393.50
4	L & N BRIDGE, LLC	400.00	20,000.00
5	HUB Construction, Inc.	300.00	15,000.00
6	T. McDonald Construction, Inc.	400.00	20,000.00
7	C3 Construction, Inc.	317.86	15,893.00
8	RRY SERVICES LLC	350.00	17,500.00
9	HASKELL LEMON CONSTRUCTION CO.	551.50	27,575.00
0016	613(B) 0689	18" CORR. GALV. STEEL PIPE	76.000 LF
	Engineer's Estimate	**40.00**	**3,040.00**
1	Treas Construction Inc	31.50	2,394.00
2	K & R BUILDERS, INC.	25.00	1,900.00
3	Frontier Bridge, Inc.	40.84	3,103.84
4	L & N BRIDGE, LLC	25.00	1,900.00
5	HUB Construction, Inc.	25.24	1,918.24
6	T. McDonald Construction, Inc.	42.00	3,192.00
7	C3 Construction, Inc.	35.01	2,660.76
8	RRY SERVICES LLC	45.00	3,420.00
9	HASKELL LEMON CONSTRUCTION CO.	100.50	7,638.00

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 080 **Contract ID:** 170221

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0017	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	Treas Construction Inc	3,150.00	3,150.00
2	K & R BUILDERS, INC.	4,250.00	4,250.00
3	Frontier Bridge, Inc.	5,250.00	5,250.00
4	L & N BRIDGE, LLC	3,500.00	3,500.00
5	HUB Construction, Inc.	5,517.25	5,517.25
6	T. McDonald Construction, Inc.	5,000.00	5,000.00
7	C3 Construction, Inc.	3,500.63	3,500.63
8	RRY SERVICES LLC	5,000.00	5,000.00
9	HASKELL LEMON CONSTRUCTION CO.	5,663.00	5,663.00
0018	619(B) 4763	REMOVAL OF CONCRETE PAVEMENT W/ASPHALT OVERLAY	79.000 SY
	Engineer's Estimate	**75.00**	**5,925.00**
1	Treas Construction Inc	10.50	829.50
2	K & R BUILDERS, INC.	80.00	6,320.00
3	Frontier Bridge, Inc.	73.50	5,806.50
4	L & N BRIDGE, LLC	12.00	948.00
5	HUB Construction, Inc.	32.10	2,535.90
6	T. McDonald Construction, Inc.	15.00	1,185.00
7	C3 Construction, Inc.	70.01	5,530.79
8	RRY SERVICES LLC	15.00	1,185.00
9	HASKELL LEMON CONSTRUCTION CO.	41.00	3,239.00
0019	619(C) 0924	SAWING PAVEMENT	96.000 LF
	Engineer's Estimate	**15.00**	**1,440.00**
1	Treas Construction Inc	10.50	1,008.00
2	K & R BUILDERS, INC.	10.00	960.00
3	Frontier Bridge, Inc.	10.50	1,008.00
4	L & N BRIDGE, LLC	8.00	768.00
5	HUB Construction, Inc.	3.00	288.00
6	T. McDonald Construction, Inc.	8.00	768.00
7	C3 Construction, Inc.	4.20	403.20
8	RRY SERVICES LLC	5.00	480.00
9	HASKELL LEMON CONSTRUCTION CO.	39.00	3,744.00
0020	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	300.000 LF
	Engineer's Estimate	**25.00**	**7,500.00**
1	Treas Construction Inc	17.85	5,355.00
2	K & R BUILDERS, INC.	18.70	5,610.00
3	Frontier Bridge, Inc.	17.85	5,355.00
4	L & N BRIDGE, LLC	17.00	5,100.00
5	HUB Construction, Inc.	19.08	5,724.00
6	T. McDonald Construction, Inc.	19.00	5,700.00
7	C3 Construction, Inc.	28.01	8,403.00
8	RRY SERVICES LLC	17.00	5,100.00
9	HASKELL LEMON CONSTRUCTION CO.	17.90	5,370.00

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 080 **Contract ID:** 170221

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**	
0021	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA
	Engineer's Estimate	**2,500.00**	**10,000.00**
1	Treas Construction Inc	1,522.50	6,090.00
2	K & R BUILDERS, INC.	1,600.00	6,400.00
3	Frontier Bridge, Inc.	1,149.75	4,599.00
4	L & N BRIDGE, LLC	1,450.00	5,800.00
5	HUB Construction, Inc.	1,900.00	7,600.00
6	T. McDonald Construction, Inc.	1,250.00	5,000.00
7	C3 Construction, Inc.	1,750.32	7,001.28
8	RRY SERVICES LLC	1,450.00	5,800.00
9	HASKELL LEMON CONSTRUCTION CO.	2,205.00	8,820.00
0022	623(F) 8300	GUARDRAIL TRAIL END TURNDOWN (31")	4.000 EA
	Engineer's Estimate	**1,500.00**	**6,000.00**
1	Treas Construction Inc	525.00	2,100.00
2	K & R BUILDERS, INC.	600.00	2,400.00
3	Frontier Bridge, Inc.	1,086.75	4,347.00
4	L & N BRIDGE, LLC	500.00	2,000.00
5	HUB Construction, Inc.	12,000.00	48,000.00
6	T. McDonald Construction, Inc.	1,100.00	4,400.00
7	C3 Construction, Inc.	1,050.19	4,200.76
8	RRY SERVICES LLC	500.00	2,000.00
9	HASKELL LEMON CONSTRUCTION CO.	1,294.00	5,176.00
0023	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	284.000 LF
	Engineer's Estimate	**10.00**	**2,840.00**
1	Treas Construction Inc	10.50	2,982.00
2	K & R BUILDERS, INC.	12.00	3,408.00
3	Frontier Bridge, Inc.	10.50	2,982.00
4	L & N BRIDGE, LLC	10.00	2,840.00
5	HUB Construction, Inc.	6.50	1,846.00
6	T. McDonald Construction, Inc.	6.00	1,704.00
7	C3 Construction, Inc.	9.80	2,783.20
8	RRY SERVICES LLC	10.00	2,840.00
9	HASKELL LEMON CONSTRUCTION CO.	10.30	2,925.20

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**	
0024	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	100.000 CY
	Engineer's Estimate	**40.00**	**4,000.00**
1	Treas Construction Inc	26.25	2,625.00
2	K & R BUILDERS, INC.	13.00	1,300.00
3	Frontier Bridge, Inc.	21.00	2,100.00
4	L & N BRIDGE, LLC	12.00	1,200.00
5	HUB Construction, Inc.	18.50	1,850.00
6	T. McDonald Construction, Inc.	18.00	1,800.00
7	C3 Construction, Inc.	14.00	1,400.00
8	RRY SERVICES LLC	25.00	2,500.00
9	HASKELL LEMON CONSTRUCTION CO.	23.30	2,330.00

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 080 **Contract ID:** 170221

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		
0025	501(F) 6352	GRANULAR BACKFILL	46.000 CY
	Engineer's Estimate	**60.00**	**2,760.00**
1	Treas Construction Inc	52.50	2,415.00
2	K & R BUILDERS, INC.	77.00	3,542.00
3	Frontier Bridge, Inc.	69.89	3,214.94
4	L & N BRIDGE, LLC	85.00	3,910.00
5	HUB Construction, Inc.	85.00	3,910.00
6	T. McDonald Construction, Inc.	75.00	3,450.00
7	C3 Construction, Inc.	23.10	1,062.60
8	RRY SERVICES LLC	85.00	3,910.00
9	HASKELL LEMON CONSTRUCTION CO.	155.50	7,153.00
0026	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	179.000 LF
	Engineer's Estimate	**225.00**	**40,275.00**
1	Treas Construction Inc	192.69	34,491.51
2	K & R BUILDERS, INC.	223.00	39,917.00
3	Frontier Bridge, Inc.	216.07	38,676.53
4	L & N BRIDGE, LLC	280.00	50,120.00
5	HUB Construction, Inc.	220.00	39,380.00
6	T. McDonald Construction, Inc.	285.00	51,015.00
7	C3 Construction, Inc.	229.64	41,105.56
8	RRY SERVICES LLC	235.00	42,065.00
9	HASKELL LEMON CONSTRUCTION CO.	199.00	35,621.00
0027	504(A) 1304	APPROACH SLAB	115.000 SY
	Engineer's Estimate	**225.00**	**25,875.00**
1	Treas Construction Inc	199.56	22,949.40
2	K & R BUILDERS, INC.	185.00	21,275.00
3	Frontier Bridge, Inc.	197.19	22,676.85
4	L & N BRIDGE, LLC	175.00	20,125.00
5	HUB Construction, Inc.	185.00	21,275.00
6	T. McDonald Construction, Inc.	240.00	27,600.00
7	C3 Construction, Inc.	224.91	25,864.65
8	RRY SERVICES LLC	240.00	27,600.00
9	HASKELL LEMON CONSTRUCTION CO.	326.50	37,547.50
0028	504(B) 1305	SAW-CUT GROOVING	236.700 SY
	Engineer's Estimate	**7.00**	**1,656.90**
1	Treas Construction Inc	12.60	2,982.42
2	K & R BUILDERS, INC.	8.80	2,082.96
3	Frontier Bridge, Inc.	11.55	2,733.89
4	L & N BRIDGE, LLC	11.00	2,603.70
5	HUB Construction, Inc.	15.00	3,550.50
6	T. McDonald Construction, Inc.	6.00	1,420.20
7	C3 Construction, Inc.	15.40	3,645.18
8	RRY SERVICES LLC	11.00	2,603.70
9	HASKELL LEMON CONSTRUCTION CO.	7.20	1,704.24

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 080 **Contract ID:** 170221

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0029	504(D) 6239	CONCRETE RAIL (TR3)	172.600 LF	
	Engineer's Estimate		**90.00**	**15,534.00**
1	Treas Construction Inc		89.07	15,373.48
2	K & R BUILDERS, INC.		85.00	14,671.00
3	Frontier Bridge, Inc.		86.32	14,898.83
4	L & N BRIDGE, LLC		90.00	15,534.00
5	HUB Construction, Inc.		91.25	15,749.75
6	T. McDonald Construction, Inc.		80.00	13,808.00
7	C3 Construction, Inc.		75.61	13,050.29
8	RRY SERVICES LLC		120.00	20,712.00
9	HASKELL LEMON CONSTRUCTION CO.		127.50	22,006.50
0030	506(A) 1322	STRUCTURAL STEEL	100.000 LB	
	Engineer's Estimate		**2.50**	**250.00**
1	Treas Construction Inc		2.19	219.00
2	K & R BUILDERS, INC.		4.75	475.00
3	Frontier Bridge, Inc.		3.22	322.00
4	L & N BRIDGE, LLC		2.00	200.00
5	HUB Construction, Inc.		3.10	310.00
6	T. McDonald Construction, Inc.		5.00	500.00
7	C3 Construction, Inc.		6.65	665.00
8	RRY SERVICES LLC		4.00	400.00
9	HASKELL LEMON CONSTRUCTION CO.		19.90	1,990.00
0031	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	6.000 EA	
	Engineer's Estimate		**1,500.00**	**9,000.00**
1	Treas Construction Inc		691.42	4,148.52
2	K & R BUILDERS, INC.		450.00	2,700.00
3	Frontier Bridge, Inc.		741.82	4,450.92
4	L & N BRIDGE, LLC		400.00	2,400.00
5	HUB Construction, Inc.		280.00	1,680.00
6	T. McDonald Construction, Inc.		350.00	2,100.00
7	C3 Construction, Inc.		618.63	3,711.78
8	RRY SERVICES LLC		700.00	4,200.00
9	HASKELL LEMON CONSTRUCTION CO.		544.00	3,264.00
0032	509(A) 1326	CLASS AA CONCRETE	63.100 CY	
	Engineer's Estimate		**650.00**	**41,015.00**
1	Treas Construction Inc		725.60	45,785.36
2	K & R BUILDERS, INC.		707.50	44,643.25
3	Frontier Bridge, Inc.		681.56	43,006.44
4	L & N BRIDGE, LLC		900.00	56,790.00
5	HUB Construction, Inc.		615.00	38,806.50
6	T. McDonald Construction, Inc.		810.00	51,111.00
7	C3 Construction, Inc.		588.11	37,109.74
8	RRY SERVICES LLC		850.00	53,635.00
9	HASKELL LEMON CONSTRUCTION CO.		685.00	43,223.50

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 080 **Contract ID:** 170221

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0033	509(B) 1328	CLASS A CONCRETE	37.000 CY	
	Engineer's Estimate		**700.00**	**25,900.00**
1	Treas Construction Inc		667.40	24,693.80
2	K & R BUILDERS, INC.		752.50	27,842.50
3	Frontier Bridge, Inc.		675.96	25,010.52
4	L & N BRIDGE, LLC		900.00	33,300.00
5	HUB Construction, Inc.		615.00	22,755.00
6	T. McDonald Construction, Inc.		850.00	31,450.00
7	C3 Construction, Inc.		646.92	23,936.04
8	RRY SERVICES LLC		850.00	31,450.00
9	HASKELL LEMON CONSTRUCTION CO.		883.50	32,689.50
0034	511(A) 1332	REINFORCING STEEL	16,950.000 LB	
	Engineer's Estimate		**1.05**	**17,797.50**
1	Treas Construction Inc		0.97	16,441.50
2	K & R BUILDERS, INC.		0.88	14,916.00
3	Frontier Bridge, Inc.		1.02	17,289.00
4	L & N BRIDGE, LLC		1.00	16,950.00
5	HUB Construction, Inc.		1.00	16,950.00
6	T. McDonald Construction, Inc.		1.00	16,950.00
7	C3 Construction, Inc.		0.84	14,238.00
8	RRY SERVICES LLC		1.10	18,645.00
9	HASKELL LEMON CONSTRUCTION CO.		1.45	24,577.50
0035	514(A) 6010	PILES, FURNISHED (HP 10X42)	375.000 LF	
	Engineer's Estimate		**50.00**	**18,750.00**
1	Treas Construction Inc		27.80	10,425.00
2	K & R BUILDERS, INC.		35.00	13,125.00
3	Frontier Bridge, Inc.		33.88	12,705.00
4	L & N BRIDGE, LLC		30.00	11,250.00
5	HUB Construction, Inc.		35.78	13,417.50
6	T. McDonald Construction, Inc.		55.00	20,625.00
7	C3 Construction, Inc.		29.13	10,923.75
8	RRY SERVICES LLC		40.00	15,000.00
9	HASKELL LEMON CONSTRUCTION CO.		41.30	15,487.50
0036	514(B) 6292	PILES, DRIVEN (HP 10X42)	375.000 LF	
	Engineer's Estimate		**20.00**	**7,500.00**
1	Treas Construction Inc		15.75	5,906.25
2	K & R BUILDERS, INC.		15.00	5,625.00
3	Frontier Bridge, Inc.		10.50	3,937.50
4	L & N BRIDGE, LLC		13.00	4,875.00
5	HUB Construction, Inc.		10.00	3,750.00
6	T. McDonald Construction, Inc.		30.00	11,250.00
7	C3 Construction, Inc.		56.01	21,003.75
8	RRY SERVICES LLC		15.00	5,625.00
9	HASKELL LEMON CONSTRUCTION CO.		25.30	9,487.50

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 080 **Contract ID:** 170221

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0037	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	Treas Construction Inc		400.00	400.00
2	K & R BUILDERS, INC.		400.00	400.00
3	Frontier Bridge, Inc.		400.00	400.00
4	L & N BRIDGE, LLC		400.00	400.00
5	HUB Construction, Inc.		400.00	400.00
6	T. McDonald Construction, Inc.		400.00	400.00
7	C3 Construction, Inc.		400.00	400.00
8	RRY SERVICES LLC		400.00	400.00
9	HASKELL LEMON CONSTRUCTION CO.		400.00	400.00
0038	601(B) 1353	TYPE I-A PLAIN RIPRAP	400.000 TON	
	Engineer's Estimate		**50.00**	**20,000.00**
1	Treas Construction Inc		15.75	6,300.00
2	K & R BUILDERS, INC.		45.30	18,120.00
3	Frontier Bridge, Inc.		45.10	18,040.00
4	L & N BRIDGE, LLC		32.00	12,800.00
5	HUB Construction, Inc.		40.69	16,276.00
6	T. McDonald Construction, Inc.		43.00	17,200.00
7	C3 Construction, Inc.		42.36	16,944.00
8	RRY SERVICES LLC		55.00	22,000.00
9	HASKELL LEMON CONSTRUCTION CO.		48.60	19,440.00
0039	601(C) 1355	TYPE I-A FILTER BLANKET	70.000 TON	
	Engineer's Estimate		**50.00**	**3,500.00**
1	Treas Construction Inc		15.75	1,102.50
2	K & R BUILDERS, INC.		36.00	2,520.00
3	Frontier Bridge, Inc.		34.94	2,445.80
4	L & N BRIDGE, LLC		26.00	1,820.00
5	HUB Construction, Inc.		36.80	2,576.00
6	T. McDonald Construction, Inc.		35.00	2,450.00
7	C3 Construction, Inc.		42.36	2,965.20
8	RRY SERVICES LLC		40.00	2,800.00
9	HASKELL LEMON CONSTRUCTION CO.		48.80	3,416.00
0040	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	52.000 LF	
	Engineer's Estimate		**25.00**	**1,300.00**
1	Treas Construction Inc		31.50	1,638.00
2	K & R BUILDERS, INC.		30.00	1,560.00
3	Frontier Bridge, Inc.		28.57	1,485.64
4	L & N BRIDGE, LLC		30.00	1,560.00
5	HUB Construction, Inc.		20.00	1,040.00
6	T. McDonald Construction, Inc.		40.00	2,080.00
7	C3 Construction, Inc.		28.01	1,456.52
8	RRY SERVICES LLC		35.00	1,820.00
9	HASKELL LEMON CONSTRUCTION CO.		56.00	2,912.00

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 080 **Contract ID:** 170221

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE			
0041	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	50.000 LF
	Engineer's Estimate	**30.00**	**1,500.00**
1	Treas Construction Inc	31.50	1,575.00
2	K & R BUILDERS, INC.	30.00	1,500.00
3	Frontier Bridge, Inc.	28.69	1,434.50
4	L & N BRIDGE, LLC	20.00	1,000.00
5	HUB Construction, Inc.	20.00	1,000.00
6	T. McDonald Construction, Inc.	40.00	2,000.00
7	C3 Construction, Inc.	28.01	1,400.50
8	RRY SERVICES LLC	35.00	1,750.00
9	HASKELL LEMON CONSTRUCTION CO.	34.70	1,735.00
0042	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	Treas Construction Inc	12,600.00	12,600.00
2	K & R BUILDERS, INC.	9,750.00	9,750.00
3	Frontier Bridge, Inc.	6,825.00	6,825.00
4	L & N BRIDGE, LLC	25,000.00	25,000.00
5	HUB Construction, Inc.	37,000.00	37,000.00
6	T. McDonald Construction, Inc.	15,000.00	15,000.00
7	C3 Construction, Inc.	14,002.53	14,002.53
8	RRY SERVICES LLC	16,000.00	16,000.00
9	HASKELL LEMON CONSTRUCTION CO.	17,020.00	17,020.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 TRAFFIC			
0043	853 9033	DELINEATORS(TYPE 2, CODE 1)	12.000 EA
	Engineer's Estimate	**40.00**	**480.00**
1	Treas Construction Inc	21.00	252.00
2	K & R BUILDERS, INC.	20.00	240.00
3	Frontier Bridge, Inc.	21.00	252.00
4	L & N BRIDGE, LLC	20.00	240.00
5	HUB Construction, Inc.	23.98	287.76
6	T. McDonald Construction, Inc.	20.00	240.00
7	C3 Construction, Inc.	28.01	336.12
8	RRY SERVICES LLC	15.00	180.00
9	HASKELL LEMON CONSTRUCTION CO.	13.20	158.40
0044	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	4,400.000 LF
	Engineer's Estimate	**0.70**	**3,080.00**
1	Treas Construction Inc	0.42	1,848.00
2	K & R BUILDERS, INC.	0.45	1,980.00
3	Frontier Bridge, Inc.	0.42	1,848.00
4	L & N BRIDGE, LLC	0.40	1,760.00
5	HUB Construction, Inc.	0.40	1,760.00
6	T. McDonald Construction, Inc.	0.30	1,320.00
7	C3 Construction, Inc.	0.56	2,464.00
8	RRY SERVICES LLC	0.40	1,760.00
9	HASKELL LEMON CONSTRUCTION CO.	0.41	1,804.00

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 080 **Contract ID:** 170221

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**TRAFFIC**		
0045	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**4,000.00**	**4,000.00**
1	Treas Construction Inc	2,520.00	2,520.00
2	K & R BUILDERS, INC.	3,000.00	3,000.00
3	Frontier Bridge, Inc.	2,520.00	2,520.00
4	L & N BRIDGE, LLC	2,400.00	2,400.00
5	HUB Construction, Inc.	2,877.19	2,877.19
6	T. McDonald Construction, Inc.	7,000.00	7,000.00
7	C3 Construction, Inc.	3,360.61	3,360.61
8	RRY SERVICES LLC	2,400.00	2,400.00
9	HASKELL LEMON CONSTRUCTION CO.	2,780.00	2,780.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**STAKING**		
0046	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	Treas Construction Inc	5,565.00	5,565.00
2	K & R BUILDERS, INC.	6,100.00	6,100.00
3	Frontier Bridge, Inc.	5,565.00	5,565.00
4	L & N BRIDGE, LLC	6,000.00	6,000.00
5	HUB Construction, Inc.	8,000.00	8,000.00
6	T. McDonald Construction, Inc.	10,000.00	10,000.00
7	C3 Construction, Inc.	10,361.87	10,361.87
8	RRY SERVICES LLC	8,150.00	8,150.00
9	HASKELL LEMON CONSTRUCTION CO.	7,722.00	7,722.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**		
0047	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	Treas Construction Inc	2,625.00	2,625.00
2	K & R BUILDERS, INC.	3,000.00	3,000.00
3	Frontier Bridge, Inc.	3,465.00	3,465.00
4	L & N BRIDGE, LLC	2,000.00	2,000.00
5	HUB Construction, Inc.	2,500.00	2,500.00
6	T. McDonald Construction, Inc.	5,000.00	5,000.00
7	C3 Construction, Inc.	4,620.83	4,620.83
8	RRY SERVICES LLC	1,275.00	1,275.00
9	HASKELL LEMON CONSTRUCTION CO.	2,428.00	2,428.00

Letting Date: July 20, 2017, 10:30 A.M.

Call Order: 080 **Contract ID:** 170221

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0048	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**60,000.00**	**60,000.00**
1	Treas Construction Inc		45,036.57	45,036.57
2	K & R BUILDERS, INC.		43,500.00	43,500.00
3	Frontier Bridge, Inc.		45,542.93	45,542.93
4	L & N BRIDGE, LLC		50,000.00	50,000.00
5	HUB Construction, Inc.		40,000.00	40,000.00
6	T. McDonald Construction, Inc.		50,000.00	50,000.00
7	C3 Construction, Inc.		59,020.65	59,020.65
8	RRY SERVICES LLC		53,000.00	53,000.00
9	HASKELL LEMON CONSTRUCTION CO.		79,361.47	79,361.47