Letting Date: January 18, 2018, 10:30 A.M.
Call Order: 181 **Contract ID:** 180027
J/P No.: 29705(04) **Project No.:** SSR-262B(039)SR **Contract Time:**
County: PONTOTOC
Description: RESURFACE (P.C. CONCRETE) SH-19: FROM THE SH-3W JUNCTION, EXTEND SOUTHEAST NEAR ADA. PROJECT LENGTH = 1.875 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,282,362.00		
1	Interstate Improvement, Inc.	1,385,301.56	108.03	100.00
2	SCHIRALLI CONSTRUCTION CORP.	1,493,099.40	116.43	107.78
3	Iowa Civil Contracting, Inc.	1,575,172.38	122.83	113.71
4	Diamond Surface, Inc.	1,592,512.72	124.19	114.96
5	R.A. Knapp Construction, Inc.	1,820,210.90	141.94	131.39
6	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	1,993,983.86	155.49	143.94
7	WINDING ROAD CONSTRUCTION, INC.	1,998,012.66	155.81	144.23

Letting Date: January 18, 2018, 10:30 A.M.

Call Order: 181 **Contract ID:** 180027

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	6,640.000	SY	
	Engineer's Estimate		**60.00**		**398,400.00**
1	Interstate Improvement, Inc.		30.00		199,200.00
2	SCHIRALLI CONSTRUCTION CORP.		23.57		156,504.80
3	Iowa Civil Contracting, Inc.		56.75		376,820.00
4	Diamond Surface, Inc.		51.00		338,640.00
5	R.A. Knapp Construction, Inc.		35.00		232,400.00
6	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		54.00		358,560.00
7	WINDING ROAD CONSTRUCTION, INC.		62.50		415,000.00
0002	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	1,660.000	CY	
	Engineer's Estimate		**115.00**		**190,900.00**
1	Interstate Improvement, Inc.		160.00		265,600.00
2	SCHIRALLI CONSTRUCTION CORP.		152.67		253,432.20
3	Iowa Civil Contracting, Inc.		155.70		258,462.00
4	Diamond Surface, Inc.		182.00		302,120.00
5	R.A. Knapp Construction, Inc.		190.00		315,400.00
6	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		173.50		288,010.00
7	WINDING ROAD CONSTRUCTION, INC.		250.00		415,000.00
0003	415 6300	CONCRETE JOINT SEALING	52,000.000	LF	
	Engineer's Estimate		**1.90**		**98,800.00**
1	Interstate Improvement, Inc.		1.55		80,600.00
2	SCHIRALLI CONSTRUCTION CORP.		1.68		87,360.00
3	Iowa Civil Contracting, Inc.		1.81		94,120.00
4	Diamond Surface, Inc.		1.65		85,800.00
5	R.A. Knapp Construction, Inc.		1.70		88,400.00
6	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		1.85		96,200.00
7	WINDING ROAD CONSTRUCTION, INC.		1.94		100,880.00
0004	416 0100	DOWEL BAR RETROFIT	11,952.000	EA	
	Engineer's Estimate		**24.00**		**286,848.00**
1	Interstate Improvement, Inc.		29.00		346,608.00
2	SCHIRALLI CONSTRUCTION CORP.		30.77		367,763.04
3	Iowa Civil Contracting, Inc.		31.20		372,902.40
4	Diamond Surface, Inc.		30.48		364,296.96
5	R.A. Knapp Construction, Inc.		35.00		418,320.00
6	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		45.50		543,816.00
7	WINDING ROAD CONSTRUCTION, INC.		38.50		460,152.00
0005	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	65,562.000	SY	
	Engineer's Estimate		**3.00**		**196,686.00**
1	Interstate Improvement, Inc.		3.00		196,686.00
2	SCHIRALLI CONSTRUCTION CORP.		5.54		363,213.48
3	Iowa Civil Contracting, Inc.		3.84		251,758.08
4	Diamond Surface, Inc.		3.63		237,990.06
5	R.A. Knapp Construction, Inc.		4.00		262,248.00
6	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		5.75		376,981.50
7	WINDING ROAD CONSTRUCTION, INC.		5.10		334,366.20

Letting Date: January 18, 2018, 10:30 A.M.
Call Order: 181 **Contract ID:** 180027

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0006	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	6,640.000 SY	
	Engineer's Estimate		**4.60**	**30,544.00**
1	Interstate Improvement, Inc.		25.00	166,000.00
2	SCHIRALLI CONSTRUCTION CORP.		25.96	172,374.40
3	Iowa Civil Contracting, Inc.		6.55	43,492.00
4	Diamond Surface, Inc.		22.75	151,060.00
5	R.A. Knapp Construction, Inc.		35.00	232,400.00
6	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		36.00	239,040.00
7	WINDING ROAD CONSTRUCTION, INC.		12.50	83,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0007	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	77,078.000 LF	
	Engineer's Estimate		**0.50**	**38,539.00**
1	Interstate Improvement, Inc.		0.52	40,080.56
2	SCHIRALLI CONSTRUCTION CORP.		0.66	50,871.48
3	Iowa Civil Contracting, Inc.		0.55	42,392.90
4	Diamond Surface, Inc.		0.65	50,100.70
5	R.A. Knapp Construction, Inc.		0.55	42,392.90
6	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.62	47,788.36
7	WINDING ROAD CONSTRUCTION, INC.		0.57	43,934.46
0008	857(D) 8870	NONREMOVABLE PAVEMENT MARKING TAPE(6" WIDE)	2,640.000 LF	
	Engineer's Estimate		**8.00**	**21,120.00**
1	Interstate Improvement, Inc.		10.55	27,852.00
2	SCHIRALLI CONSTRUCTION CORP.		12.00	31,680.00
3	Iowa Civil Contracting, Inc.		10.00	26,400.00
4	Diamond Surface, Inc.		12.00	31,680.00
5	R.A. Knapp Construction, Inc.		10.00	26,400.00
6	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		11.20	29,568.00
7	WINDING ROAD CONSTRUCTION, INC.		12.00	31,680.00
0009	880(A) 8812	ARROW DISPLAY(TYPE C)	15.000 SD	
	Engineer's Estimate		**10.00**	**150.00**
1	Interstate Improvement, Inc.		20.00	300.00
2	SCHIRALLI CONSTRUCTION CORP.		120.00	1,800.00
3	Iowa Civil Contracting, Inc.		100.00	1,500.00
4	Diamond Surface, Inc.		25.00	375.00
5	R.A. Knapp Construction, Inc.		100.00	1,500.00
6	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		112.00	1,680.00
7	WINDING ROAD CONSTRUCTION, INC.		50.00	750.00
0010	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	Interstate Improvement, Inc.		62,000.00	62,000.00
2	SCHIRALLI CONSTRUCTION CORP.		7,200.00	7,200.00
3	Iowa Civil Contracting, Inc.		106,575.00	106,575.00
4	Diamond Surface, Inc.		30,000.00	30,000.00
5	R.A. Knapp Construction, Inc.		200,000.00	200,000.00
6	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		11,500.00	11,500.00
7	WINDING ROAD CONSTRUCTION, INC.		112,500.00	112,500.00

Letting Date: January 18, 2018, 10:30 A.M.

Call Order: 181 **Contract ID:** 180027

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0011	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	15.000 SD	
	Engineer's Estimate		**25.00**	**375.00**
1	Interstate Improvement, Inc.		25.00	375.00
2	SCHIRALLI CONSTRUCTION CORP.		60.00	900.00
3	Iowa Civil Contracting, Inc.		50.00	750.00
4	Diamond Surface, Inc.		30.00	450.00
5	R.A. Knapp Construction, Inc.		50.00	750.00
6	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		56.00	840.00
7	WINDING ROAD CONSTRUCTION, INC.		50.00	750.00