Letting Date: September 19, 2019, 10:30 A.M.
Call Order: 870 **Contract ID:** 180071
J/P No.: 32626(04) **Project No.:** HSIPG-272F(180)TR **Contract Time:**
County: TULSA
Description: TRAFFIC SIGNING INTERSTATES/US HWYS/STATE HWYS/CITY STREETS: AT MULTIPLE LOCATIONS IN THE CITY OF TULSA. PROJECT LENGTH = 0.00 MILE

	VENDORNAME	PROPOSALITEMTO		
1	ACTION SAFETY SUPPLY CO., LLC	383,768.51	55.36	100.00
2	Advanced Work zone Services, LLC	508,094.80	73.29	132.40
3	Midstate Traffic Control, Inc.	688,243.25	99.28	179.34

Letting Date: September 19, 2019, 10:30 A.M.
Call Order: 870 **Contract ID:** 180071

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**TRAFFIC CONTROL**			
0001	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	360.000 SD	
	Engineer's Estimate		**13.04**	**4,692.88**
1	ACTION SAFETY SUPPLY CO., LLC		5.00	1,800.00
2	Advanced Work zone Services, LLC		1.00	360.00
3	Midstate Traffic Control, Inc.		25.00	9,000.00
0002	880(A) 8812	ARROW DISPLAY(TYPE C)	360.000 SD	
	Engineer's Estimate		**3.28**	**1,180.44**
1	ACTION SAFETY SUPPLY CO., LLC		1.00	360.00
2	Advanced Work zone Services, LLC		1.00	360.00
3	Midstate Traffic Control, Inc.		5.00	1,800.00
0003	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**125,000.00**	**125,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		45,565.00	45,565.00
2	Advanced Work zone Services, LLC		45,000.00	45,000.00
3	Midstate Traffic Control, Inc.		32,500.00	32,500.00
0004	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	360.000 SD	
	Engineer's Estimate		**11.56**	**4,160.74**
1	ACTION SAFETY SUPPLY CO., LLC		5.00	1,800.00
2	Advanced Work zone Services, LLC		5.00	1,800.00
3	Midstate Traffic Control, Inc.		20.00	7,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC SIGNING**			
0005	509(D) 0325	CLASS C CONCRETE	20.490 CY	
	Engineer's Estimate		**352.40**	**7,220.59**
1	ACTION SAFETY SUPPLY CO., LLC		575.00	11,781.75
2	Advanced Work zone Services, LLC		125.00	2,561.25
3	Midstate Traffic Control, Inc.		300.00	6,147.00
0006	511(A) 0332	REINFORCING STEEL	843.000 LB	
	Engineer's Estimate		**1.57**	**1,327.00**
1	ACTION SAFETY SUPPLY CO., LLC		2.75	2,318.25
2	Advanced Work zone Services, LLC		0.85	716.55
3	Midstate Traffic Control, Inc.		2.00	1,686.00
0007	516(A) 6096	DRILLED SHAFTS 60" DIAMETER	70.000 LF	
	Engineer's Estimate		**1,241.27**	**86,888.66**
1	ACTION SAFETY SUPPLY CO., LLC		630.00	44,100.00
2	Advanced Work zone Services, LLC		1,500.00	105,000.00
3	Midstate Traffic Control, Inc.		1,200.00	84,000.00
0008	804(A) 2915	STRUCTURAL CONCRETE	14.600 CY	
	Engineer's Estimate		**828.96**	**12,102.81**
1	ACTION SAFETY SUPPLY CO., LLC		600.00	8,760.00
2	Advanced Work zone Services, LLC		150.00	2,190.00
3	Midstate Traffic Control, Inc.		850.00	12,410.00

Letting Date: September 19, 2019, 10:30 A.M.
Call Order: 870 **Contract ID:** 180071

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC SIGNING**				
0009	804(B) 2916	REINFORCING STEEL	3,916.000	LB	
	Engineer's Estimate		**2.02**		**7,929.78**
1	ACTION SAFETY SUPPLY CO., LLC		2.00		7,832.00
2	Advanced Work zone Services, LLC		0.85		3,328.60
3	Midstate Traffic Control, Inc.		2.00		7,832.00
0010	805(A) 8716	(PL)REMOVAL OF OVERHEAD SIGN STRUCTURE	2.000	EA	
	Engineer's Estimate		**10,000.00**		**20,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		2,575.00		5,150.00
2	Advanced Work zone Services, LLC		7,500.00		15,000.00
3	Midstate Traffic Control, Inc.		10,000.00		20,000.00
0011	850(B) 8100	INSTALL G.M. EXTRUDED ALUMINUM SIGNS	1,400.800	SF	
	Engineer's Estimate		**16.00**		**22,412.80**
1	ACTION SAFETY SUPPLY CO., LLC		5.50		7,704.40
2	Advanced Work zone Services, LLC		13.50		18,910.80
3	Midstate Traffic Control, Inc.		20.00		28,016.00
0012	850(B) 8200	INSTALL OVERHEAD EXTRUDED ALUMINUM SIGNS	10,054.600	SF	
	Engineer's Estimate		**17.80**		**178,971.88**
1	ACTION SAFETY SUPPLY CO., LLC		5.85		58,819.41
2	Advanced Work zone Services, LLC		13.50		135,737.10
3	Midstate Traffic Control, Inc.		20.00		201,092.00
0013	851(A) 3207	6"@15 GALV.STEEL WIDE FLANGE BEAM POST	85.600	LF	
	Engineer's Estimate		**23.63**		**2,023.03**
1	ACTION SAFETY SUPPLY CO., LLC		25.00		2,140.00
2	Advanced Work zone Services, LLC		50.00		4,280.00
3	Midstate Traffic Control, Inc.		42.00		3,595.20
0014	851(A) 3209	6"@25 GALV.STEEL WIDE FLANGE BEAM POST	88.400	LF	
	Engineer's Estimate		**28.00**		**2,475.20**
1	ACTION SAFETY SUPPLY CO., LLC		32.00		2,828.80
2	Advanced Work zone Services, LLC		55.00		4,862.00
3	Midstate Traffic Control, Inc.		49.00		4,331.60
0015	851(A) 3210	8"@31 GALV.STEEL WIDE FLANGE BEAM POST	108.400	LF	
	Engineer's Estimate		**30.00**		**3,252.00**
1	ACTION SAFETY SUPPLY CO., LLC		45.00		4,878.00
2	Advanced Work zone Services, LLC		60.00		6,504.00
3	Midstate Traffic Control, Inc.		70.00		7,588.00
0016	851(A) 3211	8"@35 GALV.STEEL WIDE FLANGE BEAM POST	59.300	LF	
	Engineer's Estimate		**33.00**		**1,956.90**
1	ACTION SAFETY SUPPLY CO., LLC		58.00		3,439.40
2	Advanced Work zone Services, LLC		65.00		3,854.50
3	Midstate Traffic Control, Inc.		76.50		4,536.45
0017	851(A) 3212	8"@40 GALV.STEEL WIDE FLANGE BEAM POST	55.500	LF	
	Engineer's Estimate		**36.00**		**1,998.00**
1	ACTION SAFETY SUPPLY CO., LLC		65.00		3,607.50
2	Advanced Work zone Services, LLC		70.00		3,885.00
3	Midstate Traffic Control, Inc.		88.00		4,884.00

Letting Date: September 19, 2019, 10:30 A.M.
Call Order: 870 **Contract ID:** 180071

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC SIGNING**		
0018	852(E) 0500	OVHD.SN.STR., MONOTUBE TYPE C	2.000	EA
	Engineer's Estimate		**60,954.31**	**121,908.61**
1	ACTION SAFETY SUPPLY CO., LLC		54,550.00	109,100.00
2	Advanced Work zone Services, LLC		45,000.00	90,000.00
3	Midstate Traffic Control, Inc.		76,200.00	152,400.00
0019	870(A) 8011	SAND FILLED IMPACT ATTENUATION MODULE	57.000	EA
	Engineer's Estimate		**324.68**	**18,506.89**
1	ACTION SAFETY SUPPLY CO., LLC		312.00	17,784.00
2	Advanced Work zone Services, LLC		285.00	16,245.00
3	Midstate Traffic Control, Inc.		425.00	24,225.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0020	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**17,500.00**	**17,500.00**
1	ACTION SAFETY SUPPLY CO., LLC		6,000.00	6,000.00
2	Advanced Work zone Services, LLC		2,500.00	2,500.00
3	Midstate Traffic Control, Inc.		5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0021	641 1552	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**51,730.00**	**51,730.00**
1	ACTION SAFETY SUPPLY CO., LLC		38,000.00	38,000.00
2	Advanced Work zone Services, LLC		45,000.00	45,000.00
3	Midstate Traffic Control, Inc.		70,000.00	70,000.00