Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 652 **Contract ID:** 180117
J/P No.: 31357(04) **Project No.:** NHPP-272N(242)3P **Contract Time:**
County: TULSA
Description: RESURFACE (P.C. CONCRETE) US-169: FROM 0.4 MILES SOUTH OF THE SH-20 EAST INTERCHANGE, EXTEND NORTH NEAR OWASSO. PROJECT LENGTH = 3.42 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,850,598.10		
1	Diamond Surface, Inc.	2,006,703.55	108.44	100.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	2,197,345.10	118.74	109.50
3	R.A. Knapp Construction, Inc.	2,271,650.35	122.75	113.20
4	Interstate Improvement, Inc.	2,492,617.68	134.69	124.21
5	Iowa Civil Contracting, Inc.	2,579,709.91	139.40	128.55

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 652 **Contract ID:** 180117

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	303(A) 2100	AGGREGATE BASE TYPE A	210.000	CY	
	Engineer's Estimate		**44.00**		**9,240.00**
1	Diamond Surface, Inc.		21.06		4,422.60
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		40.00		8,400.00
3	R.A. Knapp Construction, Inc.		40.00		8,400.00
4	Interstate Improvement, Inc.		22.91		4,811.10
5	Iowa Civil Contracting, Inc.		60.00		12,600.00
0002	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	184.000	TON	
	Engineer's Estimate		**23.20**		**4,268.80**
1	Diamond Surface, Inc.		99.20		18,252.80
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		25.00		4,600.00
3	R.A. Knapp Construction, Inc.		30.00		5,520.00
4	Interstate Improvement, Inc.		37.58		6,914.72
5	Iowa Civil Contracting, Inc.		55.00		10,120.00
0003	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	7,848.000	SY	
	Engineer's Estimate		**124.00**		**973,152.00**
1	Diamond Surface, Inc.		79.00		619,992.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		72.00		565,056.00
3	R.A. Knapp Construction, Inc.		95.00		745,560.00
4	Interstate Improvement, Inc.		95.00		745,560.00
5	Iowa Civil Contracting, Inc.		108.85		854,254.80
0004	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	2,180.000	CY	
	Engineer's Estimate		**91.00**		**198,380.00**
1	Diamond Surface, Inc.		207.00		451,260.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		250.00		545,000.00
3	R.A. Knapp Construction, Inc.		220.00		479,600.00
4	Interstate Improvement, Inc.		400.00		872,000.00
5	Iowa Civil Contracting, Inc.		290.50		633,290.00
0005	415 6300	CONCRETE JOINT SEALING	81,857.000	LF	
	Engineer's Estimate		**1.10**		**90,042.70**
1	Diamond Surface, Inc.		1.69		138,338.33
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		2.15		175,992.55
3	R.A. Knapp Construction, Inc.		1.75		143,249.75
4	Interstate Improvement, Inc.		1.50		122,785.50
5	Iowa Civil Contracting, Inc.		1.75		143,249.75
0006	416 0100	DOWEL BAR RETROFIT	7,170.000	EA	
	Engineer's Estimate		**22.25**		**159,532.50**
1	Diamond Surface, Inc.		35.73		256,184.10
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		37.55		269,233.50
3	R.A. Knapp Construction, Inc.		35.00		250,950.00
4	Interstate Improvement, Inc.		32.00		229,440.00
5	Iowa Civil Contracting, Inc.		43.50		311,895.00
0007	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	80,932.000	SY	
	Engineer's Estimate		**3.20**		**258,982.40**
1	Diamond Surface, Inc.		2.96		239,558.72
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		4.90		396,566.80
3	R.A. Knapp Construction, Inc.		3.30		267,075.60
4	Interstate Improvement, Inc.		3.25		263,029.00
5	Iowa Civil Contracting, Inc.		3.73		301,876.36

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 652 **Contract ID:** 180117

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0008	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	60,000.000 LF	
	Engineer's Estimate		**1.50**	**90,000.00**
1	Diamond Surface, Inc.		1.00	60,000.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.60	36,000.00
3	R.A. Knapp Construction, Inc.		0.60	36,000.00
4	Interstate Improvement, Inc.		0.62	37,200.00
5	Iowa Civil Contracting, Inc.		0.58	34,800.00
0009	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	5,700.000 LF	
	Engineer's Estimate		**3.20**	**18,240.00**
1	Diamond Surface, Inc.		1.20	6,840.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		1.10	6,270.00
3	R.A. Knapp Construction, Inc.		1.10	6,270.00
4	Interstate Improvement, Inc.		1.15	6,555.00
5	Iowa Civil Contracting, Inc.		1.07	6,099.00
0010	857(F) 8820	PAVEMENT MARKING REMOVAL (HYDROBLASTING)	511.000 LF	
	Engineer's Estimate		**5.20**	**2,657.20**
1	Diamond Surface, Inc.		5.00	2,555.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		5.25	2,682.75
3	R.A. Knapp Construction, Inc.		5.00	2,555.00
4	Interstate Improvement, Inc.		5.37	2,744.07
5	Iowa Civil Contracting, Inc.		5.00	2,555.00
0011	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	Diamond Surface, Inc.		109,000.00	109,000.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		76,000.00	76,000.00
3	R.A. Knapp Construction, Inc.		75,000.00	75,000.00
4	Interstate Improvement, Inc.		125,000.00	125,000.00
5	Iowa Civil Contracting, Inc.		37,500.00	37,500.00
0012	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	49.000 SD	
	Engineer's Estimate		**22.50**	**1,102.50**
1	Diamond Surface, Inc.		200.00	9,800.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		31.50	1,543.50
3	R.A. Knapp Construction, Inc.		30.00	1,470.00
4	Interstate Improvement, Inc.		32.21	1,578.29
5	Iowa Civil Contracting, Inc.		30.00	1,470.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION**			
0013	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	Diamond Surface, Inc.		90,500.00	90,500.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		110,000.00	110,000.00
3	R.A. Knapp Construction, Inc.		250,000.00	250,000.00
4	Interstate Improvement, Inc.		75,000.00	75,000.00
5	Iowa Civil Contracting, Inc.		230,000.00	230,000.00