**Letting Date:** March 15, 2018, 10:30 A.M.
**Call Order:** 740 **Contract ID:** 180130
**J/P No.:** 29152(04) **Project No.:** SSR-220C(003)SR **Contract Time:**
**County:** CUSTER
**Description:** RESURFACE (ASPHALT) I-40 BUSINESS: FROM 1.1 MILES EAST OF THE US-183 JUNCTION, EXTEND EAST IN CLINTON. PROJECT LENGTH = 1.26 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | CASWELL CONSTRUCTION, INC. | 697,287.17 | 90.60 | 100.00 |
| | Engineer's Estimate | 769,625.66 | | |
| 2 | HASKELL LEMON CONSTRUCTION CO. | 779,566.00 | 101.29 | 111.80 |
| 3 | CORNELL CONSTRUCTION COMPANY, INC. | 812,073.95 | 105.52 | 116.46 |

**Letting Date:** March 15, 2018, 10:30 A.M.
**Call Order:** 740 **Contract ID:** 180130

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0001 | 407(C) 0301 | (SP) POLYMER MODIFIED CATIONIC RAPID SET - 1S | 11,508.000 GAL | |
| | **Engineer's Estimate** | | **2.90** | **33,373.20** |
| 1 | CASWELL CONSTRUCTION, INC. | | 1.88 | 21,635.04 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 2.10 | 24,166.80 |
| 3 | CORNELL CONSTRUCTION COMPANY, INC. | | 1.77 | 20,369.16 |
| 0002 | 411(C) 5950 | SUPERPAVE, TYPE S4(PG 76-28 OK) | 7,064.000 TON | |
| | **Engineer's Estimate** | | **80.00** | **565,120.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 66.74 | 471,451.36 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 83.30 | 588,431.20 |
| 3 | CORNELL CONSTRUCTION COMPANY, INC. | | 87.50 | 618,100.00 |
| 0003 | 412 5267 | COLD MILLING PAVEMENT | 7,283.880 SY | |
| | **Engineer's Estimate** | | **4.50** | **32,777.46** |
| 1 | CASWELL CONSTRUCTION, INC. | | 3.79 | 27,605.91 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 3.35 | 24,401.00 |
| 3 | CORNELL CONSTRUCTION COMPANY, INC. | | 2.10 | 15,296.15 |
| 0004 | 501(G) 6309 | CLSM BACKFILL | 73.000 CY | |
| | **Engineer's Estimate** | | **185.00** | **13,505.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 384.56 | 28,072.88 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 219.50 | 16,023.50 |
| 3 | CORNELL CONSTRUCTION COMPANY, INC. | | 350.00 | 25,550.00 |
| 0005 | 504(A) 1304 | APPROACH SLAB | 218.800 SY | |
| | **Engineer's Estimate** | | **300.00** | **65,640.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 384.56 | 84,141.73 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 344.50 | 75,376.60 |
| 3 | CORNELL CONSTRUCTION COMPANY, INC. | | 350.00 | 76,580.00 |
| 0006 | 504(B) 1305 | SAW-CUT GROOVING | 218.000 SY | |
| | **Engineer's Estimate** | | **5.00** | **1,090.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 12.09 | 2,635.62 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 11.20 | 2,441.60 |
| 3 | CORNELL CONSTRUCTION COMPANY, INC. | | 11.00 | 2,398.00 |
| 0007 | 545 4805 | (PL)REPLACE BRIDGE ITEMS | 2.000 EA | |
| | **Engineer's Estimate** | | **3,600.00** | **7,200.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 5,583.81 | 11,167.62 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 2,549.00 | 5,098.00 |
| 3 | CORNELL CONSTRUCTION COMPANY, INC. | | 5,082.00 | 10,164.00 |
| 0008 | 619(B) 4780 | REMOVAL OF GUARDRAIL | 412.500 LF | |
| | **Engineer's Estimate** | | **8.00** | **3,300.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 5.27 | 2,173.88 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 4.90 | 2,021.25 |
| 3 | CORNELL CONSTRUCTION COMPANY, INC. | | 3.00 | 1,237.50 |
| 0009 | 623(A) 0932 | BEAM GUARDRAIL W-BEAM SINGLE | 150.000 LF | |
| | **Engineer's Estimate** | | **19.00** | **2,850.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 19.23 | 2,884.50 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 17.90 | 2,685.00 |
| 3 | CORNELL CONSTRUCTION COMPANY, INC. | | 22.00 | 3,300.00 |

**Letting Date:** March 15, 2018, 10:30 A.M.
**Call Order:** 740 **Contract ID:** 180130

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0010 | 623(G) 8590 | GUARDRAIL END TREATMENT (31") | 2.000 EA | |
| | **Engineer's Estimate** | | **2,500.00** | **5,000.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 3,290.73 | 6,581.46 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 3,054.00 | 6,108.00 |
| 3 | CORNELL CONSTRUCTION COMPANY, INC. | | 3,200.00 | 6,400.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 TRAFFIC** | | | | |
| 0011 | 623(I) 8700 | GUARDRAIL BRIDGE CONN-THRIE BEAM (31") | 2.000 EA | |
| | **Engineer's Estimate** | | **2,000.00** | **4,000.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 2,587.54 | 5,175.08 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 2,402.00 | 4,804.00 |
| 3 | CORNELL CONSTRUCTION COMPANY, INC. | | 2,225.00 | 4,450.00 |
| 0012 | 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 35,000.000 LF | |
| | **Engineer's Estimate** | | **0.65** | **22,750.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 0.35 | 12,250.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.33 | 11,550.00 |
| 3 | CORNELL CONSTRUCTION COMPANY, INC. | | 0.39 | 13,650.00 |
| 0013 | 855(A) 8814 | TRAFFIC STRIPE(PLASTIC)(8" WIDE) | 200.000 LF | |
| | **Engineer's Estimate** | | **1.85** | **370.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 1.54 | 308.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 1.45 | 290.00 |
| 3 | CORNELL CONSTRUCTION COMPANY, INC. | | 1.00 | 200.00 |
| 0014 | 855(A) 8818 | TRAFFIC STRIPE(PLASTIC)(12" WIDE) | 2,075.000 LF | |
| | **Engineer's Estimate** | | **3.00** | **6,225.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 1.65 | 3,423.75 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 1.55 | 3,216.25 |
| 3 | CORNELL CONSTRUCTION COMPANY, INC. | | 1.50 | 3,112.50 |
| 0015 | 855(A) 8825 | TRAFFIC STRIPE(PLASTIC)(24" WIDE) | 15.000 LF | |
| | **Engineer's Estimate** | | **15.00** | **225.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 4.39 | 65.85 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 4.10 | 61.50 |
| 3 | CORNELL CONSTRUCTION COMPANY, INC. | | 20.00 | 300.00 |
| 0016 | 855(B) 8818 | TRAFFIC STRIPE(PLASTIC)(ARROWS) | 6.000 EA | |
| | **Engineer's Estimate** | | **200.00** | **1,200.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 164.81 | 988.86 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 153.00 | 918.00 |
| 3 | CORNELL CONSTRUCTION COMPANY, INC. | | 100.00 | 600.00 |
| 0017 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | CASWELL CONSTRUCTION, INC. | | 16,725.63 | 16,725.63 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 11,973.30 | 11,973.30 |
| 3 | CORNELL CONSTRUCTION COMPANY, INC. | | 10,366.64 | 10,366.64 |