Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 460 **Contract ID:** 180161
J/P No.: 30055(04) **Project No.:** STP-220D(050)CI **Contract Time:**
County: CUSTER
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-88): OVER LITTLE DEER CREEK, 0.8 MILES WEST OF THE SH-33 JUNCTION NEAR THOMAS. PROJECT LENGTH = 0.199 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	655,667.26		
1	SEWELL BROS., INC.	661,388.50	100.87	100.00
2	BRIDGECO CONTRACTORS, INC.	754,768.90	115.11	114.12
3	K & R BUILDERS, INC.	781,620.25	119.21	118.18
4	Frontier Bridge, Inc.	806,898.93	123.07	122.00
5	RRY SERVICES LLC	824,087.35	125.69	124.60

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 460 **Contract ID:** 180161

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.		3,500.00	3,500.00
2	BRIDGECO CONTRACTORS, INC.		16,000.00	16,000.00
3	K & R BUILDERS, INC.		10,250.00	10,250.00
4	Frontier Bridge, Inc.		7,150.00	7,150.00
5	RRY SERVICES LLC		17,500.00	17,500.00
0002	202(H) 0185	EARTHWORK	1.000	LSUM
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	SEWELL BROS., INC.		30,000.00	30,000.00
2	BRIDGECO CONTRACTORS, INC.		46,200.00	46,200.00
3	K & R BUILDERS, INC.		45,000.00	45,000.00
4	Frontier Bridge, Inc.		27,500.00	27,500.00
5	RRY SERVICES LLC		40,000.00	40,000.00
0003	221(C) 2801	TEMPORARY SILT FENCE	500.000	LF
	Engineer's Estimate		**1.80**	**900.00**
1	SEWELL BROS., INC.		1.85	925.00
2	BRIDGECO CONTRACTORS, INC.		3.00	1,500.00
3	K & R BUILDERS, INC.		1.95	975.00
4	Frontier Bridge, Inc.		2.04	1,020.00
5	RRY SERVICES LLC		2.00	1,000.00
0004	221(F) 0100	TEMPORARY SILT DIKE	500.000	LF
	Engineer's Estimate		**8.00**	**4,000.00**
1	SEWELL BROS., INC.		8.40	4,200.00
2	BRIDGECO CONTRACTORS, INC.		10.50	5,250.00
3	K & R BUILDERS, INC.		5.00	2,500.00
4	Frontier Bridge, Inc.		9.35	4,675.00
5	RRY SERVICES LLC		7.66	3,830.00
0005	230(A) 2806	SOLID SLAB SODDING	8,360.000	SY
	Engineer's Estimate		**1.80**	**15,048.00**
1	SEWELL BROS., INC.		1.70	14,212.00
2	BRIDGECO CONTRACTORS, INC.		1.80	15,048.00
3	K & R BUILDERS, INC.		1.68	14,044.80
4	Frontier Bridge, Inc.		1.78	14,880.80
5	RRY SERVICES LLC		1.40	11,704.00
0006	233(A) 2817	VEGETATIVE MULCHING	1.730	AC
	Engineer's Estimate		**650.00**	**1,124.50**
1	SEWELL BROS., INC.		600.00	1,038.00
2	BRIDGECO CONTRACTORS, INC.		950.00	1,643.50
3	K & R BUILDERS, INC.		250.00	432.50
4	Frontier Bridge, Inc.		935.00	1,617.55
5	RRY SERVICES LLC		545.00	942.85
0007	303(A) 2100	AGGREGATE BASE TYPE A	438.000	CY
	Engineer's Estimate		**63.49**	**27,810.76**
1	SEWELL BROS., INC.		72.00	31,536.00
2	BRIDGECO CONTRACTORS, INC.		67.00	29,346.00
3	K & R BUILDERS, INC.		73.00	31,974.00
4	Frontier Bridge, Inc.		71.28	31,220.64
5	RRY SERVICES LLC		68.00	29,784.00

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 460 **Contract ID:** 180161

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0008	311(A) 0151	PROCESSING EXISTING BASE & SURFACE, METHOD A	910.000 LF	
	Engineer's Estimate		**6.00**	**5,460.00**
1	SEWELL BROS., INC.		6.05	5,505.50
2	BRIDGECO CONTRACTORS, INC.		26.49	24,105.90
3	K & R BUILDERS, INC.		12.95	11,784.50
4	Frontier Bridge, Inc.		14.30	13,013.00
5	RRY SERVICES LLC		20.00	18,200.00
0009	509(D) 0325	CLASS C CONCRETE	95.000 CY	
	Engineer's Estimate		**275.00**	**26,125.00**
1	SEWELL BROS., INC.		305.00	28,975.00
2	BRIDGECO CONTRACTORS, INC.		350.00	33,250.00
3	K & R BUILDERS, INC.		395.00	37,525.00
4	Frontier Bridge, Inc.		395.27	37,550.65
5	RRY SERVICES LLC		350.00	33,250.00
0010	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	70.000 LF	
	Engineer's Estimate		**40.00**	**2,800.00**
1	SEWELL BROS., INC.		43.00	3,010.00
2	BRIDGECO CONTRACTORS, INC.		36.00	2,520.00
3	K & R BUILDERS, INC.		32.00	2,240.00
4	Frontier Bridge, Inc.		53.05	3,713.50
5	RRY SERVICES LLC		50.00	3,500.00
0011	613(M) 7187	TYPE B4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**1,100.00**	**2,200.00**
1	SEWELL BROS., INC.		1,675.00	3,350.00
2	BRIDGECO CONTRACTORS, INC.		1,800.00	3,600.00
3	K & R BUILDERS, INC.		1,350.00	2,700.00
4	Frontier Bridge, Inc.		1,252.18	2,504.36
5	RRY SERVICES LLC		1,400.00	2,800.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE "A" - NBI NO. 01105**		
0012	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	230.000 CY	
	Engineer's Estimate		**10.00**	**2,300.00**
1	SEWELL BROS., INC.		15.00	3,450.00
2	BRIDGECO CONTRACTORS, INC.		12.00	2,760.00
3	K & R BUILDERS, INC.		14.00	3,220.00
4	Frontier Bridge, Inc.		16.50	3,795.00
5	RRY SERVICES LLC		13.00	2,990.00
0013	501(F) 6352	GRANULAR BACKFILL	138.000 CY	
	Engineer's Estimate		**60.00**	**8,280.00**
1	SEWELL BROS., INC.		65.00	8,970.00
2	BRIDGECO CONTRACTORS, INC.		55.00	7,590.00
3	K & R BUILDERS, INC.		70.00	9,660.00
4	Frontier Bridge, Inc.		76.24	10,521.12
5	RRY SERVICES LLC		90.00	12,420.00

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 460 **Contract ID:** 180161

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE "A" - NBI NO. 01105**		
0014	503(A) 6290	PRESTRESSED CONCRETE BEAMS (TYPE J BT)	404.000 LF
	Engineer's Estimate	**300.00**	**121,200.00**
1	SEWELL BROS., INC.	257.00	103,828.00
2	BRIDGECO CONTRACTORS, INC.	264.00	106,656.00
3	K & R BUILDERS, INC.	311.00	125,644.00
4	Frontier Bridge, Inc.	292.50	118,170.00
5	RRY SERVICES LLC	350.00	141,400.00
0015	504(D) 6239	CONCRETE RAIL (TR3)	364.500 LF
	Engineer's Estimate	**70.00**	**25,515.00**
1	SEWELL BROS., INC.	70.00	25,515.00
2	BRIDGECO CONTRACTORS, INC.	77.00	28,066.50
3	K & R BUILDERS, INC.	80.50	29,342.25
4	Frontier Bridge, Inc.	76.52	27,891.54
5	RRY SERVICES LLC	75.00	27,337.50
0016	506(A) 1322	STRUCTURAL STEEL	840.000 LB
	Engineer's Estimate	**3.50**	**2,940.00**
1	SEWELL BROS., INC.	3.00	2,520.00
2	BRIDGECO CONTRACTORS, INC.	3.50	2,940.00
3	K & R BUILDERS, INC.	2.50	2,100.00
4	Frontier Bridge, Inc.	4.69	3,939.60
5	RRY SERVICES LLC	3.00	2,520.00
0017	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	3.000 EA
	Engineer's Estimate	**700.00**	**2,100.00**
1	SEWELL BROS., INC.	1,150.00	3,450.00
2	BRIDGECO CONTRACTORS, INC.	1,375.00	4,125.00
3	K & R BUILDERS, INC.	1,455.00	4,365.00
4	Frontier Bridge, Inc.	1,895.58	5,686.74
5	RRY SERVICES LLC	1,400.00	4,200.00
0018	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	3.000 EA
	Engineer's Estimate	**700.00**	**2,100.00**
1	SEWELL BROS., INC.	1,150.00	3,450.00
2	BRIDGECO CONTRACTORS, INC.	1,375.00	4,125.00
3	K & R BUILDERS, INC.	1,455.00	4,365.00
4	Frontier Bridge, Inc.	1,895.58	5,686.74
5	RRY SERVICES LLC	1,400.00	4,200.00
0019	509(A) 1326	CLASS AA CONCRETE	120.400 CY
	Engineer's Estimate	**500.00**	**60,200.00**
1	SEWELL BROS., INC.	550.00	66,220.00
2	BRIDGECO CONTRACTORS, INC.	600.00	72,240.00
3	K & R BUILDERS, INC.	712.00	85,724.80
4	Frontier Bridge, Inc.	732.20	88,156.88
5	RRY SERVICES LLC	675.00	81,270.00
0020	509(B) 1328	CLASS A CONCRETE	93.600 CY
	Engineer's Estimate	**525.00**	**49,140.00**
1	SEWELL BROS., INC.	600.00	56,160.00
2	BRIDGECO CONTRACTORS, INC.	600.00	56,160.00
3	K & R BUILDERS, INC.	750.00	70,200.00
4	Frontier Bridge, Inc.	731.05	68,426.28
5	RRY SERVICES LLC	675.00	63,180.00

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 460 **Contract ID:** 180161

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE "A" - NBI NO. 01105**		
0021	511(A) 1332	REINFORCING STEEL	42,580.000 LB	
	Engineer's Estimate		**0.90**	**38,322.00**
1	SEWELL BROS., INC.		1.00	42,580.00
2	BRIDGECO CONTRACTORS, INC.		1.05	44,709.00
3	K & R BUILDERS, INC.		0.99	42,154.20
4	Frontier Bridge, Inc.		1.08	45,986.40
5	RRY SERVICES LLC		1.00	42,580.00
0022	514(A) 6010	PILES, FURNISHED (HP 10X42)	104.000 LF	
	Engineer's Estimate		**38.00**	**3,952.00**
1	SEWELL BROS., INC.		30.00	3,120.00
2	BRIDGECO CONTRACTORS, INC.		31.00	3,224.00
3	K & R BUILDERS, INC.		39.90	4,149.60
4	Frontier Bridge, Inc.		51.70	5,376.80
5	RRY SERVICES LLC		36.00	3,744.00
0023	514(A) 6011	PILES, FURNISHED (HP 12X53)	406.000 LF	
	Engineer's Estimate		**45.00**	**18,270.00**
1	SEWELL BROS., INC.		35.00	14,210.00
2	BRIDGECO CONTRACTORS, INC.		37.30	15,143.80
3	K & R BUILDERS, INC.		44.10	17,904.60
4	Frontier Bridge, Inc.		58.71	23,836.26
5	RRY SERVICES LLC		46.00	18,676.00
0024	514(B) 6292	PILES, DRIVEN (HP 10X42)	104.000 LF	
	Engineer's Estimate		**14.00**	**1,456.00**
1	SEWELL BROS., INC.		15.00	1,560.00
2	BRIDGECO CONTRACTORS, INC.		15.00	1,560.00
3	K & R BUILDERS, INC.		17.10	1,778.40
4	Frontier Bridge, Inc.		22.00	2,288.00
5	RRY SERVICES LLC		10.00	1,040.00
0025	514(B) 6294	PILES, DRIVEN (HP 12X53)	406.000 LF	
	Engineer's Estimate		**14.00**	**5,684.00**
1	SEWELL BROS., INC.		15.00	6,090.00
2	BRIDGECO CONTRACTORS, INC.		12.00	4,872.00
3	K & R BUILDERS, INC.		18.90	7,673.40
4	Frontier Bridge, Inc.		22.00	8,932.00
5	RRY SERVICES LLC		10.00	4,060.00
0026	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	SEWELL BROS., INC.		400.00	400.00
2	BRIDGECO CONTRACTORS, INC.		400.00	400.00
3	K & R BUILDERS, INC.		400.00	400.00
4	Frontier Bridge, Inc.		400.00	400.00
5	RRY SERVICES LLC		400.00	400.00
0027	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,974.000 TON	
	Engineer's Estimate		**38.00**	**75,012.00**
1	SEWELL BROS., INC.		47.00	92,778.00
2	BRIDGECO CONTRACTORS, INC.		49.30	97,318.20
3	K & R BUILDERS, INC.		49.30	97,318.20
4	Frontier Bridge, Inc.		54.46	107,504.04
5	RRY SERVICES LLC		58.00	114,492.00

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 460 **Contract ID:** 180161

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE "A" - NBI NO. 01105**			
0028	601(C) 1355	TYPE I-A FILTER BLANKET	532.000	TON
	Engineer's Estimate		**32.00**	**17,024.00**
1	SEWELL BROS., INC.		38.00	20,216.00
2	BRIDGECO CONTRACTORS, INC.		48.00	25,536.00
3	K & R BUILDERS, INC.		38.75	20,615.00
4	Frontier Bridge, Inc.		43.62	23,205.84
5	RRY SERVICES LLC		46.00	24,472.00
0029	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	60.000	LF
	Engineer's Estimate		**30.00**	**1,800.00**
1	SEWELL BROS., INC.		30.00	1,800.00
2	BRIDGECO CONTRACTORS, INC.		20.00	1,200.00
3	K & R BUILDERS, INC.		30.00	1,800.00
4	Frontier Bridge, Inc.		19.54	1,172.40
5	RRY SERVICES LLC		35.00	2,100.00
0030	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	32.000	LF
	Engineer's Estimate		**22.00**	**704.00**
1	SEWELL BROS., INC.		35.00	1,120.00
2	BRIDGECO CONTRACTORS, INC.		40.00	1,280.00
3	K & R BUILDERS, INC.		45.00	1,440.00
4	Frontier Bridge, Inc.		22.34	714.88
5	RRY SERVICES LLC		35.00	1,120.00
0031	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.		20,000.00	20,000.00
2	BRIDGECO CONTRACTORS, INC.		29,000.00	29,000.00
3	K & R BUILDERS, INC.		11,500.00	11,500.00
4	Frontier Bridge, Inc.		16,500.00	16,500.00
5	RRY SERVICES LLC		20,500.00	20,500.00
0032	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000	EA
	Engineer's Estimate		**2,200.00**	**8,800.00**
1	SEWELL BROS., INC.		3,450.00	13,800.00
2	BRIDGECO CONTRACTORS, INC.		3,500.00	14,000.00
3	K & R BUILDERS, INC.		3,250.00	13,000.00
4	Frontier Bridge, Inc.		3,250.50	13,002.00
5	RRY SERVICES LLC		3,300.00	13,200.00
0033	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.		2,850.00	2,850.00
2	BRIDGECO CONTRACTORS, INC.		2,500.00	2,500.00
3	K & R BUILDERS, INC.		4,340.00	4,340.00
4	Frontier Bridge, Inc.		2,860.00	2,860.00
5	RRY SERVICES LLC		2,200.00	2,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**STAKING**			

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 460 **Contract ID:** 180161

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 STAKING			
0034	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.	6,050.00	6,050.00
2	BRIDGECO CONTRACTORS, INC.	5,900.00	5,900.00
3	K & R BUILDERS, INC.	7,500.00	7,500.00
4	Frontier Bridge, Inc.	7,920.00	7,920.00
5	RRY SERVICES LLC	7,200.00	7,200.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 CONSTRUCTION			
0035	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.	2,000.00	2,000.00
2	BRIDGECO CONTRACTORS, INC.	3,000.00	3,000.00
3	K & R BUILDERS, INC.	3,000.00	3,000.00
4	Frontier Bridge, Inc.	5,500.00	5,500.00
5	RRY SERVICES LLC	1,275.00	1,275.00
0036	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**60,000.00**	**60,000.00**
1	SEWELL BROS., INC.	33,000.00	33,000.00
2	BRIDGECO CONTRACTORS, INC.	42,000.00	42,000.00
3	K & R BUILDERS, INC.	53,000.00	53,000.00
4	Frontier Bridge, Inc.	64,580.91	64,580.91
5	RRY SERVICES LLC	65,000.00	65,000.00