Letting Date: July 19, 2018, 10:30 A.M.
Call Order: 170 **Contract ID:** 180240
J/P No.: 28437(04) **Project No.:** ACSTP-237D(045)CI **Contract Time:**
County: KINGFISHER
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-60): OVER TURKEY CREEK, 2.6 MILES WEST OF THE US-81 JUNCTION NEAR HENNESSEY. PROJECT LENGTH = 0.331 MILE

	VENDORNAME	PROPOSALITEMTO		
1	RRY SERVICES LLC	740,614.65	95.62	100.00
2	K & R BUILDERS, INC.	756,622.40	97.68	102.16
	Engineer's Estimate	774,563.40		
3	SEWELL BROS., INC.	777,484.00	100.38	104.98
4	Cimarron Construction Company, LLC	819,433.40	105.79	110.64
5	Bridges, Inc. DBA Scudder Bridge Co.	829,356.57	107.07	111.98
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV	843,469.75	108.90	113.89
7	Reece Construction Co, Inc.	962,149.52	124.22	129.91

Letting Date: July 19, 2018, 10:30 A.M.
Call Order: 170 **Contract ID:** 180240

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY				
0001	202(H) 0185	EARTHWORK		1.000 LSUM
	Engineer's Estimate		**35,381.40**	**35,381.40**
1	RRY SERVICES LLC		25,000.00	25,000.00
2	K & R BUILDERS, INC.		49,000.00	49,000.00
3	SEWELL BROS., INC.		38,000.00	38,000.00
4	Cimarron Construction Company, LLC		41,000.00	41,000.00
5	Bridges, Inc. DBA Scudder Bridge Co.		40,000.00	40,000.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		53,560.00	53,560.00
7	Reece Construction Co, Inc.		55,766.64	55,766.64
0002	221(C) 2801	TEMPORARY SILT FENCE		1,260.000 LF
	Engineer's Estimate		**1.80**	**2,268.00**
1	RRY SERVICES LLC		2.33	2,935.80
2	K & R BUILDERS, INC.		1.65	2,079.00
3	SEWELL BROS., INC.		3.35	4,221.00
4	Cimarron Construction Company, LLC		2.50	3,150.00
5	Bridges, Inc. DBA Scudder Bridge Co.		2.75	3,465.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		3.15	3,969.00
7	Reece Construction Co, Inc.		3.05	3,843.00
0003	221(F) 0100	TEMPORARY SILT DIKE		336.000 LF
	Engineer's Estimate		**9.00**	**3,024.00**
1	RRY SERVICES LLC		14.88	4,999.68
2	K & R BUILDERS, INC.		8.25	2,772.00
3	SEWELL BROS., INC.		10.50	3,528.00
4	Cimarron Construction Company, LLC		15.00	5,040.00
5	Bridges, Inc. DBA Scudder Bridge Co.		15.50	5,208.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		9.80	3,292.80
7	Reece Construction Co, Inc.		9.50	3,192.00
0004	230(A) 2806	SOLID SLAB SODDING		8,775.000 SY
	Engineer's Estimate		**1.80**	**15,795.00**
1	RRY SERVICES LLC		2.60	22,815.00
2	K & R BUILDERS, INC.		2.53	22,200.75
3	SEWELL BROS., INC.		2.55	22,376.25
4	Cimarron Construction Company, LLC		3.00	26,325.00
5	Bridges, Inc. DBA Scudder Bridge Co.		2.60	22,815.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		2.40	21,060.00
7	Reece Construction Co, Inc.		2.30	20,182.50
0005	233(A) 2817	VEGETATIVE MULCHING		1.810 AC
	Engineer's Estimate		**240.90**	**436.03**
1	RRY SERVICES LLC		299.00	541.19
2	K & R BUILDERS, INC.		350.00	633.50
3	SEWELL BROS., INC.		935.00	1,692.35
4	Cimarron Construction Company, LLC		350.00	633.50
5	Bridges, Inc. DBA Scudder Bridge Co.		299.00	541.19
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		875.50	1,584.66
7	Reece Construction Co, Inc.		850.00	1,538.50

Letting Date: July 19, 2018, 10:30 A.M.
Call Order: 170 **Contract ID:** 180240

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0006	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,064.000	TON	
	Engineer's Estimate		**36.80**		**39,155.20**
1	RRY SERVICES LLC		41.80		44,475.20
2	K & R BUILDERS, INC.		43.75		46,550.00
3	SEWELL BROS., INC.		42.00		44,688.00
4	Cimarron Construction Company, LLC		48.75		51,870.00
5	Bridges, Inc. DBA Scudder Bridge Co.		42.00		44,688.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		43.30		46,071.20
7	Reece Construction Co, Inc.		45.89		48,826.96
0007	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**340.40**		**3,404.00**
1	RRY SERVICES LLC		300.00		3,000.00
2	K & R BUILDERS, INC.		300.00		3,000.00
3	SEWELL BROS., INC.		350.00		3,500.00
4	Cimarron Construction Company, LLC		150.00		1,500.00
5	Bridges, Inc. DBA Scudder Bridge Co.		450.00		4,500.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		309.00		3,090.00
7	Reece Construction Co, Inc.		381.00		3,810.00
0008	613(B) 0692	36" CORR. GALV. STEEL PIPE	50.000	LF	
	Engineer's Estimate		**56.30**		**2,815.00**
1	RRY SERVICES LLC		90.00		4,500.00
2	K & R BUILDERS, INC.		42.00		2,100.00
3	SEWELL BROS., INC.		55.00		2,750.00
4	Cimarron Construction Company, LLC		50.00		2,500.00
5	Bridges, Inc. DBA Scudder Bridge Co.		60.00		3,000.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		61.80		3,090.00
7	Reece Construction Co, Inc.		44.52		2,226.00
0009	613(B) 5168	24" X 18" CORR. GALV. STEEL PIPE ARCH	62.000	LF	
	Engineer's Estimate		**50.00**		**3,100.00**
1	RRY SERVICES LLC		45.00		2,790.00
2	K & R BUILDERS, INC.		42.00		2,604.00
3	SEWELL BROS., INC.		33.00		2,046.00
4	Cimarron Construction Company, LLC		38.00		2,356.00
5	Bridges, Inc. DBA Scudder Bridge Co.		40.00		2,480.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		41.20		2,554.40
7	Reece Construction Co, Inc.		31.16		1,931.92
0010	613(L) 5734	36" PREFAB. CULVERT END SECTION, ROUND	2.000	EA	
	Engineer's Estimate		**1,538.10**		**3,076.20**
1	RRY SERVICES LLC		750.00		1,500.00
2	K & R BUILDERS, INC.		500.00		1,000.00
3	SEWELL BROS., INC.		525.00		1,050.00
4	Cimarron Construction Company, LLC		925.00		1,850.00
5	Bridges, Inc. DBA Scudder Bridge Co.		700.00		1,400.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		721.00		1,442.00
7	Reece Construction Co, Inc.		829.12		1,658.24

Letting Date: July 19, 2018, 10:30 A.M.
Call Order: 170 **Contract ID:** 180240

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0011	613(P) 7030	24" X 18" GALV. STEEL CULVERT END SECTION ARCH	4.000 EA	
	Engineer's Estimate		**320.00**	**1,280.00**
1	RRY SERVICES LLC		400.00	1,600.00
2	K & R BUILDERS, INC.		250.00	1,000.00
3	SEWELL BROS., INC.		185.00	740.00
4	Cimarron Construction Company, LLC		425.00	1,700.00
5	Bridges, Inc. DBA Scudder Bridge Co.		250.00	1,000.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		257.50	1,030.00
7	Reece Construction Co, Inc.		353.03	1,412.12
0012	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**6,798.70**	**6,798.70**
1	RRY SERVICES LLC		2,200.00	2,200.00
2	K & R BUILDERS, INC.		3,400.00	3,400.00
3	SEWELL BROS., INC.		5,000.00	5,000.00
4	Cimarron Construction Company, LLC		6,950.00	6,950.00
5	Bridges, Inc. DBA Scudder Bridge Co.		4,000.00	4,000.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		4,120.00	4,120.00
7	Reece Construction Co, Inc.		9,515.85	9,515.85
0013	850(A) 8110	SHEET ALUMINUM SIGNS	77.000 SF	
	Engineer's Estimate		**22.20**	**1,709.40**
1	RRY SERVICES LLC		26.00	2,002.00
2	K & R BUILDERS, INC.		15.00	1,155.00
3	SEWELL BROS., INC.		17.00	1,309.00
4	Cimarron Construction Company, LLC		18.00	1,386.00
5	Bridges, Inc. DBA Scudder Bridge Co.		26.00	2,002.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		15.45	1,189.65
7	Reece Construction Co, Inc.		26.00	2,002.00
0014	851(C) 8327	2 1/4" SQUARE TUBE POST	100.000 LF	
	Engineer's Estimate		**9.20**	**920.00**
1	RRY SERVICES LLC		10.00	1,000.00
2	K & R BUILDERS, INC.		11.00	1,100.00
3	SEWELL BROS., INC.		13.00	1,300.00
4	Cimarron Construction Company, LLC		13.00	1,300.00
5	Bridges, Inc. DBA Scudder Bridge Co.		10.00	1,000.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		11.35	1,135.00
7	Reece Construction Co, Inc.		10.00	1,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0015	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	180.000 CY	
	Engineer's Estimate		**14.10**	**2,538.00**
1	RRY SERVICES LLC		15.00	2,700.00
2	K & R BUILDERS, INC.		10.50	1,890.00
3	SEWELL BROS., INC.		15.00	2,700.00
4	Cimarron Construction Company, LLC		11.00	1,980.00
5	Bridges, Inc. DBA Scudder Bridge Co.		24.00	4,320.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		20.60	3,708.00
7	Reece Construction Co, Inc.		34.00	6,120.00

Letting Date: July 19, 2018, 10:30 A.M.
Call Order: 170 **Contract ID:** 180240

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit / Ext Amount
Section: 0002 BRIDGE				
0016	501(F) 6352	GRANULAR BACKFILL		66.000 CY
	Engineer's Estimate		**80.00**	**5,280.00**
1	RRY SERVICES LLC		90.00	5,940.00
2	K & R BUILDERS, INC.		63.00	4,158.00
3	SEWELL BROS., INC.		65.00	4,290.00
4	Cimarron Construction Company, LLC		80.00	5,280.00
5	Bridges, Inc. DBA Scudder Bridge Co.		80.00	5,280.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		46.35	3,059.10
7	Reece Construction Co, Inc.		114.00	7,524.00
0017	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)		537.000 LF
	Engineer's Estimate		**190.00**	**102,030.00**
1	RRY SERVICES LLC		180.00	96,660.00
2	K & R BUILDERS, INC.		184.00	98,808.00
3	SEWELL BROS., INC.		185.00	99,345.00
4	Cimarron Construction Company, LLC		200.00	107,400.00
5	Bridges, Inc. DBA Scudder Bridge Co.		245.00	131,565.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		231.75	124,449.75
7	Reece Construction Co, Inc.		249.00	133,713.00
0018	504(C) 6250	SEALED EXPANSION JOINT		58.340 LF
	Engineer's Estimate		**253.20**	**14,771.69**
1	RRY SERVICES LLC		160.00	9,334.40
2	K & R BUILDERS, INC.		230.00	13,418.20
3	SEWELL BROS., INC.		260.00	15,168.40
4	Cimarron Construction Company, LLC		260.00	15,168.40
5	Bridges, Inc. DBA Scudder Bridge Co.		225.00	13,126.50
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		309.00	18,027.06
7	Reece Construction Co, Inc.		278.00	16,218.52
0019	504(D) 6239	CONCRETE RAIL (TR3)		416.000 LF
	Engineer's Estimate		**78.80**	**32,780.80**
1	RRY SERVICES LLC		75.00	31,200.00
2	K & R BUILDERS, INC.		74.50	30,992.00
3	SEWELL BROS., INC.		70.00	29,120.00
4	Cimarron Construction Company, LLC		90.00	37,440.00
5	Bridges, Inc. DBA Scudder Bridge Co.		88.00	36,608.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		67.00	27,872.00
7	Reece Construction Co, Inc.		121.00	50,336.00
0020	506(A) 1322	STRUCTURAL STEEL		1,060.000 LB
	Engineer's Estimate		**3.10**	**3,286.00**
1	RRY SERVICES LLC		2.40	2,544.00
2	K & R BUILDERS, INC.		2.75	2,915.00
3	SEWELL BROS., INC.		2.00	2,120.00
4	Cimarron Construction Company, LLC		2.00	2,120.00
5	Bridges, Inc. DBA Scudder Bridge Co.		5.00	5,300.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		2.60	2,756.00
7	Reece Construction Co, Inc.		2.00	2,120.00

Letting Date: July 19, 2018, 10:30 A.M.

Call Order: 170 **Contract ID:** 180240

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0021	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	9.000 EA	
	Engineer's Estimate		**650.00**	**5,850.00**
1	RRY SERVICES LLC		750.00	6,750.00
2	K & R BUILDERS, INC.		740.00	6,660.00
3	SEWELL BROS., INC.		450.00	4,050.00
4	Cimarron Construction Company, LLC		815.00	7,335.00
5	Bridges, Inc. DBA Scudder Bridge Co.		625.00	5,625.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		721.00	6,489.00
7	Reece Construction Co, Inc.		998.00	8,982.00
0022	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	9.000 EA	
	Engineer's Estimate		**650.00**	**5,850.00**
1	RRY SERVICES LLC		750.00	6,750.00
2	K & R BUILDERS, INC.		740.00	6,660.00
3	SEWELL BROS., INC.		450.00	4,050.00
4	Cimarron Construction Company, LLC		815.00	7,335.00
5	Bridges, Inc. DBA Scudder Bridge Co.		625.00	5,625.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		721.00	6,489.00
7	Reece Construction Co, Inc.		998.00	8,982.00
0023	509(A) 1326	CLASS AA CONCRETE	138.700 CY	
	Engineer's Estimate		**600.40**	**83,275.48**
1	RRY SERVICES LLC		550.00	76,285.00
2	K & R BUILDERS, INC.		612.50	84,953.75
3	SEWELL BROS., INC.		600.00	83,220.00
4	Cimarron Construction Company, LLC		635.00	88,074.50
5	Bridges, Inc. DBA Scudder Bridge Co.		625.00	86,687.50
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		678.00	94,038.60
7	Reece Construction Co, Inc.		757.00	104,995.90
0024	509(B) 1328	CLASS A CONCRETE	112.200 CY	
	Engineer's Estimate		**648.00**	**72,705.60**
1	RRY SERVICES LLC		550.00	61,710.00
2	K & R BUILDERS, INC.		630.00	70,686.00
3	SEWELL BROS., INC.		600.00	67,320.00
4	Cimarron Construction Company, LLC		605.00	67,881.00
5	Bridges, Inc. DBA Scudder Bridge Co.		625.00	70,125.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		705.00	79,101.00
7	Reece Construction Co, Inc.		811.00	90,994.20
0025	511(A) 1332	REINFORCING STEEL	52,120.000 LB	
	Engineer's Estimate		**1.00**	**52,120.00**
1	RRY SERVICES LLC		1.00	52,120.00
2	K & R BUILDERS, INC.		0.96	50,035.20
3	SEWELL BROS., INC.		1.00	52,120.00
4	Cimarron Construction Company, LLC		1.00	52,120.00
5	Bridges, Inc. DBA Scudder Bridge Co.		1.00	52,120.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		1.00	52,120.00
7	Reece Construction Co, Inc.		0.80	41,696.00

Letting Date: July 19, 2018, 10:30 A.M.
Call Order: 170 **Contract ID:** 180240

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0026	514(A) 6010	PILES, FURNISHED (HP 10X42)	188.000	LF	
	Engineer's Estimate		**30.60**		**5,752.80**
1	RRY SERVICES LLC		35.00		6,580.00
2	K & R BUILDERS, INC.		29.40		5,527.20
3	SEWELL BROS., INC.		30.00		5,640.00
4	Cimarron Construction Company, LLC		44.00		8,272.00
5	Bridges, Inc. DBA Scudder Bridge Co.		50.00		9,400.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		36.05		6,777.40
7	Reece Construction Co, Inc.		44.00		8,272.00
0027	514(A) 6011	PILES, FURNISHED (HP 12X53)	440.000	LF	
	Engineer's Estimate		**36.60**		**16,104.00**
1	RRY SERVICES LLC		45.00		19,800.00
2	K & R BUILDERS, INC.		35.00		15,400.00
3	SEWELL BROS., INC.		40.00		17,600.00
4	Cimarron Construction Company, LLC		46.00		20,240.00
5	Bridges, Inc. DBA Scudder Bridge Co.		60.00		26,400.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		39.15		17,226.00
7	Reece Construction Co, Inc.		71.00		31,240.00
0028	514(B) 6292	PILES, DRIVEN (HP 10X42)	188.000	LF	
	Engineer's Estimate		**14.10**		**2,650.80**
1	RRY SERVICES LLC		10.00		1,880.00
2	K & R BUILDERS, INC.		12.60		2,368.80
3	SEWELL BROS., INC.		15.00		2,820.00
4	Cimarron Construction Company, LLC		18.00		3,384.00
5	Bridges, Inc. DBA Scudder Bridge Co.		11.00		2,068.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		15.45		2,904.60
7	Reece Construction Co, Inc.		13.00		2,444.00
0029	514(B) 6294	PILES, DRIVEN (HP 12X53)	440.000	LF	
	Engineer's Estimate		**13.70**		**6,028.00**
1	RRY SERVICES LLC		10.00		4,400.00
2	K & R BUILDERS, INC.		15.00		6,600.00
3	SEWELL BROS., INC.		15.00		6,600.00
4	Cimarron Construction Company, LLC		19.00		8,360.00
5	Bridges, Inc. DBA Scudder Bridge Co.		12.00		5,280.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		15.45		6,798.00
7	Reece Construction Co, Inc.		13.00		5,720.00
0030	516(A) 6094	DRILLED SHAFTS 48" DIAMETER	124.000	LF	
	Engineer's Estimate		**715.80**		**88,759.20**
1	RRY SERVICES LLC		550.00		68,200.00
2	K & R BUILDERS, INC.		540.00		66,960.00
3	SEWELL BROS., INC.		800.00		99,200.00
4	Cimarron Construction Company, LLC		700.00		86,800.00
5	Bridges, Inc. DBA Scudder Bridge Co.		600.00		74,400.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		690.10		85,572.40
7	Reece Construction Co, Inc.		804.00		99,696.00

Letting Date: July 19, 2018, 10:30 A.M.
Call Order: 170 **Contract ID:** 180240

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit / Ext Amount
Section: 0002 BRIDGE				
0031	601(B) 1353	TYPE I-A PLAIN RIPRAP		944.000 TON
	Engineer's Estimate		**48.70**	**45,972.80**
1	RRY SERVICES LLC		55.00	51,920.00
2	K & R BUILDERS, INC.		57.00	53,808.00
3	SEWELL BROS., INC.		53.00	50,032.00
4	Cimarron Construction Company, LLC		61.00	57,584.00
5	Bridges, Inc. DBA Scudder Bridge Co.		62.00	58,528.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		51.50	48,616.00
7	Reece Construction Co, Inc.		62.94	59,415.36
0032	601(C) 1355	TYPE I-A FILTER BLANKET		316.000 TON
	Engineer's Estimate		**39.40**	**12,450.40**
1	RRY SERVICES LLC		45.00	14,220.00
2	K & R BUILDERS, INC.		47.00	14,852.00
3	SEWELL BROS., INC.		43.00	13,588.00
4	Cimarron Construction Company, LLC		49.00	15,484.00
5	Bridges, Inc. DBA Scudder Bridge Co.		46.00	14,536.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		51.50	16,274.00
7	Reece Construction Co, Inc.		50.08	15,825.28
0033	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND		52.000 LF
	Engineer's Estimate		**29.30**	**1,523.60**
1	RRY SERVICES LLC		30.00	1,560.00
2	K & R BUILDERS, INC.		28.00	1,456.00
3	SEWELL BROS., INC.		25.00	1,300.00
4	Cimarron Construction Company, LLC		20.00	1,040.00
5	Bridges, Inc. DBA Scudder Bridge Co.		22.00	1,144.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		51.50	2,678.00
7	Reece Construction Co, Inc.		37.00	1,924.00
0034	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.		40.000 LF
	Engineer's Estimate		**25.30**	**1,012.00**
1	RRY SERVICES LLC		30.00	1,200.00
2	K & R BUILDERS, INC.		35.00	1,400.00
3	SEWELL BROS., INC.		25.00	1,000.00
4	Cimarron Construction Company, LLC		20.00	800.00
5	Bridges, Inc. DBA Scudder Bridge Co.		22.00	880.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		51.50	2,060.00
7	Reece Construction Co, Inc.		36.00	1,440.00
0035	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE		1.000 LSUM
	Engineer's Estimate		**23,498.40**	**23,498.40**
1	RRY SERVICES LLC		9,400.00	9,400.00
2	K & R BUILDERS, INC.		10,400.00	10,400.00
3	SEWELL BROS., INC.		20,000.00	20,000.00
4	Cimarron Construction Company, LLC		22,000.00	22,000.00
5	Bridges, Inc. DBA Scudder Bridge Co.		10,000.00	10,000.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		20,600.00	20,600.00
7	Reece Construction Co, Inc.		11,396.15	11,396.15

Letting Date: July 19, 2018, 10:30 A.M.
Call Order: 170 **Contract ID:** 180240

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0036	623(A) 1418	BEAM GUARDRAIL W-BEAM SINGLE	87.500 LF	
	Engineer's Estimate		**20.40**	**1,785.00**
1	RRY SERVICES LLC		17.25	1,509.38
2	K & R BUILDERS, INC.		26.40	2,310.00
3	SEWELL BROS., INC.		32.00	2,800.00
4	Cimarron Construction Company, LLC		50.00	4,375.00
5	Bridges, Inc. DBA Scudder Bridge Co.		17.25	1,509.38
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		47.35	4,143.13
7	Reece Construction Co, Inc.		17.25	1,509.38
0037	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,664.20**	**6,656.80**
1	RRY SERVICES LLC		2,045.00	8,180.00
2	K & R BUILDERS, INC.		1,980.00	7,920.00
3	SEWELL BROS., INC.		2,110.00	8,440.00
4	Cimarron Construction Company, LLC		2,400.00	9,600.00
5	Bridges, Inc. DBA Scudder Bridge Co.		2,045.00	8,180.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		2,165.00	8,660.00
7	Reece Construction Co, Inc.		2,045.00	8,180.00
0038	623(F) 6029	GUARDRAIL ANCHOR UNIT (TYPE A)	2.000 EA	
	Engineer's Estimate		**1,983.90**	**3,967.80**
1	RRY SERVICES LLC		1,200.00	2,400.00
2	K & R BUILDERS, INC.		1,925.00	3,850.00
3	SEWELL BROS., INC.		2,180.00	4,360.00
4	Cimarron Construction Company, LLC		1,800.00	3,600.00
5	Bridges, Inc. DBA Scudder Bridge Co.		1,200.00	2,400.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		1,545.00	3,090.00
7	Reece Construction Co, Inc.		1,200.00	2,400.00
0039	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**2,751.30**	**2,751.30**
1	RRY SERVICES LLC		3,470.00	3,470.00
2	K & R BUILDERS, INC.		2,800.00	2,800.00
3	SEWELL BROS., INC.		2,640.00	2,640.00
4	Cimarron Construction Company, LLC		3,000.00	3,000.00
5	Bridges, Inc. DBA Scudder Bridge Co.		2,550.00	2,550.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		2,472.00	2,472.00
7	Reece Construction Co, Inc.		2,550.00	2,550.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**STAKING**			
0040	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	RRY SERVICES LLC		10,268.00	10,268.00
2	K & R BUILDERS, INC.		6,600.00	6,600.00
3	SEWELL BROS., INC.		7,260.00	7,260.00
4	Cimarron Construction Company, LLC		9,300.00	9,300.00
5	Bridges, Inc. DBA Scudder Bridge Co.		6,600.00	6,600.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV		6,800.00	6,800.00
7	Reece Construction Co, Inc.		6,600.00	6,600.00

Letting Date: July 19, 2018, 10:30 A.M.

Call Order: 170 **Contract ID:** 180240

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0041	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	RRY SERVICES LLC	1,275.00	1,275.00
2	K & R BUILDERS, INC.	2,600.00	2,600.00
3	SEWELL BROS., INC.	3,500.00	3,500.00
4	Cimarron Construction Company, LLC	2,900.00	2,900.00
5	Bridges, Inc. DBA Scudder Bridge Co.	3,000.00	3,000.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV	5,500.00	5,500.00
7	Reece Construction Co, Inc.	3,000.00	3,000.00
0042	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**45,000.00**	**45,000.00**
1	RRY SERVICES LLC	63,000.00	63,000.00
2	K & R BUILDERS, INC.	42,000.00	42,000.00
3	SEWELL BROS., INC.	35,000.00	35,000.00
4	Cimarron Construction Company, LLC	23,000.00	23,000.00
5	Bridges, Inc. DBA Scudder Bridge Co.	50,000.00	50,000.00
6	THE CUMMINS CONSTRUCTION CO./MUNOZ CONSTRUCTION, INC. JV	38,000.00	38,000.00
7	Reece Construction Co, Inc.	71,950.00	71,950.00