Letting Date: October 18, 2018, 10:30 A.M.
Call Order: 220 **Contract ID:** 180326
J/P No.: 32935(04) **Project No.:** HSIPG-226N(051)AD **Contract Time:**
County: GRADY
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALKS) US-81: FROM THE SH-37 JUNCTION, EXTEND NORTH IN MINCO. PROJECT LENGTH = 0.358 MILE PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED. BOTH BID EXPRESS AND WRITTEN BIDS WILL BE ACCEPTED.

	VENDORNAME	PROPOSALITEMTO		
1	CGC, LLC.	160,743.00	95.10	100.00
	Engineer's Estimate	169,031.48		
2	PARATHON CONSTRUCTION, LLC	187,853.55	111.14	116.87
3	TOM HUDSON PAVING, INC.	199,654.21	118.12	124.21
4	Redlands Contracting, LLC	215,056.35	127.23	133.79
5	SAC Services, Inc.	222,843.30	131.84	138.63
6	Tri-City Seal Company, Inc. TCS General Contractors	232,614.00	137.62	144.71
7	SCHIRALLI CONSTRUCTION CORP.	236,631.09	139.99	147.21

Letting Date: October 18, 2018, 10:30 A.M.
Call Order: 220 **Contract ID:** 180326

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	CGC, LLC.	6,000.00	6,000.00
2	PARATHON CONSTRUCTION, LLC	5,500.00	5,500.00
3	TOM HUDSON PAVING, INC.	1,704.67	1,704.67
4	Redlands Contracting, LLC	18,250.00	18,250.00
5	SAC Services, Inc.	7,200.00	7,200.00
6	Tri-City Seal Company, Inc. TCS General Contractors	5,219.00	5,219.00
7	SCHIRALLI CONSTRUCTION CORP.	11,993.60	11,993.60
0002	202(H) 0185 EARTHWORK		1.000 LSUM
	Engineer's Estimate	**2,500.00**	**2,500.00**
1	CGC, LLC.	6,000.00	6,000.00
2	PARATHON CONSTRUCTION, LLC	9,500.00	9,500.00
3	TOM HUDSON PAVING, INC.	18,250.15	18,250.15
4	Redlands Contracting, LLC	26,800.00	26,800.00
5	SAC Services, Inc.	9,250.00	9,250.00
6	Tri-City Seal Company, Inc. TCS General Contractors	42,302.00	42,302.00
7	SCHIRALLI CONSTRUCTION CORP.	14,187.00	14,187.00
0003	221(D) 2803 TEMPORARY SEDIMENT FILTER		6.000 EA
	Engineer's Estimate	**257.60**	**1,545.59**
1	CGC, LLC.	375.00	2,250.00
2	PARATHON CONSTRUCTION, LLC	310.00	1,860.00
3	TOM HUDSON PAVING, INC.	304.70	1,828.20
4	Redlands Contracting, LLC	278.00	1,668.00
5	SAC Services, Inc.	100.00	600.00
6	Tri-City Seal Company, Inc. TCS General Contractors	121.00	726.00
7	SCHIRALLI CONSTRUCTION CORP.	367.50	2,205.00
0004	221(H) 0450 (PL)TEMPORARY INLET SEDIMENT FILTER		7.000 EA
	Engineer's Estimate	**227.55**	**1,592.85**
1	CGC, LLC.	400.00	2,800.00
2	PARATHON CONSTRUCTION, LLC	335.00	2,345.00
3	TOM HUDSON PAVING, INC.	329.27	2,304.89
4	Redlands Contracting, LLC	292.00	2,044.00
5	SAC Services, Inc.	125.00	875.00
6	Tri-City Seal Company, Inc. TCS General Contractors	119.00	833.00
7	SCHIRALLI CONSTRUCTION CORP.	367.50	2,572.50
0005	230(A) 2806 SOLID SLAB SODDING		1,310.000 SY
	Engineer's Estimate	**4.00**	**5,240.00**
1	CGC, LLC.	3.00	3,930.00
2	PARATHON CONSTRUCTION, LLC	2.13	2,790.30
3	TOM HUDSON PAVING, INC.	1.66	2,174.60
4	Redlands Contracting, LLC	2.05	2,685.50
5	SAC Services, Inc.	5.00	6,550.00
6	Tri-City Seal Company, Inc. TCS General Contractors	6.00	7,860.00
7	SCHIRALLI CONSTRUCTION CORP.	13.13	17,200.30

Letting Date: October 18, 2018, 10:30 A.M.
Call Order: 220 **Contract ID:** 180326

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0006	303(A) 2100	AGGREGATE BASE TYPE A	44.000 CY	
	Engineer's Estimate		**55.00**	**2,420.00**
1	CGC, LLC.		75.00	3,300.00
2	PARATHON CONSTRUCTION, LLC		70.00	3,080.00
3	TOM HUDSON PAVING, INC.		96.93	4,264.92
4	Redlands Contracting, LLC		50.00	2,200.00
5	SAC Services, Inc.		95.00	4,180.00
6	Tri-City Seal Company, Inc. TCS General Contractors		150.00	6,600.00
7	SCHIRALLI CONSTRUCTION CORP.		122.96	5,410.24
0007	402(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	10.000 TON	
	Engineer's Estimate		**33.93**	**339.30**
1	CGC, LLC.		65.00	650.00
2	PARATHON CONSTRUCTION, LLC		60.00	600.00
3	TOM HUDSON PAVING, INC.		64.09	640.90
4	Redlands Contracting, LLC		110.00	1,100.00
5	SAC Services, Inc.		100.00	1,000.00
6	Tri-City Seal Company, Inc. TCS General Contractors		154.00	1,540.00
7	SCHIRALLI CONSTRUCTION CORP.		101.11	1,011.10
0008	609(A) 0300	CONCRETE CURB (6" BARRIER-INTEGRAL)	45.000 LF	
	Engineer's Estimate		**30.00**	**1,350.00**
1	CGC, LLC.		15.00	675.00
2	PARATHON CONSTRUCTION, LLC		25.00	1,125.00
3	TOM HUDSON PAVING, INC.		38.16	1,717.20
4	Redlands Contracting, LLC		38.00	1,710.00
5	SAC Services, Inc.		17.50	787.50
6	Tri-City Seal Company, Inc. TCS General Contractors		44.00	1,980.00
7	SCHIRALLI CONSTRUCTION CORP.		36.33	1,634.85
0009	610(A) 0602	4" CONCRETE SIDEWALK	1,079.000 SY	
	Engineer's Estimate		**50.21**	**54,176.65**
1	CGC, LLC.		46.00	49,634.00
2	PARATHON CONSTRUCTION, LLC		55.00	59,345.00
3	TOM HUDSON PAVING, INC.		76.08	82,090.32
4	Redlands Contracting, LLC		54.00	58,266.00
5	SAC Services, Inc.		63.00	67,977.00
6	Tri-City Seal Company, Inc. TCS General Contractors		56.00	60,424.00
7	SCHIRALLI CONSTRUCTION CORP.		67.57	72,908.03
0010	610(B) 0399	6" CONCRETE DRIVEWAY (H.E.S.)	214.000 SY	
	Engineer's Estimate		**70.00**	**14,980.00**
1	CGC, LLC.		60.00	12,840.00
2	PARATHON CONSTRUCTION, LLC		65.00	13,910.00
3	TOM HUDSON PAVING, INC.		117.47	25,138.58
4	Redlands Contracting, LLC		78.00	16,692.00
5	SAC Services, Inc.		70.45	15,076.30
6	Tri-City Seal Company, Inc. TCS General Contractors		123.00	26,322.00
7	SCHIRALLI CONSTRUCTION CORP.		130.39	27,903.46

Letting Date: October 18, 2018, 10:30 A.M.
Call Order: 220 **Contract ID:** 180326

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0011	610(I) 4610 TACTILE WARNING DEVICE-NEW		220.000 SF
	Engineer's Estimate	**23.90**	**5,258.36**
1	CGC, LLC.	25.00	5,500.00
2	PARATHON CONSTRUCTION, LLC	30.00	6,600.00
3	TOM HUDSON PAVING, INC.	25.74	5,662.80
4	Redlands Contracting, LLC	28.00	6,160.00
5	SAC Services, Inc.	30.00	6,600.00
6	Tri-City Seal Company, Inc. TCS General Contractors	33.00	7,260.00
7	SCHIRALLI CONSTRUCTION CORP.	24.56	5,403.20
0012	612(E) 0647 VALVE BOXES ADJUST TO GRADE		1.000 EA
	Engineer's Estimate	**119.75**	**119.75**
1	CGC, LLC.	250.00	250.00
2	PARATHON CONSTRUCTION, LLC	500.00	500.00
3	TOM HUDSON PAVING, INC.	100.94	100.94
4	Redlands Contracting, LLC	250.00	250.00
5	SAC Services, Inc.	250.00	250.00
6	Tri-City Seal Company, Inc. TCS General Contractors	350.00	350.00
7	SCHIRALLI CONSTRUCTION CORP.	665.98	665.98
0013	612(I) 0652 WATER METER RESET		1.000 EA
	Engineer's Estimate	**450.00**	**450.00**
1	CGC, LLC.	500.00	500.00
2	PARATHON CONSTRUCTION, LLC	650.00	650.00
3	TOM HUDSON PAVING, INC.	737.17	737.17
4	Redlands Contracting, LLC	250.00	250.00
5	SAC Services, Inc.	550.00	550.00
6	Tri-City Seal Company, Inc. TCS General Contractors	4,002.00	4,002.00
7	SCHIRALLI CONSTRUCTION CORP.	1,718.96	1,718.96
0014	619(A) 0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS		1.000 LSUM
	Engineer's Estimate	**5,817.08**	**5,817.08**
1	CGC, LLC.	5,000.00	5,000.00
2	PARATHON CONSTRUCTION, LLC	6,500.00	6,500.00
3	TOM HUDSON PAVING, INC.	1,218.07	1,218.07
4	Redlands Contracting, LLC	4,500.00	4,500.00
5	SAC Services, Inc.	6,500.00	6,500.00
6	Tri-City Seal Company, Inc. TCS General Contractors	7,800.00	7,800.00
7	SCHIRALLI CONSTRUCTION CORP.	5,676.90	5,676.90
0015	619(B) 4726 REMOVAL OF CURB AND GUTTER		259.000 LF
	Engineer's Estimate	**9.77**	**2,529.14**
1	CGC, LLC.	10.00	2,590.00
2	PARATHON CONSTRUCTION, LLC	10.00	2,590.00
3	TOM HUDSON PAVING, INC.	8.79	2,276.61
4	Redlands Contracting, LLC	10.80	2,797.20
5	SAC Services, Inc.	10.00	2,590.00
6	Tri-City Seal Company, Inc. TCS General Contractors	12.00	3,108.00
7	SCHIRALLI CONSTRUCTION CORP.	12.03	3,115.77

Letting Date: October 18, 2018, 10:30 A.M.
Call Order: 220 **Contract ID:** 180326

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0016	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	179.000 SY	
	Engineer's Estimate		**13.42**	**2,401.32**
1	CGC, LLC.		10.00	1,790.00
2	PARATHON CONSTRUCTION, LLC		18.00	3,222.00
3	TOM HUDSON PAVING, INC.		11.21	2,006.59
4	Redlands Contracting, LLC		18.45	3,302.55
5	SAC Services, Inc.		13.00	2,327.00
6	Tri-City Seal Company, Inc. TCS General Contractors		23.00	4,117.00
7	SCHIRALLI CONSTRUCTION CORP.		13.06	2,337.74
0017	619(B) 4792	REMOVAL OF SIDEWALK	622.000 SY	
	Engineer's Estimate		**9.76**	**6,069.46**
1	CGC, LLC.		10.00	6,220.00
2	PARATHON CONSTRUCTION, LLC		15.00	9,330.00
3	TOM HUDSON PAVING, INC.		11.54	7,177.88
4	Redlands Contracting, LLC		16.25	10,107.50
5	SAC Services, Inc.		13.00	8,086.00
6	Tri-City Seal Company, Inc. TCS General Contractors		16.00	9,952.00
7	SCHIRALLI CONSTRUCTION CORP.		15.03	9,348.66
0018	619(C) 0924	SAWING PAVEMENT	1,213.000 LF	
	Engineer's Estimate		**3.42**	**4,152.35**
1	CGC, LLC.		3.00	3,639.00
2	PARATHON CONSTRUCTION, LLC		5.00	6,065.00
3	TOM HUDSON PAVING, INC.		3.93	4,767.09
4	Redlands Contracting, LLC		4.50	5,458.50
5	SAC Services, Inc.		3.50	4,245.50
6	Tri-City Seal Company, Inc. TCS General Contractors		2.00	2,426.00
7	SCHIRALLI CONSTRUCTION CORP.		5.53	6,707.89
0019	629(E) 5048	REMOVE AND RESET MAILBOX	1.000 EA	
	Engineer's Estimate		**136.65**	**136.65**
1	CGC, LLC.		250.00	250.00
2	PARATHON CONSTRUCTION, LLC		1,000.00	1,000.00
3	TOM HUDSON PAVING, INC.		100.94	100.94
4	Redlands Contracting, LLC		250.00	250.00
5	SAC Services, Inc.		250.00	250.00
6	Tri-City Seal Company, Inc. TCS General Contractors		415.00	415.00
7	SCHIRALLI CONSTRUCTION CORP.		157.50	157.50

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0020	850(A) 8110	SHEET ALUMINUM SIGNS	44.000 SF	
	Engineer's Estimate		**26.76**	**1,177.57**
1	CGC, LLC.		53.00	2,332.00
2	PARATHON CONSTRUCTION, LLC		15.00	660.00
3	TOM HUDSON PAVING, INC.		43.14	1,898.16
4	Redlands Contracting, LLC		15.00	660.00
5	SAC Services, Inc.		35.00	1,540.00
6	Tri-City Seal Company, Inc. TCS General Contractors		16.00	704.00
7	SCHIRALLI CONSTRUCTION CORP.		42.00	1,848.00

Letting Date: October 18, 2018, 10:30 A.M.
Call Order: 220 **Contract ID:** 180326

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0021	851(C) 8324	2" SQUARE TUBE POST	58.000 LF	
	Engineer's Estimate		**10.46**	**606.72**
1	CGC, LLC.		7.00	406.00
2	PARATHON CONSTRUCTION, LLC		10.00	580.00
3	TOM HUDSON PAVING, INC.		5.39	312.62
4	Redlands Contracting, LLC		12.00	696.00
5	SAC Services, Inc.		15.00	870.00
6	Tri-City Seal Company, Inc. TCS General Contractors		11.00	638.00
7	SCHIRALLI CONSTRUCTION CORP.		5.25	304.50
0022	855(A) 8814	TRAFFIC STRIPE(PLASTIC)(8" WIDE)	205.000 LF	
	Engineer's Estimate		**3.85**	**788.72**
1	CGC, LLC.		4.00	820.00
2	PARATHON CONSTRUCTION, LLC		5.00	1,025.00
3	TOM HUDSON PAVING, INC.		3.24	664.20
4	Redlands Contracting, LLC		5.78	1,184.90
5	SAC Services, Inc.		4.00	820.00
6	Tri-City Seal Company, Inc. TCS General Contractors		5.00	1,025.00
7	SCHIRALLI CONSTRUCTION CORP.		3.15	645.75
0023	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	647.000 LF	
	Engineer's Estimate		**11.11**	**7,186.08**
1	CGC, LLC.		10.00	6,470.00
2	PARATHON CONSTRUCTION, LLC		10.00	6,470.00
3	TOM HUDSON PAVING, INC.		7.82	5,059.54
4	Redlands Contracting, LLC		9.60	6,211.20
5	SAC Services, Inc.		10.00	6,470.00
6	Tri-City Seal Company, Inc. TCS General Contractors		11.00	7,117.00
7	SCHIRALLI CONSTRUCTION CORP.		7.61	4,923.67
0024	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	645.000 LF	
	Engineer's Estimate		**0.93**	**601.24**
1	CGC, LLC.		1.00	645.00
2	PARATHON CONSTRUCTION, LLC		1.25	806.25
3	TOM HUDSON PAVING, INC.		1.08	696.60
4	Redlands Contracting, LLC		1.40	903.00
5	SAC Services, Inc.		7.00	4,515.00
6	Tri-City Seal Company, Inc. TCS General Contractors		2.00	1,290.00
7	SCHIRALLI CONSTRUCTION CORP.		1.05	677.25
0025	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,162.81**	**5,162.81**
1	CGC, LLC.		5,500.00	5,500.00
2	PARATHON CONSTRUCTION, LLC		5,625.00	5,625.00
3	TOM HUDSON PAVING, INC.		2,501.59	2,501.59
4	Redlands Contracting, LLC		5,200.00	5,200.00
5	SAC Services, Inc.		8,800.00	8,800.00
6	Tri-City Seal Company, Inc. TCS General Contractors		5,904.00	5,904.00
7	SCHIRALLI CONSTRUCTION CORP.		2,435.21	2,435.21

Letting Date: October 18, 2018, 10:30 A.M.
Call Order: 220 **Contract ID:** 180326

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0026	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	134.000 SD	
	Engineer's Estimate		**9.89**	**1,324.90**
1	CGC, LLC.		28.00	3,752.00
2	PARATHON CONSTRUCTION, LLC		12.50	1,675.00
3	TOM HUDSON PAVING, INC.		21.57	2,890.38
4	Redlands Contracting, LLC		15.00	2,010.00
5	SAC Services, Inc.		26.00	3,484.00
6	Tri-City Seal Company, Inc. TCS General Contractors		13.00	1,742.00
7	SCHIRALLI CONSTRUCTION CORP.		21.00	2,814.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 STAKING				
0027	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**5,651.44**	**5,651.44**
1	CGC, LLC.		8,000.00	8,000.00
2	PARATHON CONSTRUCTION, LLC		5,000.00	5,000.00
3	TOM HUDSON PAVING, INC.		3,317.28	3,317.28
4	Redlands Contracting, LLC		7,500.00	7,500.00
5	SAC Services, Inc.		6,750.00	6,750.00
6	Tri-City Seal Company, Inc. TCS General Contractors		5,890.00	5,890.00
7	SCHIRALLI CONSTRUCTION CORP.		4,549.88	4,549.88

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 CONSTRUCTION				
0028	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**2,956.88**	**2,956.88**
1	CGC, LLC.		5,000.00	5,000.00
2	PARATHON CONSTRUCTION, LLC		4,500.00	4,500.00
3	TOM HUDSON PAVING, INC.		6,159.96	6,159.96
4	Redlands Contracting, LLC		6,200.00	6,200.00
5	SAC Services, Inc.		2,100.00	2,100.00
6	Tri-City Seal Company, Inc. TCS General Contractors		1,737.00	1,737.00
7	SCHIRALLI CONSTRUCTION CORP.		4,030.97	4,030.97
0029	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**24,996.62**	**24,996.62**
1	CGC, LLC.		14,000.00	14,000.00
2	PARATHON CONSTRUCTION, LLC		25,000.00	25,000.00
3	TOM HUDSON PAVING, INC.		11,991.36	11,991.36
4	Redlands Contracting, LLC		20,000.00	20,000.00
5	SAC Services, Inc.		42,600.00	42,600.00
6	Tri-City Seal Company, Inc. TCS General Contractors		13,331.00	13,331.00
7	SCHIRALLI CONSTRUCTION CORP.		22,243.18	22,243.18