Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 450 **Contract ID:** 180350
J/P No.: 30013(04) **Project No.:** STP-215D(030)CI **Contract Time:**
County: COAL
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-177): OVER UNNAMED CREEK, 2.74 MILES WEST OF SH-75 NEAR LEHIGH. PROJECT LENGTH = 0.247 MILE

	VENDORNAME	PROPOSALITEMTO		
1	HUB Construction, Inc.	407,825.34	73.74	100.00
2	Wyatt Contracting	479,776.36	86.75	117.64
3	T. McDonald Construction, Inc.	492,798.23	89.11	120.84
	Engineer's Estimate	553,039.26		
4	KLAVER CONSTRUCTION COMPANY, INC.	554,247.63	100.22	135.90
5	C3 Construction, Inc.	555,815.31	100.50	136.29

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 450 **Contract ID:** 180350

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	HUB Construction, Inc.		5,000.00	5,000.00
2	Wyatt Contracting		11,880.00	11,880.00
3	T. McDonald Construction, Inc.		5,000.00	5,000.00
4	KLAVER CONSTRUCTION COMPANY, INC.		5,000.00	5,000.00
5	C3 Construction, Inc.		10,212.50	10,212.50
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	2,388.000 CY	
	Engineer's Estimate		**12.00**	**28,656.00**
1	HUB Construction, Inc.		6.50	15,522.00
2	Wyatt Contracting		9.88	23,593.44
3	T. McDonald Construction, Inc.		9.50	22,686.00
4	KLAVER CONSTRUCTION COMPANY, INC.		8.00	19,104.00
5	C3 Construction, Inc.		6.19	14,781.72
0003	202(D) 0184	UNCLASSIFIED BORROW	100.000 CY	
	Engineer's Estimate		**20.00**	**2,000.00**
1	HUB Construction, Inc.		20.00	2,000.00
2	Wyatt Contracting		16.20	1,620.00
3	T. McDonald Construction, Inc.		15.00	1,500.00
4	KLAVER CONSTRUCTION COMPANY, INC.		8.00	800.00
5	C3 Construction, Inc.		22.00	2,200.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**6,000.00**	**6,000.00**
1	HUB Construction, Inc.		4,000.00	4,000.00
2	Wyatt Contracting		5,940.00	5,940.00
3	T. McDonald Construction, Inc.		7,000.00	7,000.00
4	KLAVER CONSTRUCTION COMPANY, INC.		2,800.00	2,800.00
5	C3 Construction, Inc.		7,392.00	7,392.00
0005	221(C) 2801	TEMPORARY SILT FENCE	150.000 LF	
	Engineer's Estimate		**2.00**	**300.00**
1	HUB Construction, Inc.		5.00	750.00
2	Wyatt Contracting		10.68	1,602.00
3	T. McDonald Construction, Inc.		2.50	375.00
4	KLAVER CONSTRUCTION COMPANY, INC.		9.89	1,483.50
5	C3 Construction, Inc.		13.60	2,040.00
0006	221(G) 0150	TEMPORARY ROCK FILTER DAM TYPE 1	21.000 CY	
	Engineer's Estimate		**100.00**	**2,100.00**
1	HUB Construction, Inc.		100.00	2,100.00
2	Wyatt Contracting		100.00	2,100.00
3	T. McDonald Construction, Inc.		40.00	840.00
4	KLAVER CONSTRUCTION COMPANY, INC.		125.00	2,625.00
5	C3 Construction, Inc.		96.25	2,021.25
0007	221(G) 0151	TEMPORARY ROCK FILTER DAM TYPE 2	63.000 CY	
	Engineer's Estimate		**110.00**	**6,930.00**
1	HUB Construction, Inc.		100.00	6,300.00
2	Wyatt Contracting		110.00	6,930.00
3	T. McDonald Construction, Inc.		40.00	2,520.00
4	KLAVER CONSTRUCTION COMPANY, INC.		125.00	7,875.00
5	C3 Construction, Inc.		96.25	6,063.75

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 450 **Contract ID:** 180350

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0008	230(A) 2806	SOLID SLAB SODDING	4,226.000	SY	
	Engineer's Estimate		**3.50**		**14,791.00**
1	HUB Construction, Inc.		3.00		12,678.00
2	Wyatt Contracting		5.28		22,313.28
3	T. McDonald Construction, Inc.		5.50		23,243.00
4	KLAVER CONSTRUCTION COMPANY, INC.		4.89		20,665.14
5	C3 Construction, Inc.		6.72		28,398.72
0009	233(A) 2817	VEGETATIVE MULCHING	0.870	AC	
	Engineer's Estimate		**800.00**		**696.00**
1	HUB Construction, Inc.		500.00		435.00
2	Wyatt Contracting		5,238.00		4,557.06
3	T. McDonald Construction, Inc.		5,000.00		4,350.00
4	KLAVER CONSTRUCTION COMPANY, INC.		4,850.00		4,219.50
5	C3 Construction, Inc.		6,668.75		5,801.81
0010	303(A) 2100	AGGREGATE BASE TYPE A	737.060	CY	
	Engineer's Estimate		**65.00**		**47,908.90**
1	HUB Construction, Inc.		70.00		51,594.20
2	Wyatt Contracting		64.80		47,761.49
3	T. McDonald Construction, Inc.		58.00		42,749.48
4	KLAVER CONSTRUCTION COMPANY, INC.		80.00		58,964.80
5	C3 Construction, Inc.		37.82		27,875.61
0011	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,550.460	TON	
	Engineer's Estimate		**30.00**		**46,513.80**
1	HUB Construction, Inc.		23.00		35,660.58
2	Wyatt Contracting		32.40		50,234.90
3	T. McDonald Construction, Inc.		38.00		58,917.48
4	KLAVER CONSTRUCTION COMPANY, INC.		40.00		62,018.40
5	C3 Construction, Inc.		37.82		58,638.40
0012	408 5774	PRIME COAT	1,501.140	GAL	
	Engineer's Estimate		**5.75**		**8,631.56**
1	HUB Construction, Inc.		4.00		6,004.56
2	Wyatt Contracting		8.64		12,969.85
3	T. McDonald Construction, Inc.		7.25		10,883.27
4	KLAVER CONSTRUCTION COMPANY, INC.		10.00		15,011.40
5	C3 Construction, Inc.		8.94		13,420.19
0013	509(D) 0325	CLASS C CONCRETE	50.000	CY	
	Engineer's Estimate		**600.00**		**30,000.00**
1	HUB Construction, Inc.		350.00		17,500.00
2	Wyatt Contracting		275.00		13,750.00
3	T. McDonald Construction, Inc.		430.00		21,500.00
4	KLAVER CONSTRUCTION COMPANY, INC.		350.00		17,500.00
5	C3 Construction, Inc.		344.14		17,207.00
0014	613(A) 0494	36" R.C.PIPE CLASS III	56.000	LF	
	Engineer's Estimate		**130.00**		**7,280.00**
1	HUB Construction, Inc.		85.00		4,760.00
2	Wyatt Contracting		124.20		6,955.20
3	T. McDonald Construction, Inc.		110.00		6,160.00
4	KLAVER CONSTRUCTION COMPANY, INC.		105.00		5,880.00
5	C3 Construction, Inc.		211.12		11,822.72

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 450 **Contract ID:** 180350

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0015	613(L) 5734	36" PREFAB. CULVERT END SECTION, ROUND	1.000 EA	
	Engineer's Estimate		**2,000.00**	**2,000.00**
1	HUB Construction, Inc.		700.00	700.00
2	Wyatt Contracting		2,538.00	2,538.00
3	T. McDonald Construction, Inc.		2,500.00	2,500.00
4	KLAVER CONSTRUCTION COMPANY, INC.		1,800.00	1,800.00
5	C3 Construction, Inc.		3,217.50	3,217.50
0016	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	HUB Construction, Inc.		2,500.00	2,500.00
2	Wyatt Contracting		4,320.00	4,320.00
3	T. McDonald Construction, Inc.		5,000.00	5,000.00
4	KLAVER CONSTRUCTION COMPANY, INC.		4,000.00	4,000.00
5	C3 Construction, Inc.		17,125.00	17,125.00
0017	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	2,392.000 LF	
	Engineer's Estimate		**6.00**	**14,352.00**
1	HUB Construction, Inc.		8.00	19,136.00
2	Wyatt Contracting		9.07	21,695.44
3	T. McDonald Construction, Inc.		6.50	15,548.00
4	KLAVER CONSTRUCTION COMPANY, INC.		9.00	21,528.00
5	C3 Construction, Inc.		7.70	18,418.40

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE A**			
0018	202(A) 1301	UNCLASSIFIED EXCAVATION	1,460.000 CY	
	Engineer's Estimate		**12.00**	**17,520.00**
1	HUB Construction, Inc.		6.00	8,760.00
2	Wyatt Contracting		5.00	7,300.00
3	T. McDonald Construction, Inc.		8.00	11,680.00
4	KLAVER CONSTRUCTION COMPANY, INC.		8.00	11,680.00
5	C3 Construction, Inc.		6.19	9,037.40
0019	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	142.000 CY	
	Engineer's Estimate		**35.00**	**4,970.00**
1	HUB Construction, Inc.		18.00	2,556.00
2	Wyatt Contracting		30.00	4,260.00
3	T. McDonald Construction, Inc.		17.00	2,414.00
4	KLAVER CONSTRUCTION COMPANY, INC.		5.00	710.00
5	C3 Construction, Inc.		30.25	4,295.50
0020	509(A) 1326	CLASS AA CONCRETE	225.000 CY	
	Engineer's Estimate		**650.00**	**146,250.00**
1	HUB Construction, Inc.		435.00	97,875.00
2	Wyatt Contracting		490.50	110,362.50
3	T. McDonald Construction, Inc.		490.00	110,250.00
4	KLAVER CONSTRUCTION COMPANY, INC.		646.74	145,516.50
5	C3 Construction, Inc.		714.52	160,767.00

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 450 **Contract ID:** 180350

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE A**		
0021	511(A) 1332	REINFORCING STEEL	41,040.000 LB	
	Engineer's Estimate		**1.00**	**41,040.00**
1	HUB Construction, Inc.		1.20	49,248.00
2	Wyatt Contracting		0.97	39,808.80
3	T. McDonald Construction, Inc.		1.05	43,092.00
4	KLAVER CONSTRUCTION COMPANY, INC.		0.90	36,936.00
5	C3 Construction, Inc.		0.73	29,959.20
0022	601(E) 1359	TYPE II-A SPECIAL PLAIN RIPRAP	240.000 TON	
	Engineer's Estimate		**60.00**	**14,400.00**
1	HUB Construction, Inc.		50.00	12,000.00
2	Wyatt Contracting		50.00	12,000.00
3	T. McDonald Construction, Inc.		55.00	13,200.00
4	KLAVER CONSTRUCTION COMPANY, INC.		55.00	13,200.00
5	C3 Construction, Inc.		13.87	3,328.80
0023	601(F) 1361	TYPE II-A FILTER BLANKET	55.000 TON	
	Engineer's Estimate		**60.00**	**3,300.00**
1	HUB Construction, Inc.		30.00	1,650.00
2	Wyatt Contracting		45.00	2,475.00
3	T. McDonald Construction, Inc.		50.00	2,750.00
4	KLAVER CONSTRUCTION COMPANY, INC.		38.00	2,090.00
5	C3 Construction, Inc.		14.06	773.30
0024	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	HUB Construction, Inc.		5,000.00	5,000.00
2	Wyatt Contracting		5,000.00	5,000.00
3	T. McDonald Construction, Inc.		15,000.00	15,000.00
4	KLAVER CONSTRUCTION COMPANY, INC.		6,000.00	6,000.00
5	C3 Construction, Inc.		25,375.00	25,375.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0025	850(A) 8110	SHEET ALUMINUM SIGNS	12.000 SF	
	Engineer's Estimate		**50.00**	**600.00**
1	HUB Construction, Inc.		23.70	284.40
2	Wyatt Contracting		21.60	259.20
3	T. McDonald Construction, Inc.		25.00	300.00
4	KLAVER CONSTRUCTION COMPANY, INC.		20.00	240.00
5	C3 Construction, Inc.		27.50	330.00
0026	851(C) 8324	2" SQUARE TUBE POST	40.000 LF	
	Engineer's Estimate		**10.00**	**400.00**
1	HUB Construction, Inc.		11.86	474.40
2	Wyatt Contracting		10.80	432.00
3	T. McDonald Construction, Inc.		15.00	600.00
4	KLAVER CONSTRUCTION COMPANY, INC.		10.00	400.00
5	C3 Construction, Inc.		13.75	550.00

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 450 **Contract ID:** 180350

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 TRAFFIC			
0027	853 9033	DELINEATORS(TYPE 2, CODE 1)	8.000 EA
	Engineer's Estimate	**50.00**	**400.00**
1	HUB Construction, Inc.	29.65	237.20
2	Wyatt Contracting	8.64	69.12
3	T. McDonald Construction, Inc.	30.00	240.00
4	KLAVER CONSTRUCTION COMPANY, INC.	25.00	200.00
5	C3 Construction, Inc.	34.38	275.04
0028	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	HUB Construction, Inc.	2,600.00	2,600.00
2	Wyatt Contracting	1.08	1.08
3	T. McDonald Construction, Inc.	3,000.00	3,000.00
4	KLAVER CONSTRUCTION COMPANY, INC.	2,250.00	2,250.00
5	C3 Construction, Inc.	3,093.75	3,093.75

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 STAKING			
0029	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**12,000.00**	**12,000.00**
1	HUB Construction, Inc.	4,500.00	4,500.00
2	Wyatt Contracting	6,048.00	6,048.00
3	T. McDonald Construction, Inc.	8,500.00	8,500.00
4	KLAVER CONSTRUCTION COMPANY, INC.	7,700.00	7,700.00
5	C3 Construction, Inc.	10,587.50	10,587.50

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005 CONSTRUCTION			
0030	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**8,000.00**	**8,000.00**
1	HUB Construction, Inc.	3,000.00	3,000.00
2	Wyatt Contracting	3,500.00	3,500.00
3	T. McDonald Construction, Inc.	3,000.00	3,000.00
4	KLAVER CONSTRUCTION COMPANY, INC.	2,500.00	2,500.00
5	C3 Construction, Inc.	11,687.50	11,687.50
0031	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**53,000.00**	**53,000.00**
1	HUB Construction, Inc.	33,000.00	33,000.00
2	Wyatt Contracting	47,500.00	47,500.00
3	T. McDonald Construction, Inc.	48,000.00	48,000.00
4	KLAVER CONSTRUCTION COMPANY, INC.	73,550.39	73,550.39
5	C3 Construction, Inc.	49,118.75	49,118.75