Letting Date: March 14, 2019, 10:30 A.M.
Call Order: 820 **Contract ID:** 190126
J/P No.: 34045(04) **Project No.:** MC-256N(053) **Contract Time:**
County: OKMULGEE
Description: RESURFACE (ASPHALT) US-75 (SB LANES): FROM THE SH-16 JUNCTION, EXTEND NORTH NEAR WINCHESTER. PROJECT LENGTH = 8.00 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	1,250,044.00	95.27	100.00
2	Rosscon, LLC	1,275,945.00	97.24	102.07
3	BECCO CONTRACTORS, INC.	1,293,000.00	98.54	103.44
	Engineer's Estimate	1,312,100.00		
4	Paragon Contractors, LLC	1,316,316.00	100.32	105.30
5	SHERWOOD CONSTRUCTION CO., INC.	1,411,520.34	107.58	112.92

Letting Date: March 14, 2019, 10:30 A.M.
Call Order: 820 **Contract ID:** 190126

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	407(B) 0250	TACK COAT	8,800.000	GAL
	Engineer's Estimate		**2.25**	**19,800.00**
1	APAC-CENTRAL, INC.		1.50	13,200.00
2	Rosscon, LLC		2.00	17,600.00
3	BECCO CONTRACTORS, INC.		1.00	8,800.00
4	Paragon Contractors, LLC		3.50	30,800.00
5	SHERWOOD CONSTRUCTION CO., INC.		7.07	62,216.00
0002	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	12,750.000	TON
	Engineer's Estimate		**76.00**	**969,000.00**
1	APAC-CENTRAL, INC.		84.00	1,071,000.00
2	Rosscon, LLC		84.00	1,071,000.00
3	BECCO CONTRACTORS, INC.		75.00	956,250.00
4	Paragon Contractors, LLC		81.25	1,035,937.50
5	SHERWOOD CONSTRUCTION CO., INC.		90.25	1,150,687.50
0003	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	25.000	TON
	Engineer's Estimate		**225.00**	**5,625.00**
1	APAC-CENTRAL, INC.		84.00	2,100.00
2	Rosscon, LLC		100.00	2,500.00
3	BECCO CONTRACTORS, INC.		75.00	1,875.00
4	Paragon Contractors, LLC		282.00	7,050.00
5	SHERWOOD CONSTRUCTION CO., INC.		220.80	5,520.00
0004	412 5267	COLD MILLING PAVEMENT	113,500.000	SY
	Engineer's Estimate		**2.00**	**227,000.00**
1	APAC-CENTRAL, INC.		1.00	113,500.00
2	Rosscon, LLC		1.10	124,850.00
3	BECCO CONTRACTORS, INC.		1.25	141,875.00
4	Paragon Contractors, LLC		1.05	119,175.00
5	SHERWOOD CONSTRUCTION CO., INC.		1.31	148,685.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0005	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	91,700.000	LF
	Engineer's Estimate		**0.75**	**68,775.00**
1	APAC-CENTRAL, INC.		0.32	29,344.00
2	Rosscon, LLC		0.35	32,095.00
3	BECCO CONTRACTORS, INC.		0.35	32,095.00
4	Paragon Contractors, LLC		0.35	32,095.00
5	SHERWOOD CONSTRUCTION CO., INC.		0.35	32,095.00
0006	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	APAC-CENTRAL, INC.		14,000.00	14,000.00
2	Rosscon, LLC		21,000.00	21,000.00
3	BECCO CONTRACTORS, INC.		145,205.00	145,205.00
4	Paragon Contractors, LLC		84,358.50	84,358.50
5	SHERWOOD CONSTRUCTION CO., INC.		5,416.84	5,416.84

Letting Date: March 14, 2019, 10:30 A.M.

Call Order: 820 **Contract ID:** 190126

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0007	880(L) 8920	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BIDDABLE)	100.000 HOUR	
	Engineer's Estimate		**69.00**	**6,900.00**
1	APAC-CENTRAL, INC.		69.00	6,900.00
2	Rosscon, LLC		69.00	6,900.00
3	BECCO CONTRACTORS, INC.		69.00	6,900.00
4	Paragon Contractors, LLC		69.00	6,900.00
5	SHERWOOD CONSTRUCTION CO., INC.		69.00	6,900.00