Letting Date: March 14, 2019, 10:30 A.M.
Call Order: 840 **Contract ID:** 190129
J/P No.: 31942(04) **Project No.:** STP-257C(071)3P **Contract Time:**
County: OSAGE
Description: RESURFACE (ASPHALT) SH-123: FROM 5.2 MILES SOUTH OF THE US-60 (ADAMS BOULEVARD) JUNCTION, EXTEND NORTH IN BARTLESVILLE. PROJECT LENGTH = 5.25 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,470,956.90		
1	BECCO CONTRACTORS, INC.	1,623,000.00	110.34	100.00
2	APAC-CENTRAL, INC.	1,674,123.25	113.81	103.15
3	Paragon Contractors, LLC	1,735,537.00	117.99	106.93

Letting Date: March 14, 2019, 10:30 A.M.
Call Order: 840 **Contract ID:** 190129

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	303(A) 2100	AGGREGATE BASE TYPE A	1,029.000	CY	
	Engineer's Estimate		**50.00**		**51,450.00**
1	BECCO CONTRACTORS, INC.		25.00		25,725.00
2	APAC-CENTRAL, INC.		40.00		41,160.00
3	Paragon Contractors, LLC		60.00		61,740.00
0002	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,467.000	TON	
	Engineer's Estimate		**40.00**		**58,680.00**
1	BECCO CONTRACTORS, INC.		15.00		22,005.00
2	APAC-CENTRAL, INC.		25.00		36,675.00
3	Paragon Contractors, LLC		24.00		35,208.00
0003	407(B) 0250	TACK COAT	7,520.000	GAL	
	Engineer's Estimate		**2.75**		**20,680.00**
1	BECCO CONTRACTORS, INC.		2.00		15,040.00
2	APAC-CENTRAL, INC.		1.50		11,280.00
3	Paragon Contractors, LLC		2.05		15,416.00
0004	409(A) 4242	FABRIC REINFORCEMENT	15,878.000	SY	
	Engineer's Estimate		**2.00**		**31,756.00**
1	BECCO CONTRACTORS, INC.		2.00		31,756.00
2	APAC-CENTRAL, INC.		2.00		31,756.00
3	Paragon Contractors, LLC		2.10		33,343.80
0005	409(B) 4268	BITUMINOUS BINDER	3,176.000	GAL	
	Engineer's Estimate		**2.50**		**7,940.00**
1	BECCO CONTRACTORS, INC.		2.00		6,352.00
2	APAC-CENTRAL, INC.		3.00		9,528.00
3	Paragon Contractors, LLC		4.80		15,244.80
0006	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	12,796.000	TON	
	Engineer's Estimate		**68.00**		**870,128.00**
1	BECCO CONTRACTORS, INC.		77.00		985,292.00
2	APAC-CENTRAL, INC.		86.00		1,100,456.00
3	Paragon Contractors, LLC		84.50		1,081,262.00
0007	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	190.000	TON	
	Engineer's Estimate		**63.00**		**11,970.00**
1	BECCO CONTRACTORS, INC.		73.00		13,870.00
2	APAC-CENTRAL, INC.		86.00		16,340.00
3	Paragon Contractors, LLC		105.00		19,950.00
0008	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	634.000	TON	
	Engineer's Estimate		**92.00**		**58,328.00**
1	BECCO CONTRACTORS, INC.		64.00		40,576.00
2	APAC-CENTRAL, INC.		86.00		54,524.00
3	Paragon Contractors, LLC		100.00		63,400.00
0009	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	417.000	TON	
	Engineer's Estimate		**92.00**		**38,364.00**
1	BECCO CONTRACTORS, INC.		65.00		27,105.00
2	APAC-CENTRAL, INC.		86.00		35,862.00
3	Paragon Contractors, LLC		111.00		46,287.00

Letting Date: March 14, 2019, 10:30 A.M.
Call Order: 840 **Contract ID:** 190129

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	412 5267	COLD MILLING PAVEMENT	45,323.000	SY	
	Engineer's Estimate		**1.50**		**67,984.50**
1	BECCO CONTRACTORS, INC.		1.50		67,984.50
2	APAC-CENTRAL, INC.		1.70		77,049.10
3	Paragon Contractors, LLC		1.25		56,653.75
0011	413(A) 4870	RUMBLE STRIP-CENTERLINE HMA-CON	26,081.000	LF	
	Engineer's Estimate		**0.20**		**5,216.20**
1	BECCO CONTRACTORS, INC.		0.40		10,432.40
2	APAC-CENTRAL, INC.		0.35		9,128.35
3	Paragon Contractors, LLC		0.18		4,694.58
0012	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	25,486.000	LF	
	Engineer's Estimate		**0.20**		**5,097.20**
1	BECCO CONTRACTORS, INC.		0.40		10,194.40
2	APAC-CENTRAL, INC.		0.30		7,645.80
3	Paragon Contractors, LLC		0.17		4,332.62
0013	613(A) 0492	24" R.C.PIPE CLASS III	54.000	LF	
	Engineer's Estimate		**60.00**		**3,240.00**
1	BECCO CONTRACTORS, INC.		125.00		6,750.00
2	APAC-CENTRAL, INC.		160.00		8,640.00
3	Paragon Contractors, LLC		120.00		6,480.00
0014	613(M) 7187	TYPE B4 CULVERT END TREATMENT	2.000	EA	
	Engineer's Estimate		**1,500.00**		**3,000.00**
1	BECCO CONTRACTORS, INC.		3,500.00		7,000.00
2	APAC-CENTRAL, INC.		3,000.00		6,000.00
3	Paragon Contractors, LLC		1,688.00		3,376.00
0015	619(B) 4780	REMOVAL OF GUARDRAIL	4,230.000	LF	
	Engineer's Estimate		**3.50**		**14,805.00**
1	BECCO CONTRACTORS, INC.		3.00		12,690.00
2	APAC-CENTRAL, INC.		3.00		12,690.00
3	Paragon Contractors, LLC		3.00		12,690.00
0016	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	3,775.000	LF	
	Engineer's Estimate		**19.00**		**71,725.00**
1	BECCO CONTRACTORS, INC.		18.00		67,950.00
2	APAC-CENTRAL, INC.		20.00		75,500.00
3	Paragon Contractors, LLC		18.50		69,837.50
0017	623(G) 8590	GUARDRAIL END TREATMENT (31")	11.000	EA	
	Engineer's Estimate		**2,400.00**		**26,400.00**
1	BECCO CONTRACTORS, INC.		2,600.00		28,600.00
2	APAC-CENTRAL, INC.		3,000.00		33,000.00
3	Paragon Contractors, LLC		2,600.00		28,600.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					

Letting Date: March 14, 2019, 10:30 A.M.
Call Order: 840 **Contract ID:** 190129

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0018	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	173.000 EA	
	Engineer's Estimate		**10.00**	**1,730.00**
1	BECCO CONTRACTORS, INC.		18.00	3,114.00
2	APAC-CENTRAL, INC.		15.00	2,595.00
3	Paragon Contractors, LLC		18.00	3,114.00
0019	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	95,900.000 LF	
	Engineer's Estimate		**0.70**	**67,130.00**
1	BECCO CONTRACTORS, INC.		0.50	47,950.00
2	APAC-CENTRAL, INC.		0.50	47,950.00
3	Paragon Contractors, LLC		0.50	47,950.00
0020	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	436.000 LF	
	Engineer's Estimate		**3.00**	**1,308.00**
1	BECCO CONTRACTORS, INC.		4.00	1,744.00
2	APAC-CENTRAL, INC.		4.00	1,744.00
3	Paragon Contractors, LLC		4.25	1,853.00
0021	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	150.000 LF	
	Engineer's Estimate		**6.00**	**900.00**
1	BECCO CONTRACTORS, INC.		15.00	2,250.00
2	APAC-CENTRAL, INC.		14.00	2,100.00
3	Paragon Contractors, LLC		4.77	715.50
0022	857(F) 8820	PAVEMENT MARKING REMOVAL (HYDROBLASTING)	2,500.000 LF	
	Engineer's Estimate		**3.25**	**8,125.00**
1	BECCO CONTRACTORS, INC.		1.10	2,750.00
2	APAC-CENTRAL, INC.		1.00	2,500.00
3	Paragon Contractors, LLC		1.05	2,625.00
0023	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	BECCO CONTRACTORS, INC.		80,869.70	80,869.70
2	APAC-CENTRAL, INC.		20,000.00	20,000.00
3	Paragon Contractors, LLC		9,763.45	9,763.45

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0024	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	BECCO CONTRACTORS, INC.		105,000.00	105,000.00
2	APAC-CENTRAL, INC.		30,000.00	30,000.00
3	Paragon Contractors, LLC		111,000.00	111,000.00