Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 162 **Contract ID:** 190169
J/P No.: 31844(04) **Project No.:** STP-227C(023)CI **Contract Time:**
County: GRANT
Description: GRADE, DRAIN, AND SURFACE COUNTY ROAD (NS-291): FROM THE SH-11 JUNCTION, EXTEND NORTH NEAR MEDFORD. PROJECT LENGTH = 3.043 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	2,200,673.69		
1	Venture Corporation dba VCO Paving	2,263,454.84	102.85	100.00
2	Evans & Associates Construction Co., Inc.	2,559,700.85	116.31	113.09

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 162 **Contract ID:** 190169

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	9,163.280	CY	
	Engineer's Estimate		**6.50**		**59,561.32**
1	Venture Corporation dba VCO Paving		7.50		68,724.60
2	Evans & Associates Construction Co., Inc.		9.50		87,051.16
0002	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**28,610.18**		**28,610.18**
1	Venture Corporation dba VCO Paving		6,000.00		6,000.00
2	Evans & Associates Construction Co., Inc.		37,013.30		37,013.30
0003	221(C) 2801	TEMPORARY SILT FENCE	1,000.000	LF	
	Engineer's Estimate		**2.11**		**2,106.45**
1	Venture Corporation dba VCO Paving		2.99		2,990.00
2	Evans & Associates Construction Co., Inc.		3.99		3,990.00
0004	221(F) 0100	TEMPORARY SILT DIKE	210.000	LF	
	Engineer's Estimate		**8.88**		**1,865.76**
1	Venture Corporation dba VCO Paving		18.95		3,979.50
2	Evans & Associates Construction Co., Inc.		19.95		4,189.50
0005	230(A) 2806	SOLID SLAB SODDING	42,848.000	SY	
	Engineer's Estimate		**1.24**		**53,198.79**
1	Venture Corporation dba VCO Paving		2.49		106,691.52
2	Evans & Associates Construction Co., Inc.		2.88		123,402.24
0006	233(A) 2817	VEGETATIVE MULCHING	8.850	AC	
	Engineer's Estimate		**235.89**		**2,087.60**
1	Venture Corporation dba VCO Paving		1,200.00		10,620.00
2	Evans & Associates Construction Co., Inc.		1,300.00		11,505.00
0007	303(A) 2100	AGGREGATE BASE TYPE A	85.850	CY	
	Engineer's Estimate		**74.18**		**6,368.35**
1	Venture Corporation dba VCO Paving		80.00		6,868.00
2	Evans & Associates Construction Co., Inc.		72.46		6,220.69
0008	307(B) 4210	CEMENT KILN DUST	2,072.320	TON	
	Engineer's Estimate		**70.00**		**145,062.40**
1	Venture Corporation dba VCO Paving		65.00		134,700.80
2	Evans & Associates Construction Co., Inc.		83.00		172,002.56
0009	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	47,962.330	SY	
	Engineer's Estimate		**2.10**		**100,720.89**
1	Venture Corporation dba VCO Paving		2.50		119,905.83
2	Evans & Associates Construction Co., Inc.		3.40		163,071.92
0010	311(D) 0154	PROCESSING EXISTING BASE & SURFACE, METHOD D	16,068.000	LF	
	Engineer's Estimate		**5.42**		**87,088.56**
1	Venture Corporation dba VCO Paving		4.00		64,272.00
2	Evans & Associates Construction Co., Inc.		5.71		91,748.28
0011	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	547.270	TON	
	Engineer's Estimate		**39.62**		**21,681.35**
1	Venture Corporation dba VCO Paving		55.00		30,099.85
2	Evans & Associates Construction Co., Inc.		36.23		19,827.59

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 162 **Contract ID:** 190169

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0012	407(B) 0250	TACK COAT	4,350.870	GAL	
	Engineer's Estimate		**3.30**		**14,342.43**
1	Venture Corporation dba VCO Paving		2.00		8,701.74
2	Evans & Associates Construction Co., Inc.		3.00		13,052.61
0013	408 5774	PRIME COAT	16,488.720	GAL	
	Engineer's Estimate		**3.88**		**63,958.92**
1	Venture Corporation dba VCO Paving		3.00		49,466.16
2	Evans & Associates Construction Co., Inc.		3.00		49,466.16
0014	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	12,182.430	TON	
	Engineer's Estimate		**65.01**		**791,920.20**
1	Venture Corporation dba VCO Paving		67.00		816,222.81
2	Evans & Associates Construction Co., Inc.		72.63		884,809.89
0015	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	4,597.110	TON	
	Engineer's Estimate		**75.83**		**348,600.28**
1	Venture Corporation dba VCO Paving		83.00		381,560.13
2	Evans & Associates Construction Co., Inc.		86.00		395,351.46
0016	413(B) 4862	RUMBLE STRIP-METHOD HMA-CYC GROUP	3.000	EAGP	
	Engineer's Estimate		**715.50**		**2,146.50**
1	Venture Corporation dba VCO Paving		1,500.00		4,500.00
2	Evans & Associates Construction Co., Inc.		1,400.00		4,200.00
0017	414(B) 5725	DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT)	947.440	SY	
	Engineer's Estimate		**30.96**		**29,331.75**
1	Venture Corporation dba VCO Paving		42.15		39,934.60
2	Evans & Associates Construction Co., Inc.		55.21		52,308.16
0018	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	211.180	CY	
	Engineer's Estimate		**149.27**		**31,523.66**
1	Venture Corporation dba VCO Paving		153.10		32,331.66
2	Evans & Associates Construction Co., Inc.		173.74		36,690.41
0019	509(B) 0321	CLASS A CONCRETE	71.560	CY	
	Engineer's Estimate		**633.74**		**45,350.20**
1	Venture Corporation dba VCO Paving		500.00		35,780.00
2	Evans & Associates Construction Co., Inc.		567.57		40,615.31
0020	509(C) 0322	CLASS A CONCRETE, SMALL STRUCTURES	1.500	CY	
	Engineer's Estimate		**1,473.16**		**2,209.73**
1	Venture Corporation dba VCO Paving		800.00		1,200.00
2	Evans & Associates Construction Co., Inc.		1,615.51		2,423.27
0021	509(D) 0325	CLASS C CONCRETE	20.000	CY	
	Engineer's Estimate		**358.71**		**7,174.23**
1	Venture Corporation dba VCO Paving		400.00		8,000.00
2	Evans & Associates Construction Co., Inc.		676.76		13,535.20
0022	511(A) 0332	REINFORCING STEEL	1,853.000	LB	
	Engineer's Estimate		**1.39**		**2,571.69**
1	Venture Corporation dba VCO Paving		1.50		2,779.50
2	Evans & Associates Construction Co., Inc.		1.59		2,946.27

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 162 **Contract ID:** 190169

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0023	601(A) 0297	TYPE I PLAIN RIPRAP	80.000	TON	
	Engineer's Estimate		**59.39**		**4,751.49**
1	Venture Corporation dba VCO Paving		75.00		6,000.00
2	Evans & Associates Construction Co., Inc.		59.07		4,725.60
0024	611(G) 6002	INLET (SMD-TYPE 2)	2.000	EA	
	Engineer's Estimate		**2,758.91**		**5,517.81**
1	Venture Corporation dba VCO Paving		2,500.00		5,000.00
2	Evans & Associates Construction Co., Inc.		3,400.00		6,800.00
0025	611(L) 0487	JUNCTION BOXES	17.670	CF	
	Engineer's Estimate		**79.33**		**1,401.70**
1	Venture Corporation dba VCO Paving		175.00		3,092.25
2	Evans & Associates Construction Co., Inc.		55.13		974.15
0026	612(I) 0652	WATER METER RESET	1.000	EA	
	Engineer's Estimate		**250.00**		**250.00**
1	Venture Corporation dba VCO Paving		1,500.00		1,500.00
2	Evans & Associates Construction Co., Inc.		1,653.75		1,653.75
0027	613(A) 0492	24" R.C.PIPE CLASS III	56.000	LF	
	Engineer's Estimate		**88.19**		**4,938.52**
1	Venture Corporation dba VCO Paving		76.00		4,256.00
2	Evans & Associates Construction Co., Inc.		68.59		3,841.04
0028	613(A) 4496	28" X 18" R.C.PIPE ARCH CLASS A-III	120.000	LF	
	Engineer's Estimate		**97.39**		**11,686.71**
1	Venture Corporation dba VCO Paving		150.00		18,000.00
2	Evans & Associates Construction Co., Inc.		109.85		13,182.00
0029	613(B) 4527	21" X 15" CORR. GALV. STEEL PIPE ARCH	620.000	LF	
	Engineer's Estimate		**31.06**		**19,256.51**
1	Venture Corporation dba VCO Paving		28.00		17,360.00
2	Evans & Associates Construction Co., Inc.		35.40		21,948.00
0030	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	140.000	LF	
	Engineer's Estimate		**47.37**		**6,631.22**
1	Venture Corporation dba VCO Paving		32.00		4,480.00
2	Evans & Associates Construction Co., Inc.		39.88		5,583.20
0031	613(EE) 5620	(SP) 24" CORRUGATED POLYPROPYLENE PIPE	324.000	LF	
	Engineer's Estimate		**55.67**		**18,037.08**
1	Venture Corporation dba VCO Paving		42.00		13,608.00
2	Evans & Associates Construction Co., Inc.		51.47		16,676.28
0032	616(A) 6500	DUCTILE IRON FITTINGS	100.000	LB	
	Engineer's Estimate		**15.00**		**1,500.00**
1	Venture Corporation dba VCO Paving		5.00		500.00
2	Evans & Associates Construction Co., Inc.		23.15		2,315.00
0033	616(D) 1057	3" GATE VALVE	2.000	EA	
	Engineer's Estimate		**950.00**		**1,900.00**
1	Venture Corporation dba VCO Paving		1,500.00		3,000.00
2	Evans & Associates Construction Co., Inc.		992.25		1,984.50

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 162 **Contract ID:** 190169

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0034	616(N) 0090	SERVICE CONNECTION (SHORT)	2.000	EA	
	Engineer's Estimate		**828.02**		**1,656.04**
1	Venture Corporation dba VCO Paving		500.00		1,000.00
2	Evans & Associates Construction Co., Inc.		2,205.00		4,410.00
0035	616(N) 0092	SERVICE CONNECTION (LONG)	2.000	EA	
	Engineer's Estimate		**2,500.00**		**5,000.00**
1	Venture Corporation dba VCO Paving		1,000.00		2,000.00
2	Evans & Associates Construction Co., Inc.		2,756.25		5,512.50
0036	616(P) 0800	2" HDPE PIPE (BORED)	180.000	LF	
	Engineer's Estimate		**60.00**		**10,800.00**
1	Venture Corporation dba VCO Paving		20.00		3,600.00
2	Evans & Associates Construction Co., Inc.		22.05		3,969.00
0037	616(P) 0850	6" HDPE PIPE (BORED)	280.000	LF	
	Engineer's Estimate		**100.00**		**28,000.00**
1	Venture Corporation dba VCO Paving		52.50		14,700.00
2	Evans & Associates Construction Co., Inc.		59.54		16,671.20
0038	616(P) 1130	3" HDPE PIPE (TRENCHED)	529.000	LF	
	Engineer's Estimate		**31.00**		**16,399.00**
1	Venture Corporation dba VCO Paving		10.00		5,290.00
2	Evans & Associates Construction Co., Inc.		52.09		27,555.61
0039	616(V) 0100	HYDROSTATIC PRESSURE TESTING & DISINFECTION	1.000	LSUM	
	Engineer's Estimate		**7,200.00**		**7,200.00**
1	Venture Corporation dba VCO Paving		1,000.00		1,000.00
2	Evans & Associates Construction Co., Inc.		2,756.25		2,756.25
0040	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**21,148.78**		**21,148.78**
1	Venture Corporation dba VCO Paving		30,000.00		30,000.00
2	Evans & Associates Construction Co., Inc.		13,850.00		13,850.00
0041	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	350.550	SY	
	Engineer's Estimate		**10.69**		**3,746.61**
1	Venture Corporation dba VCO Paving		6.00		2,103.30
2	Evans & Associates Construction Co., Inc.		10.00		3,505.50
0042	619(B) 7200	REMOVE WATER METER AND METER CAN	1.000	EA	
	Engineer's Estimate		**250.00**		**250.00**
1	Venture Corporation dba VCO Paving		500.00		500.00
2	Evans & Associates Construction Co., Inc.		275.63		275.63
0043	619(C) 0924	SAWING PAVEMENT	202.000	LF	
	Engineer's Estimate		**6.22**		**1,256.25**
1	Venture Corporation dba VCO Paving		3.00		606.00
2	Evans & Associates Construction Co., Inc.		6.50		1,313.00
0044	629(E) 5048	REMOVE AND RESET MAILBOX	1.000	EA	
	Engineer's Estimate		**186.60**		**186.60**
1	Venture Corporation dba VCO Paving		150.00		150.00
2	Evans & Associates Construction Co., Inc.		165.00		165.00

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 162 **Contract ID:** 190169

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0045	850(A) 8110	SHEET ALUMINUM SIGNS	57.330 SF	
	Engineer's Estimate		**26.79**	**1,535.87**
1	Venture Corporation dba VCO Paving		25.00	1,433.25
2	Evans & Associates Construction Co., Inc.		58.43	3,349.79
0046	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	12,226.670 LF	
	Engineer's Estimate		**0.84**	**10,232.38**
1	Venture Corporation dba VCO Paving		0.65	7,947.34
2	Evans & Associates Construction Co., Inc.		0.82	10,025.87
0047	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**8,613.00**	**8,613.00**
1	Venture Corporation dba VCO Paving		6,000.00	6,000.00
2	Evans & Associates Construction Co., Inc.		9,930.00	9,930.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**STAKING**		
0048	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**24,000.00**	**24,000.00**
1	Venture Corporation dba VCO Paving		30,000.00	30,000.00
2	Evans & Associates Construction Co., Inc.		25,523.00	25,523.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0049	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**4,296.88**	**4,296.88**
1	Venture Corporation dba VCO Paving		10,000.00	10,000.00
2	Evans & Associates Construction Co., Inc.		5,567.00	5,567.00
0050	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**133,000.00**	**133,000.00**
1	Venture Corporation dba VCO Paving		135,000.00	135,000.00
2	Evans & Associates Construction Co., Inc.		130,217.00	130,217.00