Letting Date: October 17, 2019, 10:30 A.M.
Call Order: 110 **Contract ID:** 190311
J/P No.: 34218(04) **Project No.:** STP-201C(040)TR **Contract Time:**
County: ADAIR
Description: SAFETY IMPROVEMENT (SCHOOL ZONE) SH-100: FROM THE SH-59 JUNCTION, EXTEND EAST IN STILWELL. PROJECT LENGTH = 1.666 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Advanced Work zone Services, LLC	22,990.00	85.15	100.00
2	Direct Traffic Control, Inc.	24,695.00	91.46	107.42
	Engineer's Estimate	26,999.50		
3	TRAFFIC SIGNALS, INC.	35,000.00	129.63	152.24
4	Midstate Traffic Control, Inc.	49,827.50	184.55	216.74

Letting Date: October 17, 2019, 10:30 A.M.
Call Order: 110 **Contract ID:** 190311

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**TRAFFIC CONTROL**		
0001	880(I) 8902	FLAGGER	28.000 SD
	Engineer's Estimate	**150.00**	**4,200.00**
1	Advanced Work zone Services, LLC	10.00	280.00
2	Direct Traffic Control, Inc.	10.00	280.00
3	TRAFFIC SIGNALS, INC.	85.00	2,380.00
4	Midstate Traffic Control, Inc.	50.00	1,400.00
0002	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**1,000.00**	**1,000.00**
1	Advanced Work zone Services, LLC	1,500.00	1,500.00
2	Direct Traffic Control, Inc.	1,000.00	1,000.00
3	TRAFFIC SIGNALS, INC.	2,750.00	2,750.00
4	Midstate Traffic Control, Inc.	2,500.00	2,500.00
0003	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	56.000 SD
	Engineer's Estimate	**15.00**	**840.00**
1	Advanced Work zone Services, LLC	5.00	280.00
2	Direct Traffic Control, Inc.	5.00	280.00
3	TRAFFIC SIGNALS, INC.	10.00	560.00
4	Midstate Traffic Control, Inc.	25.00	1,400.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC SIGNING AND STRIPING**		
0004	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	6.000 EA
	Engineer's Estimate	**100.00**	**600.00**
1	Advanced Work zone Services, LLC	50.00	300.00
2	Direct Traffic Control, Inc.	25.00	150.00
3	TRAFFIC SIGNALS, INC.	115.00	690.00
4	Midstate Traffic Control, Inc.	150.00	900.00
0005	836 8425	REGULATORY OR WARNING SIGN ASSEMBLY	2.000 EA
	Engineer's Estimate	**6,000.00**	**12,000.00**
1	Advanced Work zone Services, LLC	7,000.00	14,000.00
2	Direct Traffic Control, Inc.	7,700.00	15,400.00
3	TRAFFIC SIGNALS, INC.	7,210.00	14,420.00
4	Midstate Traffic Control, Inc.	11,800.00	23,600.00
0006	850(A) 8110	SHEET ALUMINUM SIGNS	147.500 SF
	Engineer's Estimate	**20.00**	**2,950.00**
1	Advanced Work zone Services, LLC	18.00	2,655.00
2	Direct Traffic Control, Inc.	26.00	3,835.00
3	TRAFFIC SIGNALS, INC.	28.00	4,130.00
4	Midstate Traffic Control, Inc.	25.00	3,687.50
0007	851(C) 8324	2" SQUARE TUBE POST	195.000 LF
	Engineer's Estimate	**9.00**	**1,755.00**
1	Advanced Work zone Services, LLC	5.00	975.00
2	Direct Traffic Control, Inc.	10.00	1,950.00
3	TRAFFIC SIGNALS, INC.	6.00	1,170.00
4	Midstate Traffic Control, Inc.	12.00	2,340.00

Letting Date: October 17, 2019, 10:30 A.M.

Call Order: 110 **Contract ID:** 190311

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC SIGNING AND STRIPING**	
0008	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	80.000 LF
	Engineer's Estimate	**15.00**	**1,200.00**
1	Advanced Work zone Services, LLC	25.00	2,000.00
2	Direct Traffic Control, Inc.	10.00	800.00
3	TRAFFIC SIGNALS, INC.	80.00	6,400.00
4	Midstate Traffic Control, Inc.	75.00	6,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0009	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**2,454.50**	**2,454.50**
1	Advanced Work zone Services, LLC	1,000.00	1,000.00
2	Direct Traffic Control, Inc.	1,000.00	1,000.00
3	TRAFFIC SIGNALS, INC.	2,500.00	2,500.00
4	Midstate Traffic Control, Inc.	8,000.00	8,000.00