Letting Date: October 17, 2019, 10:30 A.M.
Call Order: 360 **Contract ID:** 190334
J/P No.: 31621(04) **Project No.:** TAP-272N(281)IG **Contract Time:**
County: TULSA
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALKS) CITY STREET (S. MEMORIAL DRIVE): FROM CREEK TURNPIKE, EXTEND NORTH IN TULSA. PROJECT LENGTH = 4.670 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,431,528.50		
1	Grade Line Construction, LLC	1,536,866.70	107.36	100.00
2	CROSSLAND HEAVY CONTRACTORS INC.	1,611,000.00	112.54	104.82

Letting Date: October 17, 2019, 10:30 A.M.
Call Order: 360 **Contract ID:** 190334

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	Grade Line Construction, LLC		24,000.00		24,000.00
2	CROSSLAND HEAVY CONTRACTORS INC.		40,000.00		40,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	3,370.000	CY	
	Engineer's Estimate		**13.00**		**43,810.00**
1	Grade Line Construction, LLC		15.00		50,550.00
2	CROSSLAND HEAVY CONTRACTORS INC.		21.00		70,770.00
0003	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**40,000.00**		**40,000.00**
1	Grade Line Construction, LLC		18,000.00		18,000.00
2	CROSSLAND HEAVY CONTRACTORS INC.		48,565.50		48,565.50
0004	221(C) 2801	TEMPORARY SILT FENCE	21,900.000	LF	
	Engineer's Estimate		**1.50**		**32,850.00**
1	Grade Line Construction, LLC		1.00		21,900.00
2	CROSSLAND HEAVY CONTRACTORS INC.		1.35		29,565.00
0005	221(D) 2803	TEMPORARY SEDIMENT FILTER	70.000	EA	
	Engineer's Estimate		**500.00**		**35,000.00**
1	Grade Line Construction, LLC		150.00		10,500.00
2	CROSSLAND HEAVY CONTRACTORS INC.		60.00		4,200.00
0006	221(K) 0600	TEMPORARY FIBER LOG	600.000	LF	
	Engineer's Estimate		**5.00**		**3,000.00**
1	Grade Line Construction, LLC		12.00		7,200.00
2	CROSSLAND HEAVY CONTRACTORS INC.		2.15		1,290.00
0007	230(A) 2806	SOLID SLAB SODDING	24,324.000	SY	
	Engineer's Estimate		**2.00**		**48,648.00**
1	Grade Line Construction, LLC		3.95		96,079.80
2	CROSSLAND HEAVY CONTRACTORS INC.		3.70		89,998.80
0008	303(A) 2100	AGGREGATE BASE TYPE A	895.000	CY	
	Engineer's Estimate		**50.00**		**44,750.00**
1	Grade Line Construction, LLC		47.00		42,065.00
2	CROSSLAND HEAVY CONTRACTORS INC.		69.00		61,755.00
0009	310(B) 0149	SUBGRADE, METHOD B	14,257.000	SY	
	Engineer's Estimate		**2.00**		**28,514.00**
1	Grade Line Construction, LLC		1.50		21,385.50
2	CROSSLAND HEAVY CONTRACTORS INC.		0.10		1,425.70
0010	504(F) 6006	HANDRAILING	161.000	LF	
	Engineer's Estimate		**70.00**		**11,270.00**
1	Grade Line Construction, LLC		225.00		36,225.00
2	CROSSLAND HEAVY CONTRACTORS INC.		125.00		20,125.00
0011	609(A) 0288	CONCRETE CURB (6" MNTBLE-INTEGRAL)	34.000	LF	
	Engineer's Estimate		**15.00**		**510.00**
1	Grade Line Construction, LLC		25.00		850.00
2	CROSSLAND HEAVY CONTRACTORS INC.		17.00		578.00

Letting Date: October 17, 2019, 10:30 A.M.
Call Order: 360 **Contract ID:** 190334

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0012	609(B) 0384	COMBINED CURB & GUTTER (8" BARRIER)	2,346.000	LF	
	Engineer's Estimate		**25.00**		**58,650.00**
1	Grade Line Construction, LLC		23.00		53,958.00
2	CROSSLAND HEAVY CONTRACTORS INC.		35.00		82,110.00
0013	610(A) 0602	4" CONCRETE SIDEWALK	12,355.000	SY	
	Engineer's Estimate		**50.00**		**617,750.00**
1	Grade Line Construction, LLC		55.00		679,525.00
2	CROSSLAND HEAVY CONTRACTORS INC.		50.00		617,750.00
0014	610(A) 0650	4" DECORATIVE CONCRETE SIDEWALK	365.000	SY	
	Engineer's Estimate		**70.00**		**25,550.00**
1	Grade Line Construction, LLC		105.00		38,325.00
2	CROSSLAND HEAVY CONTRACTORS INC.		110.00		40,150.00
0015	610(B) 0604	6" CONCRETE DRIVEWAY	3,149.000	SY	
	Engineer's Estimate		**55.00**		**173,195.00**
1	Grade Line Construction, LLC		62.00		195,238.00
2	CROSSLAND HEAVY CONTRACTORS INC.		65.00		204,685.00
0016	610(I) 4610	TACTILE WARNING DEVICE-NEW	903.000	SF	
	Engineer's Estimate		**25.00**		**22,575.00**
1	Grade Line Construction, LLC		25.00		22,575.00
2	CROSSLAND HEAVY CONTRACTORS INC.		16.00		14,448.00
0017	612(A) 0641	MANHOLES ADJUST TO GRADE	6.000	EA	
	Engineer's Estimate		**800.00**		**4,800.00**
1	Grade Line Construction, LLC		1,000.00		6,000.00
2	CROSSLAND HEAVY CONTRACTORS INC.		1,100.00		6,600.00
0018	612(E) 0647	VALVE BOXES ADJUST TO GRADE	3.000	EA	
	Engineer's Estimate		**300.00**		**900.00**
1	Grade Line Construction, LLC		400.00		1,200.00
2	CROSSLAND HEAVY CONTRACTORS INC.		100.00		300.00
0019	612(F) 0648	METER BOXES ADJUST TO GRADE	2.000	EA	
	Engineer's Estimate		**425.00**		**850.00**
1	Grade Line Construction, LLC		400.00		800.00
2	CROSSLAND HEAVY CONTRACTORS INC.		510.00		1,020.00
0020	619(B) 4726	REMOVAL OF CURB AND GUTTER	3,387.000	LF	
	Engineer's Estimate		**7.50**		**25,402.50**
1	Grade Line Construction, LLC		7.00		23,709.00
2	CROSSLAND HEAVY CONTRACTORS INC.		8.00		27,096.00
0021	619(B) 4763	REMOVAL OF CONCRETE PAVEMENT W/ASPHALT OVERLAY	808.000	SY	
	Engineer's Estimate		**15.00**		**12,120.00**
1	Grade Line Construction, LLC		12.00		9,696.00
2	CROSSLAND HEAVY CONTRACTORS INC.		14.00		11,312.00
0022	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	2,596.000	SY	
	Engineer's Estimate		**12.00**		**31,152.00**
1	Grade Line Construction, LLC		12.00		31,152.00
2	CROSSLAND HEAVY CONTRACTORS INC.		16.00		41,536.00

Letting Date: October 17, 2019, 10:30 A.M.
Call Order: 360 **Contract ID:** 190334

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0023	619(B) 4767	REMOVAL OF ASPHALT DRIVEWAY	579.000 SY
	Engineer's Estimate	**10.00**	**5,790.00**
1	Grade Line Construction, LLC	12.00	6,948.00
2	CROSSLAND HEAVY CONTRACTORS INC.	16.00	9,264.00
0024	632 0300	(PL) SITESCAPING	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	Grade Line Construction, LLC	2,000.00	2,000.00
2	CROSSLAND HEAVY CONTRACTORS INC.	15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0025	805(B) 8728	(PL)RESET OF PULL BOX	4.000 EA
	Engineer's Estimate	**600.00**	**2,400.00**
1	Grade Line Construction, LLC	600.00	2,400.00
2	CROSSLAND HEAVY CONTRACTORS INC.	1,350.00	5,400.00
0026	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	44.000 EA
	Engineer's Estimate	**300.00**	**13,200.00**
1	Grade Line Construction, LLC	85.00	3,740.00
2	CROSSLAND HEAVY CONTRACTORS INC.	105.00	4,620.00
0027	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	1,906.000 LF
	Engineer's Estimate	**7.00**	**13,342.00**
1	Grade Line Construction, LLC	5.90	11,245.40
2	CROSSLAND HEAVY CONTRACTORS INC.	6.00	11,436.00
0028	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	Grade Line Construction, LLC	5,700.00	5,700.00
2	CROSSLAND HEAVY CONTRACTORS INC.	15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 STAKING			
0029	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	Grade Line Construction, LLC	11,400.00	11,400.00
2	CROSSLAND HEAVY CONTRACTORS INC.	25,000.00	25,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 CONSTRUCTION			
0030	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	Grade Line Construction, LLC	500.00	500.00
2	CROSSLAND HEAVY CONTRACTORS INC.	10,000.00	10,000.00

Letting Date: October 17, 2019, 10:30 A.M.

Call Order: 360 **Contract ID:** 190334

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0031	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**85,000.00**	**85,000.00**
1	Grade Line Construction, LLC	102,000.00	102,000.00
2	CROSSLAND HEAVY CONTRACTORS INC.	100,000.00	100,000.00