Letting Date: February 20, 2020, 10:30 A.M.
Call Order: 475 **Contract ID:** 200058
J/P No.: 34584(04) **Project No.:** SSR-215B(032)SR **Contract Time:**
County: COAL
Description: RESURFACE (A.C AND P.C) US-75: FROM THE SH-3 JUNCTION, EXTEND NORTH NEAR COALGATE. PROJECT LENGTH = 6.920 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	3,459,393.10		
1	THE CUMMINS CONSTRUCTION CO., INC.	4,194,734.93	121.26	100.00
2	EMERY SAPP & SONS, INC.	4,842,096.56	139.97	115.43
3	APAC-CENTRAL, INC.	4,974,448.81	143.80	118.59

Letting Date: February 20, 2020, 10:30 A.M.
Call Order: 475 **Contract ID:** 200058

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	8,429.000	CY
	Engineer's Estimate		**9.50**	**80,075.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		15.00	126,435.00
2	EMERY SAPP & SONS, INC.		18.05	152,143.45
3	APAC-CENTRAL, INC.		24.15	203,560.35
0002	310(B) 0149	SUBGRADE, METHOD B	68,298.000	SY
	Engineer's Estimate		**1.95**	**133,181.10**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.00	204,894.00
2	EMERY SAPP & SONS, INC.		3.98	271,826.04
3	APAC-CENTRAL, INC.		1.65	112,691.70
0003	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	2,624.000	TON
	Engineer's Estimate		**24.00**	**62,976.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		35.00	91,840.00
2	EMERY SAPP & SONS, INC.		30.80	80,819.20
3	APAC-CENTRAL, INC.		43.55	114,275.20
0004	407(B) 0250	TACK COAT	3,255.000	GAL
	Engineer's Estimate		**2.80**	**9,114.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.50	11,392.50
2	EMERY SAPP & SONS, INC.		3.80	12,369.00
3	APAC-CENTRAL, INC.		2.80	9,114.00
0005	408 5774	PRIME COAT	17,074.000	GAL
	Engineer's Estimate		**4.50**	**76,833.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		4.00	68,296.00
2	EMERY SAPP & SONS, INC.		4.30	73,418.20
3	APAC-CENTRAL, INC.		1.25	21,342.50
0006	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	14,853.000	TON
	Engineer's Estimate		**78.00**	**1,158,534.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		89.50	1,329,343.50
2	EMERY SAPP & SONS, INC.		89.00	1,321,917.00
3	APAC-CENTRAL, INC.		94.85	1,408,807.05
0007	411(D) 5975	SUPERPAVE, TYPE S5(PG 64-22 OK)	5,505.000	TON
	Engineer's Estimate		**88.00**	**484,440.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		93.50	514,717.50
2	EMERY SAPP & SONS, INC.		93.10	512,515.50
3	APAC-CENTRAL, INC.		118.15	650,415.75
0008	412 5267	COLD MILLING PAVEMENT	23,446.000	SY
	Engineer's Estimate		**3.00**	**70,338.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.00	70,338.00
2	EMERY SAPP & SONS, INC.		3.10	72,682.60
3	APAC-CENTRAL, INC.		4.50	105,507.00
0009	414(B) 5725	DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT)	3,342.000	SY
	Engineer's Estimate		**35.00**	**116,970.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		25.00	83,550.00
2	EMERY SAPP & SONS, INC.		28.00	93,576.00
3	APAC-CENTRAL, INC.		32.60	108,949.20

Letting Date: February 20, 2020, 10:30 A.M.
Call Order: 475 **Contract ID:** 200058

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	7,500.000	SY	
	Engineer's Estimate		**40.00**		**300,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		30.00		225,000.00
2	EMERY SAPP & SONS, INC.		87.00		652,500.00
3	APAC-CENTRAL, INC.		78.20		586,500.00
0011	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	2,750.000	CY	
	Engineer's Estimate		**160.00**		**440,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		210.00		577,500.00
2	EMERY SAPP & SONS, INC.		190.00		522,500.00
3	APAC-CENTRAL, INC.		243.50		669,625.00
0012	415 6300	CONCRETE JOINT SEALING	80,360.000	LF	
	Engineer's Estimate		**1.50**		**120,540.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.00		241,080.00
2	EMERY SAPP & SONS, INC.		2.80		225,008.00
3	APAC-CENTRAL, INC.		3.05		245,098.00
0013	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	94,581.000	SY	
	Engineer's Estimate		**3.00**		**283,743.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		5.35		506,008.35
2	EMERY SAPP & SONS, INC.		3.87		366,028.47
3	APAC-CENTRAL, INC.		4.05		383,053.05
0014	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	2,300.000	SY	
	Engineer's Estimate		**6.40**		**14,720.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		5.00		11,500.00
2	EMERY SAPP & SONS, INC.		5.40		12,420.00
3	APAC-CENTRAL, INC.		15.95		36,685.00
0015	619(B) 4763	REMOVAL OF CONCRETE PAVEMENT W/ASPHALT OVERLAY	225.000	SY	
	Engineer's Estimate		**10.00**		**2,250.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		9.00		2,025.00
2	EMERY SAPP & SONS, INC.		10.50		2,362.50
3	APAC-CENTRAL, INC.		27.35		6,153.75
0016	619(C) 0924	SAWING PAVEMENT	181.000	LF	
	Engineer's Estimate		**15.00**		**2,715.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		10.00		1,810.00
2	EMERY SAPP & SONS, INC.		9.90		1,791.90
3	APAC-CENTRAL, INC.		5.00		905.00
0017	629(A) 4958	MAILBOX INSTALLATION-SINGLE	18.000	EA	
	Engineer's Estimate		**120.00**		**2,160.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		85.00		1,530.00
2	EMERY SAPP & SONS, INC.		209.00		3,762.00
3	APAC-CENTRAL, INC.		94.65		1,703.70
0018	629(B) 4959	MAILBOX INSTALLATION-MULTIPLE	4.000	EA	
	Engineer's Estimate		**170.00**		**680.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		200.00		800.00
2	EMERY SAPP & SONS, INC.		247.00		988.00
3	APAC-CENTRAL, INC.		223.00		892.00

Letting Date: February 20, 2020, 10:30 A.M.

Call Order: 475 **Contract ID:** 200058

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0019	629(C) 4960	MAILBOX	27.000 EA	
	Engineer's Estimate		**70.00**	**1,890.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		25.00	675.00
2	EMERY SAPP & SONS, INC.		27.50	742.50
3	APAC-CENTRAL, INC.		28.00	756.00
0020	629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	27.000 EA	
	Engineer's Estimate		**35.00**	**945.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		10.00	270.00
2	EMERY SAPP & SONS, INC.		39.00	1,053.00
3	APAC-CENTRAL, INC.		277.00	7,479.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0021	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	13.000 EA	
	Engineer's Estimate		**125.00**	**1,625.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		150.00	1,950.00
2	EMERY SAPP & SONS, INC.		220.00	2,860.00
3	APAC-CENTRAL, INC.		167.00	2,171.00
0022	823 8478	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	80.000 SD	
	Engineer's Estimate		**80.00**	**6,400.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		250.00	20,000.00
2	EMERY SAPP & SONS, INC.		96.00	7,680.00
3	APAC-CENTRAL, INC.		278.50	22,280.00
0023	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	127,512.000 LF	
	Engineer's Estimate		**0.50**	**63,756.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.34	43,354.08
2	EMERY SAPP & SONS, INC.		0.40	51,004.80
3	APAC-CENTRAL, INC.		0.38	48,454.56
0024	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	210.000 LF	
	Engineer's Estimate		**1.15**	**241.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		4.00	840.00
2	EMERY SAPP & SONS, INC.		1.61	338.10
3	APAC-CENTRAL, INC.		4.50	945.00
0025	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	42.000 LF	
	Engineer's Estimate		**3.00**	**126.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		8.00	336.00
2	EMERY SAPP & SONS, INC.		2.15	90.30
3	APAC-CENTRAL, INC.		9.00	378.00
0026	856(B) 8525	TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		500.00	500.00
2	EMERY SAPP & SONS, INC.		1,042.00	1,042.00
3	APAC-CENTRAL, INC.		557.00	557.00

Letting Date: February 20, 2020, 10:30 A.M.

Call Order: 475 **Contract ID:** 200058

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0027	856(B) 8870	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	1.000 EA
	Engineer's Estimate	**240.00**	**240.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	250.00	250.00
2	EMERY SAPP & SONS, INC.	658.00	658.00
3	APAC-CENTRAL, INC.	280.00	280.00
0028	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	50,000.00	50,000.00
2	EMERY SAPP & SONS, INC.	386,000.00	386,000.00
3	APAC-CENTRAL, INC.	220,300.00	220,300.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 STAKING			
0029	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**4,500.00**	**4,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	8,500.00	8,500.00
2	EMERY SAPP & SONS, INC.	12,000.00	12,000.00
3	APAC-CENTRAL, INC.	5,570.00	5,570.00