Letting Date: February 20, 2020, 10:30 A.M.
Call Order: 660 **Contract ID:** 200087
J/P No.: 33039(04) **Project No.:** TAP-272E(282)IG **Contract Time:**
County: TULSA
Description: PEDESTRIAN IMPROVEMENTS (TRAIL CONSTRUCTION) TRAILS (CHURCHILL PARK AND SOUTH CREEK SUBDIVISIONS): BETWEEN ELM STREET AND ELWOOD AVENUE IN THE CITY OF JENKS. PROJECT LENGTH = 1.885 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	248,532.40		
1	Ellsworth Construction, LLC	261,105.80	105.06	100.00
2	GROUND LEVEL, LLC	290,982.85	117.08	111.44
3	Tri Star Construction Arkansas, LLC	298,779.30	120.22	114.43
4	JLT CONTRACTING, LLC	313,229.80	126.03	119.96
5	APAC-CENTRAL, INC.	395,000.00	158.93	151.28
6	Grade Line Construction, LLC	431,144.00	173.48	165.12
7	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION	560,753.00	225.63	214.76

Letting Date: February 20, 2020, 10:30 A.M.
Call Order: 660 **Contract ID:** 200087

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**3,500.00**	**3,500.00**
1	Ellsworth Construction, LLC		30,500.00	30,500.00
2	GROUND LEVEL, LLC		10,000.00	10,000.00
3	Tri Star Construction Arkansas, LLC		17,423.40	17,423.40
4	JLT CONTRACTING, LLC		9,050.00	9,050.00
5	APAC-CENTRAL, INC.		50,000.00	50,000.00
6	Grade Line Construction, LLC		135,000.00	135,000.00
7	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		100,000.00	100,000.00
0002	221(C) 2801	TEMPORARY SILT FENCE	1,000.000 LF	
	Engineer's Estimate		**3.00**	**3,000.00**
1	Ellsworth Construction, LLC		2.50	2,500.00
2	GROUND LEVEL, LLC		3.75	3,750.00
3	Tri Star Construction Arkansas, LLC		3.60	3,600.00
4	JLT CONTRACTING, LLC		4.50	4,500.00
5	APAC-CENTRAL, INC.		4.00	4,000.00
6	Grade Line Construction, LLC		5.50	5,500.00
7	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		5.00	5,000.00
0003	230(A) 2806	SOLID SLAB SODDING	10,877.000 SY	
	Engineer's Estimate		**4.00**	**43,508.00**
1	Ellsworth Construction, LLC		4.25	46,227.25
2	GROUND LEVEL, LLC		5.00	54,385.00
3	Tri Star Construction Arkansas, LLC		4.70	51,121.90
4	JLT CONTRACTING, LLC		4.55	49,490.35
5	APAC-CENTRAL, INC.		5.00	54,385.00
6	Grade Line Construction, LLC		3.50	38,069.50
7	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		9.00	97,893.00
0004	310(B) 0149	SUBGRADE, METHOD B	819.000 SY	
	Engineer's Estimate		**6.00**	**4,914.00**
1	Ellsworth Construction, LLC		1.25	1,023.75
2	GROUND LEVEL, LLC		2.00	1,638.00
3	Tri Star Construction Arkansas, LLC		2.30	1,883.70
4	JLT CONTRACTING, LLC		11.35	9,295.65
5	APAC-CENTRAL, INC.		1.00	819.00
6	Grade Line Construction, LLC		2.00	1,638.00
7	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		25.00	20,475.00
0005	407(B) 0250	TACK COAT	786.000 GAL	
	Engineer's Estimate		**4.00**	**3,144.00**
1	Ellsworth Construction, LLC		3.00	2,358.00
2	GROUND LEVEL, LLC		2.75	2,161.50
3	Tri Star Construction Arkansas, LLC		3.00	2,358.00
4	JLT CONTRACTING, LLC		6.80	5,344.80
5	APAC-CENTRAL, INC.		2.00	1,572.00
6	Grade Line Construction, LLC		3.00	2,358.00
7	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		3.50	2,751.00

Letting Date: February 20, 2020, 10:30 A.M.

Call Order: 660 **Contract ID:** 200087

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0006	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	1,310.000 TON	
	Engineer's Estimate		**85.00**	**111,350.00**
1	Ellsworth Construction, LLC		98.00	128,380.00
2	GROUND LEVEL, LLC		108.00	141,480.00
3	Tri Star Construction Arkansas, LLC		92.30	120,913.00
4	JLT CONTRACTING, LLC		115.00	150,650.00
5	APAC-CENTRAL, INC.		125.00	163,750.00
6	Grade Line Construction, LLC		92.00	120,520.00
7	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		97.00	127,070.00
0007	610(A) 0602	4" CONCRETE SIDEWALK	244.000 SY	
	Engineer's Estimate		**60.00**	**14,640.00**
1	Ellsworth Construction, LLC		55.00	13,420.00
2	GROUND LEVEL, LLC		85.00	20,740.00
3	Tri Star Construction Arkansas, LLC		89.10	21,740.40
4	JLT CONTRACTING, LLC		56.00	13,664.00
5	APAC-CENTRAL, INC.		90.00	21,960.00
6	Grade Line Construction, LLC		110.00	26,840.00
7	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		60.00	14,640.00
0008	610(I) 4610	TACTILE WARNING DEVICE-NEW	200.000 SF	
	Engineer's Estimate		**30.00**	**6,000.00**
1	Ellsworth Construction, LLC		25.00	5,000.00
2	GROUND LEVEL, LLC		25.00	5,000.00
3	Tri Star Construction Arkansas, LLC		29.20	5,840.00
4	JLT CONTRACTING, LLC		25.00	5,000.00
5	APAC-CENTRAL, INC.		14.00	2,800.00
6	Grade Line Construction, LLC		50.00	10,000.00
7	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		40.00	8,000.00
0009	612(A) 0641	MANHOLES ADJUST TO GRADE	5.000 EA	
	Engineer's Estimate		**1,100.00**	**5,500.00**
1	Ellsworth Construction, LLC		1,017.00	5,085.00
2	GROUND LEVEL, LLC		350.00	1,750.00
3	Tri Star Construction Arkansas, LLC		2,410.50	12,052.50
4	JLT CONTRACTING, LLC		285.00	1,425.00
5	APAC-CENTRAL, INC.		1,200.00	6,000.00
6	Grade Line Construction, LLC		1,500.00	7,500.00
7	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		1,000.00	5,000.00
0010	612(E) 0647	VALVE BOXES ADJUST TO GRADE	2.000 EA	
	Engineer's Estimate		**750.00**	**1,500.00**
1	Ellsworth Construction, LLC		243.00	486.00
2	GROUND LEVEL, LLC		350.00	700.00
3	Tri Star Construction Arkansas, LLC		590.30	1,180.60
4	JLT CONTRACTING, LLC		285.00	570.00
5	APAC-CENTRAL, INC.		885.00	1,770.00
6	Grade Line Construction, LLC		400.00	800.00
7	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		1,000.00	2,000.00

Letting Date: February 20, 2020, 10:30 A.M.
Call Order: 660 **Contract ID:** 200087

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0011	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	819.000 SY	
	Engineer's Estimate		**10.00**	**8,190.00**
1	Ellsworth Construction, LLC		5.00	4,095.00
2	GROUND LEVEL, LLC		21.00	17,199.00
3	Tri Star Construction Arkansas, LLC		8.30	6,797.70
4	JLT CONTRACTING, LLC		17.00	13,923.00
5	APAC-CENTRAL, INC.		8.00	6,552.00
6	Grade Line Construction, LLC		25.00	20,475.00
7	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		40.00	32,760.00
0012	619(B) 4792	REMOVAL OF SIDEWALK	244.000 SY	
	Engineer's Estimate		**15.00**	**3,660.00**
1	Ellsworth Construction, LLC		7.00	1,708.00
2	GROUND LEVEL, LLC		21.00	5,124.00
3	Tri Star Construction Arkansas, LLC		29.00	7,076.00
4	JLT CONTRACTING, LLC		23.00	5,612.00
5	APAC-CENTRAL, INC.		12.50	3,050.00
6	Grade Line Construction, LLC		25.00	6,100.00
7	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		35.00	8,540.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC SIGNING AND STRIPING**			
0013	850(A) 8110	SHEET ALUMINUM SIGNS	26.000 SF	
	Engineer's Estimate		**15.00**	**390.00**
1	Ellsworth Construction, LLC		48.00	1,248.00
2	GROUND LEVEL, LLC		44.00	1,144.00
3	Tri Star Construction Arkansas, LLC		40.00	1,040.00
4	JLT CONTRACTING, LLC		45.25	1,176.50
5	APAC-CENTRAL, INC.		41.00	1,066.00
6	Grade Line Construction, LLC		40.00	1,040.00
7	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		35.00	910.00
0014	851(C) 8324	2" SQUARE TUBE POST	128.000 LF	
	Engineer's Estimate		**2.50**	**320.00**
1	Ellsworth Construction, LLC		17.00	2,176.00
2	GROUND LEVEL, LLC		15.40	1,971.20
3	Tri Star Construction Arkansas, LLC		14.00	1,792.00
4	JLT CONTRACTING, LLC		15.85	2,028.80
5	APAC-CENTRAL, INC.		14.50	1,856.00
6	Grade Line Construction, LLC		14.00	1,792.00
7	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		25.00	3,200.00
0015	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	2,691.000 LF	
	Engineer's Estimate		**2.35**	**6,323.85**
1	Ellsworth Construction, LLC		1.80	4,843.80
2	GROUND LEVEL, LLC		1.65	4,440.15
3	Tri Star Construction Arkansas, LLC		1.50	4,036.50
4	JLT CONTRACTING, LLC		1.70	4,574.70
5	APAC-CENTRAL, INC.		1.60	4,305.60
6	Grade Line Construction, LLC		1.50	4,036.50
7	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		4.00	10,764.00

Letting Date: February 20, 2020, 10:30 A.M.

Call Order: 660 **Contract ID:** 200087

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0016	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	Ellsworth Construction, LLC	4,500.00	4,500.00
2	GROUND LEVEL, LLC	3,500.00	3,500.00
3	Tri Star Construction Arkansas, LLC	7,028.20	7,028.20
4	JLT CONTRACTING, LLC	13,575.00	13,575.00
5	APAC-CENTRAL, INC.	9,950.00	9,950.00
6	Grade Line Construction, LLC	9,200.00	9,200.00
7	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION	15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**		
0017	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**2,500.00**	**2,500.00**
1	Ellsworth Construction, LLC	2,055.00	2,055.00
2	GROUND LEVEL, LLC	1,000.00	1,000.00
3	Tri Star Construction Arkansas, LLC	3,036.40	3,036.40
4	JLT CONTRACTING, LLC	1,700.00	1,700.00
5	APAC-CENTRAL, INC.	10,000.00	10,000.00
6	Grade Line Construction, LLC	1,275.00	1,275.00
7	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION	6,750.00	6,750.00
0018	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**22,592.55**	**22,592.55**
1	Ellsworth Construction, LLC	5,500.00	5,500.00
2	GROUND LEVEL, LLC	15,000.00	15,000.00
3	Tri Star Construction Arkansas, LLC	29,859.00	29,859.00
4	JLT CONTRACTING, LLC	21,650.00	21,650.00
5	APAC-CENTRAL, INC.	51,164.40	51,164.40
6	Grade Line Construction, LLC	39,000.00	39,000.00
7	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION	100,000.00	100,000.00