**Letting Date:** March 19, 2020, 10:30 A.M.
**Call Order:** 795 **Contract ID:** 200109
**J/P No.:** 31771(04) **Project No.:** STP-247C(026)CI **Contract Time:**
**County:** MAJOR
**Description:** BRIDGE REHABILITATION COUNTY ROAD (D0553): OVER CIMARRON RIVER, 3.5 MILES WEST OF THE SH-8 JUNCTION NEAR AMES. PROJECT LENGTH = 0.288 MILE

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 490,077.00 | | |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 647,868.96 | 132.20 | 100.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | 723,716.14 | 147.67 | 111.71 |

**Letting Date:** March 19, 2020, 10:30 A.M.
**Call Order:** 795 **Contract ID:** 200109

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0001 | 202(H) 0185 | EARTHWORK | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **170,000.00** | | **170,000.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 265,000.00 | | 265,000.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 155,560.00 | | 155,560.00 |
| 0002 | 205(A) 4229 | TYPE A-SALVAGED TOPSOIL | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **2,500.00** | | **2,500.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 13,000.00 | | 13,000.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 15,515.00 | | 15,515.00 |
| 0003 | 221(C) 2801 | TEMPORARY SILT FENCE | 800.000 | LF | |
| | **Engineer's Estimate** | | **4.00** | | **3,200.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 6.98 | | 5,584.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 9.65 | | 7,720.00 |
| 0004 | 221(F) 0100 | TEMPORARY SILT DIKE | 100.000 | LF | |
| | **Engineer's Estimate** | | **14.00** | | **1,400.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 22.18 | | 2,218.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 30.70 | | 3,070.00 |
| 0005 | 230(A) 2806 | SOLID SLAB SODDING | 267.000 | SY | |
| | **Engineer's Estimate** | | **4.00** | | **1,068.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 17.98 | | 4,800.66 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 24.90 | | 6,648.30 |
| 0006 | 233(A) 2817 | VEGETATIVE MULCHING | 0.060 | AC | |
| | **Engineer's Estimate** | | **16,000.00** | | **960.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 19,855.00 | | 1,191.30 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 27,520.00 | | 1,651.20 |
| 0007 | 402(E) 0225 | TRAFFIC BOUND SURFACE COURSE TYPE E | 100.000 | TON | |
| | **Engineer's Estimate** | | **50.00** | | **5,000.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 60.00 | | 6,000.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 111.50 | | 11,150.00 |
| 0008 | 411(C) 5960 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 243.000 | TON | |
| | **Engineer's Estimate** | | **150.00** | | **36,450.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 160.00 | | 38,880.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 161.00 | | 39,123.00 |
| 0009 | 412 5267 | COLD MILLING PAVEMENT | 978.000 | SY | |
| | **Engineer's Estimate** | | **10.00** | | **9,780.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 20.00 | | 19,560.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 20.30 | | 19,853.40 |
| 0010 | 509(D) 0325 | CLASS C CONCRETE | 10.000 | CY | |
| | **Engineer's Estimate** | | **600.00** | | **6,000.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 670.00 | | 6,700.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 936.50 | | 9,365.00 |
| 0011 | 619(C) 0924 | SAWING PAVEMENT | 44.000 | LF | |
| | **Engineer's Estimate** | | **10.00** | | **440.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 8.50 | | 374.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 31.80 | | 1,399.20 |

**Letting Date:** March 19, 2020, 10:30 A.M.
**Call Order:** 795 **Contract ID:** 200109

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0001** | **ROADWAY** | | |
| 0012 | 623(A) 0932 | BEAM GUARDRAIL W-BEAM SINGLE | 100.000 LF | |
| | **Engineer's Estimate** | | **25.00** | **2,500.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 22.00 | 2,200.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 18.90 | 1,890.00 |
| 0013 | 623(F) 5686 | GUARDRAIL ANCHOR UNIT (TYPE D-BF) | 4.000 EA | |
| | **Engineer's Estimate** | | **1,900.00** | **7,600.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 1,750.00 | 7,000.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 2,040.00 | 8,160.00 |
| 0014 | 623(G) 8571 | GUARDRAIL END TREATMENT (GET) | 4.000 EA | |
| | **Engineer's Estimate** | | **2,800.00** | **11,200.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 2,300.00 | 9,200.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 2,051.00 | 8,204.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **BRIDGE 'A' - NBI NO. 19837** | | |
| 0015 | 504(C) 1450 | EXPANSION DEVICE | 310.000 LF | |
| | **Engineer's Estimate** | | **120.00** | **37,200.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 85.00 | 26,350.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 188.00 | 58,280.00 |
| 0016 | 504(E) 1381 | CONCRETE PARAPET | 20.000 LF | |
| | **Engineer's Estimate** | | **400.00** | **8,000.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 420.00 | 8,400.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 879.50 | 17,590.00 |
| 0017 | 509(A) 1326 | CLASS AA CONCRETE | 41.000 CY | |
| | **Engineer's Estimate** | | **1,800.00** | **73,800.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 2,250.00 | 92,250.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 2,263.00 | 92,783.00 |
| 0018 | 511(B) 6010 | EPOXY COATED REINFORCING STEEL | 5,670.000 LB | |
| | **Engineer's Estimate** | | **1.50** | **8,505.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 3.50 | 19,845.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 5.25 | 29,767.50 |
| 0019 | 535 6130 | (SP)CORROSION INHIBITOR(SURFACE APPLIED) | 218.000 SY | |
| | **Engineer's Estimate** | | **43.00** | **9,374.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 37.00 | 8,066.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 97.30 | 21,211.40 |
| 0020 | 619(B) 2500 | REMOVAL OF BRIDGE ITEMS | 1.000 LSUM | |
| | **Engineer's Estimate** | | **30,000.00** | **30,000.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 42,000.00 | 42,000.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 77,365.00 | 77,365.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **TRAFFIC** | | |

**Letting Date:** March 19, 2020, 10:30 A.M.
**Call Order:** 795 **Contract ID:** 200109

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **TRAFFIC** | | |
| 0021 | 854(A) 8800 | TRAFFIC STRIPE(PAINT)(4" WIDE) | 6,100.000 | LF |
| | **Engineer's Estimate** | | **1.00** | **6,100.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 0.50 | 3,050.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.41 | 2,501.00 |
| 0022 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 | LSUM |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 4,200.00 | 4,200.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 6,608.00 | 6,608.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0004** | **CONSTRUCTION** | | |
| 0023 | 220 2800 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 | LSUM |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 2,000.00 | 2,000.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 11,290.00 | 11,290.00 |
| 0024 | 641 1399 | MOBILIZATION | 1.000 | LSUM |
| | **Engineer's Estimate** | | **49,000.00** | **49,000.00** |
| 1 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 60,000.00 | 60,000.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 117,011.14 | 117,011.14 |