**Letting Date:** March 19, 2020, 10:30 A.M.

**Call Order:** 915 **Contract ID:** 200130

**J/P No.:** 32791(04) **Project No.:** NHPP-273N(053)3P **Contract Time:**
33830(04) SSR-273N(054)SR

**County:** WAGONER

**Description:** RESURFACE (ASPHALT) SH-51: FROM 4.2 MILES SOUTHEAST OF THE CREEK TURNPIKE, EXTEND SOUTHEAST NEAR COWETA. PROJECT LENGTH = 4.490 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | Rosscon, LLC | 2,170,629.85 | 87.07 | 100.00 |
| 2 | BECCO CONTRACTORS, INC. | 2,197,000.00 | 88.13 | 101.21 |
| 3 | APAC-CENTRAL, INC. | 2,260,376.00 | 90.67 | 104.13 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | 2,345,285.00 | 94.07 | 108.05 |

**Letting Date:** March 19, 2020, 10:30 A.M.
**Call Order:** 915 **Contract ID:** 200130

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY - NHPP-273N(053)3P** | | | |
| 0001 | 407(D) 0401 | (SP) NT TACK MATERIAL | 11,962.000 | GAL |
| | **Engineer's Estimate** | | **2.50** | **29,905.00** |
| 1 | Rosscon, LLC | | 2.50 | 29,905.00 |
| 2 | BECCO CONTRACTORS, INC. | | 2.00 | 23,924.00 |
| 3 | APAC-CENTRAL, INC. | | 2.50 | 29,905.00 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 2.70 | 32,297.40 |
| 0002 | 411(C) 5955 | SUPERPAVE, TYPE S4(PG 70-28 OK) | 16,747.000 | TON |
| | **Engineer's Estimate** | | **85.00** | **1,423,495.00** |
| 1 | Rosscon, LLC | | 82.00 | 1,373,254.00 |
| 2 | BECCO CONTRACTORS, INC. | | 76.00 | 1,272,772.00 |
| 3 | APAC-CENTRAL, INC. | | 86.00 | 1,440,242.00 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 84.50 | 1,415,121.50 |
| 0003 | 412 5267 | COLD MILLING PAVEMENT | 149,528.000 | SY |
| | **Engineer's Estimate** | | **2.00** | **299,056.00** |
| 1 | Rosscon, LLC | | 1.20 | 179,433.60 |
| 2 | BECCO CONTRACTORS, INC. | | 1.00 | 149,528.00 |
| 3 | APAC-CENTRAL, INC. | | 1.15 | 171,957.20 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 1.40 | 209,339.20 |
| 0004 | 413(B) 4863 | RUMBLE STRIP-METHOD HMA-CYC | 52,928.000 | LF |
| | **Engineer's Estimate** | | **0.50** | **26,464.00** |
| 1 | Rosscon, LLC | | 0.20 | 10,585.60 |
| 2 | BECCO CONTRACTORS, INC. | | 0.25 | 13,232.00 |
| 3 | APAC-CENTRAL, INC. | | 0.32 | 16,936.96 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 0.11 | 5,822.08 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **TRAFFIC - NHPP-273N(053)3P** | | | |
| 0005 | 828(B) 8136 | LOOP DETECTOR WIRE | 2,000.000 | LF |
| | **Engineer's Estimate** | | **0.50** | **1,000.00** |
| 1 | Rosscon, LLC | | 9.00 | 18,000.00 |
| 2 | BECCO CONTRACTORS, INC. | | 5.00 | 10,000.00 |
| 3 | APAC-CENTRAL, INC. | | 8.07 | 16,140.00 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 8.50 | 17,000.00 |
| 0006 | 856(A) 8530 | TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE) | 94,701.000 | LF |
| | **Engineer's Estimate** | | **0.50** | **47,350.50** |
| 1 | Rosscon, LLC | | 0.35 | 33,145.35 |
| 2 | BECCO CONTRACTORS, INC. | | 0.35 | 33,145.35 |
| 3 | APAC-CENTRAL, INC. | | 0.33 | 31,251.33 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 0.36 | 34,092.36 |
| 0007 | 856(A) 8555 | TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE) | 258.000 | LF |
| | **Engineer's Estimate** | | **220.00** | **56,760.00** |
| 1 | Rosscon, LLC | | 12.00 | 3,096.00 |
| 2 | BECCO CONTRACTORS, INC. | | 10.00 | 2,580.00 |
| 3 | APAC-CENTRAL, INC. | | 12.10 | 3,121.80 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 13.00 | 3,354.00 |

**Letting Date:** March 19, 2020, 10:30 A.M.
**Call Order:** 915 **Contract ID:** 200130

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | | Unit Price / Ext Amount |

**Section: 0002 TRAFFIC - NHPP-273N(053)3P**

| | | | | |
|---|---|---|---|---|
| 0008 | 856(B) 8525 | TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.) | 30.000 | EA |
| | **Engineer's Estimate** | | **220.00** | **6,600.00** |
| 1 | Rosscon, LLC | | 64.00 | 1,920.00 |
| 2 | BECCO CONTRACTORS, INC. | | 50.00 | 1,500.00 |
| 3 | APAC-CENTRAL, INC. | | 60.49 | 1,814.70 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 65.00 | 1,950.00 |
| 0009 | 880(A) 8812 | ARROW DISPLAY(TYPE C) | 90.000 | SD |
| | **Engineer's Estimate** | | **10.00** | **900.00** |
| 1 | Rosscon, LLC | | 11.00 | 990.00 |
| 2 | BECCO CONTRACTORS, INC. | | 10.00 | 900.00 |
| 3 | APAC-CENTRAL, INC. | | 10.08 | 907.20 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 11.00 | 990.00 |
| 0010 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 | LSUM |
| | **Engineer's Estimate** | | **2,500.00** | **2,500.00** |
| 1 | Rosscon, LLC | | 19,000.00 | 19,000.00 |
| 2 | BECCO CONTRACTORS, INC. | | 166,842.25 | 166,842.25 |
| 3 | APAC-CENTRAL, INC. | | 33,843.20 | 33,843.20 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 51,931.22 | 51,931.22 |
| 0011 | 882(A) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 104.000 | SD |
| | **Engineer's Estimate** | | **30.00** | **3,120.00** |
| 1 | Rosscon, LLC | | 22.00 | 2,288.00 |
| 2 | BECCO CONTRACTORS, INC. | | 20.00 | 2,080.00 |
| 3 | APAC-CENTRAL, INC. | | 20.16 | 2,096.64 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 22.00 | 2,288.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | | Unit Price / Ext Amount |

**Section: 0003 ROADWAY - SSR-273N(054)SR**

| | | | | |
|---|---|---|---|---|
| 0012 | 407(D) 0401 | (SP) NT TACK MATERIAL | 3,307.000 | GAL |
| | **Engineer's Estimate** | | **3.00** | **9,921.00** |
| 1 | Rosscon, LLC | | 2.50 | 8,267.50 |
| 2 | BECCO CONTRACTORS, INC. | | 2.00 | 6,614.00 |
| 3 | APAC-CENTRAL, INC. | | 2.50 | 8,267.50 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 2.80 | 9,259.60 |
| 0013 | 411(C) 5955 | SUPERPAVE, TYPE S4(PG 70-28 OK) | 4,547.000 | TON |
| | **Engineer's Estimate** | | **85.00** | **386,495.00** |
| 1 | Rosscon, LLC | | 82.00 | 372,854.00 |
| 2 | BECCO CONTRACTORS, INC. | | 76.00 | 345,572.00 |
| 3 | APAC-CENTRAL, INC. | | 86.00 | 391,042.00 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 85.00 | 386,495.00 |
| 0014 | 412 5267 | COLD MILLING PAVEMENT | 41,332.000 | SY |
| | **Engineer's Estimate** | | **3.00** | **123,996.00** |
| 1 | Rosscon, LLC | | 1.20 | 49,598.40 |
| 2 | BECCO CONTRACTORS, INC. | | 1.00 | 41,332.00 |
| 3 | APAC-CENTRAL, INC. | | 1.15 | 47,531.80 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 2.50 | 103,330.00 |

**Letting Date:** March 19, 2020, 10:30 A.M.
**Call Order:** 915 **Contract ID:** 200130

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0004** | **TRAFFIC - SSR-273N(054)SR** | | | | |
| 0015 | 828(B) 8136 | LOOP DETECTOR WIRE | 3,668.000 | LF | |
| | **Engineer's Estimate** | | **8.00** | | **29,344.00** |
| 1 | Rosscon, LLC | | 9.00 | | 33,012.00 |
| 2 | BECCO CONTRACTORS, INC. | | 5.00 | | 18,340.00 |
| 3 | APAC-CENTRAL, INC. | | 8.07 | | 29,600.76 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 8.50 | | 31,178.00 |
| 0016 | 856(A) 8530 | TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE) | 28,264.000 | LF | |
| | **Engineer's Estimate** | | **0.50** | | **14,132.00** |
| 1 | Rosscon, LLC | | 0.35 | | 9,892.40 |
| 2 | BECCO CONTRACTORS, INC. | | 0.35 | | 9,892.40 |
| 3 | APAC-CENTRAL, INC. | | 0.33 | | 9,327.12 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 0.36 | | 10,175.04 |
| 0017 | 856(A) 8540 | TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE) | 388.000 | LF | |
| | **Engineer's Estimate** | | **2.00** | | **776.00** |
| 1 | Rosscon, LLC | | 2.00 | | 776.00 |
| 2 | BECCO CONTRACTORS, INC. | | 2.00 | | 776.00 |
| 3 | APAC-CENTRAL, INC. | | 2.02 | | 783.76 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 2.20 | | 853.60 |
| 0018 | 856(A) 8555 | TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE) | 401.000 | LF | |
| | **Engineer's Estimate** | | **19.00** | | **7,619.00** |
| 1 | Rosscon, LLC | | 12.00 | | 4,812.00 |
| 2 | BECCO CONTRACTORS, INC. | | 10.00 | | 4,010.00 |
| 3 | APAC-CENTRAL, INC. | | 12.10 | | 4,852.10 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 13.00 | | 5,213.00 |
| 0019 | 856(B) 8860 | TRAFFIC STRIPE(MULTI-POLY.)(ARROWS) | 52.000 | EA | |
| | **Engineer's Estimate** | | **120.00** | | **6,240.00** |
| 1 | Rosscon, LLC | | 65.00 | | 3,380.00 |
| 2 | BECCO CONTRACTORS, INC. | | 50.00 | | 2,600.00 |
| 3 | APAC-CENTRAL, INC. | | 60.49 | | 3,145.48 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 65.00 | | 3,380.00 |
| 0020 | 880(A) 8812 | ARROW DISPLAY(TYPE C) | 60.000 | SD | |
| | **Engineer's Estimate** | | **10.00** | | **600.00** |
| 1 | Rosscon, LLC | | 11.00 | | 660.00 |
| 2 | BECCO CONTRACTORS, INC. | | 10.00 | | 600.00 |
| 3 | APAC-CENTRAL, INC. | | 10.08 | | 604.80 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 11.00 | | 660.00 |
| 0021 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **15,000.00** | | **15,000.00** |
| 1 | Rosscon, LLC | | 14,000.00 | | 14,000.00 |
| 2 | BECCO CONTRACTORS, INC. | | 89,000.00 | | 89,000.00 |
| 3 | APAC-CENTRAL, INC. | | 15,230.57 | | 15,230.57 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 18,619.00 | | 18,619.00 |
| 0022 | 882(A) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 88.000 | SD | |
| | **Engineer's Estimate** | | **20.00** | | **1,760.00** |
| 1 | Rosscon, LLC | | 20.00 | | 1,760.00 |
| 2 | BECCO CONTRACTORS, INC. | | 20.00 | | 1,760.00 |
| 3 | APAC-CENTRAL, INC. | | 20.16 | | 1,774.08 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 22.00 | | 1,936.00 |

**Letting Date:** March 19, 2020, 10:30 A.M.
**Call Order:** 915 **Contract ID:** 200130