Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 135 **Contract ID:** 200144
J/P No.: 32790(04) **Project No.:** STP-211B(038)3P **Contract Time:**
County: CHEROKEE
Description: RESURFACE (ASPHALT) US-62/SH-10 (EB ONLY): FROM 0.42 MILES EAST OF THE MUSKOGEE COUNTY LINE, EXTEND EAST NEAR FORT GIBSON. PROJECT LENGTH = 3.280 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,125,640.00		
1	APAC-CENTRAL, INC.	1,128,103.20	100.22	100.00
2	Rosscon, LLC	1,215,069.50	107.94	107.71

Letting Date: April 16, 2020, 10:30 A.M.
Call Order: 135 **Contract ID:** 200144

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	407(D) 0401	(SP) NT TACK MATERIAL	10,584.000	GAL
	Engineer's Estimate		**2.50**	**26,460.00**
1	APAC-CENTRAL, INC.		2.55	26,989.20
2	Rosscon, LLC		3.00	31,752.00
0002	411(E) 5980	SUPERPAVE, TYPE S6(PG 76-28 OK)	2,965.000	TON
	Engineer's Estimate		**90.00**	**266,850.00**
1	APAC-CENTRAL, INC.		100.60	298,279.00
2	Rosscon, LLC		108.00	320,220.00
0003	411(J) 6410	(SP) RICH INTERMEDIATE LAYER	5,930.000	TON
	Engineer's Estimate		**100.00**	**593,000.00**
1	APAC-CENTRAL, INC.		117.45	696,478.50
2	Rosscon, LLC		124.00	735,320.00
0004	412 5267	COLD MILLING PAVEMENT	70,560.000	SY
	Engineer's Estimate		**2.50**	**176,400.00**
1	APAC-CENTRAL, INC.		1.00	70,560.00
2	Rosscon, LLC		1.30	91,728.00
0005	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	29,000.000	LF
	Engineer's Estimate		**0.20**	**5,800.00**
1	APAC-CENTRAL, INC.		0.15	4,350.00
2	Rosscon, LLC		0.11	3,190.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0006	805(A) 8702	REMOVAL OF CLASS C PAVEMENT MARKERS	190.000	EA
	Engineer's Estimate		**15.00**	**2,850.00**
1	APAC-CENTRAL, INC.		5.10	969.00
2	Rosscon, LLC		5.00	950.00
0007	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	37,400.000	LF
	Engineer's Estimate		**0.75**	**28,050.00**
1	APAC-CENTRAL, INC.		0.35	13,090.00
2	Rosscon, LLC		0.35	13,090.00
0008	880(A) 8812	ARROW DISPLAY(TYPE C)	45.000	SD
	Engineer's Estimate		**10.00**	**450.00**
1	APAC-CENTRAL, INC.		5.10	229.50
2	Rosscon, LLC		5.50	247.50
0009	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	APAC-CENTRAL, INC.		16,625.00	16,625.00
2	Rosscon, LLC		18,000.00	18,000.00
0010	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	52.000	SD
	Engineer's Estimate		**15.00**	**780.00**
1	APAC-CENTRAL, INC.		10.25	533.00
2	Rosscon, LLC		11.00	572.00