Letting Date: August 20, 2020, 10:30 A.M.
Call Order: 520 **Contract ID:** 200158
J/P No.: 31211(04) **Project No.:** NHPP-013N(173)PM **Contract Time:**
County: MUSKOGEE
Description: RESURFACE (ASPHALT) US-69: FROM 4.5 MILES NORTH OF THE MCINTOSH COUNTY LINE, EXTEND NORTH NEAR OKTAHA. PROJECT LENGTH = 8.000 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	6,215,089.77		
1	APAC-CENTRAL, INC.	6,355,195.65	102.25	100.00
2	BECCO CONTRACTORS, INC.	6,537,000.00	105.18	102.86

Letting Date: August 20, 2020, 10:30 A.M.
Call Order: 520 **Contract ID:** 200158

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	3,929.000	TON
	Engineer's Estimate		**18.00**	**70,722.00**
1	APAC-CENTRAL, INC.		22.30	87,616.70
2	BECCO CONTRACTORS, INC.		25.00	98,225.00
0002	407(D) 0401	(SP) NT TACK MATERIAL	57,971.000	GAL
	Engineer's Estimate		**3.00**	**173,913.00**
1	APAC-CENTRAL, INC.		2.62	151,884.02
2	BECCO CONTRACTORS, INC.		2.90	168,115.90
0003	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	18,612.000	TON
	Engineer's Estimate		**80.00**	**1,488,960.00**
1	APAC-CENTRAL, INC.		77.60	1,444,291.20
2	BECCO CONTRACTORS, INC.		69.00	1,284,228.00
0004	411(E) 5980	SUPERPAVE, TYPE S6(PG 76-28 OK)	12,233.000	TON
	Engineer's Estimate		**90.00**	**1,100,970.00**
1	APAC-CENTRAL, INC.		91.00	1,113,203.00
2	BECCO CONTRACTORS, INC.		80.00	978,640.00
0005	411(J) 6410	(SP) RICH INTERMEDIATE LAYER	27,153.000	TON
	Engineer's Estimate		**95.00**	**2,579,535.00**
1	APAC-CENTRAL, INC.		99.00	2,688,147.00
2	BECCO CONTRACTORS, INC.		110.00	2,986,830.00
0006	412 5267	COLD MILLING PAVEMENT	74,853.000	SY
	Engineer's Estimate		**2.00**	**149,706.00**
1	APAC-CENTRAL, INC.		1.75	130,992.75
2	BECCO CONTRACTORS, INC.		2.50	187,132.50
0007	413(A) 4861	RUMBLE STRIP-METHOD HMA-CON	65,476.000	LF
	Engineer's Estimate		**0.50**	**32,738.00**
1	APAC-CENTRAL, INC.		0.20	13,095.20
2	BECCO CONTRACTORS, INC.		0.30	19,642.80
0008	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	65,476.000	LF
	Engineer's Estimate		**0.50**	**32,738.00**
1	APAC-CENTRAL, INC.		0.20	13,095.20
2	BECCO CONTRACTORS, INC.		0.30	19,642.80
0009	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	2,327.000	SY
	Engineer's Estimate		**86.51**	**201,308.77**
1	APAC-CENTRAL, INC.		142.85	332,411.95
2	BECCO CONTRACTORS, INC.		85.00	197,795.00
0010	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	520.000	CY
	Engineer's Estimate		**175.00**	**91,000.00**
1	APAC-CENTRAL, INC.		131.50	68,380.00
2	BECCO CONTRACTORS, INC.		130.00	67,600.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				

Letting Date: August 20, 2020, 10:30 A.M.
Call Order: 520 **Contract ID:** 200158

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0011	809(A) 8090	ROADWAY LUMINAIRE	4.000	EA	
	Engineer's Estimate		**7,200.00**		**28,800.00**
1	APAC-CENTRAL, INC.		8,220.00		32,880.00
2	BECCO CONTRACTORS, INC.		14,500.00		58,000.00
0012	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	202,729.000	LF	
	Engineer's Estimate		**1.00**		**202,729.00**
1	APAC-CENTRAL, INC.		0.47		95,282.63
2	BECCO CONTRACTORS, INC.		0.45		91,228.05
0013	856(B) 8525	TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)	41.000	EA	
	Engineer's Estimate		**250.00**		**10,250.00**
1	APAC-CENTRAL, INC.		257.00		10,537.00
2	BECCO CONTRACTORS, INC.		300.00		12,300.00
0014	880(A) 8812	ARROW DISPLAY(TYPE C)	90.000	SD	
	Engineer's Estimate		**10.00**		**900.00**
1	APAC-CENTRAL, INC.		15.50		1,395.00
2	BECCO CONTRACTORS, INC.		10.00		900.00
0015	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**45,000.00**		**45,000.00**
1	APAC-CENTRAL, INC.		165,000.00		165,000.00
2	BECCO CONTRACTORS, INC.		364,779.95		364,779.95
0016	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	194.000	SD	
	Engineer's Estimate		**30.00**		**5,820.00**
1	APAC-CENTRAL, INC.		36.00		6,984.00
2	BECCO CONTRACTORS, INC.		10.00		1,940.00