Letting Date: July 23, 2020, 10:30 A.M.
Call Order: 280 **Contract ID:** 200259
J/P No.: 29757(04) **Project No.:** SSP-013N(179)PM **Contract Time:**
County: WAGONER
Description: RESURFACE (ASPHALT) US-69: FROM 1.0 MILE SOUTH OF THE SH-51 JUNCTION, EXTEND NORTH IN CITY OF WAGONER. PROJECT LENGTH = 0.810 MILE

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	448,087.55	89.42	100.00
2	Rosscon, LLC	450,031.75	89.81	100.43
3	SHERWOOD CONSTRUCTION CO., INC.	496,185.27	99.02	110.73

Letting Date: July 23, 2020, 10:30 A.M.

Call Order: 280 **Contract ID:** 200259

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0001	407(D) 0401	(SP) NT TACK MATERIAL	2,700.000 GAL
	Engineer's Estimate	**2.50**	**6,750.00**
1	APAC-CENTRAL, INC.	2.75	7,425.00
2	Rosscon, LLC	3.00	8,100.00
3	SHERWOOD CONSTRUCTION CO., INC.	4.49	12,123.00
0002	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	4,050.000 TON
	Engineer's Estimate	**90.00**	**364,500.00**
1	APAC-CENTRAL, INC.	89.95	364,297.50
2	Rosscon, LLC	91.00	368,550.00
3	SHERWOOD CONSTRUCTION CO., INC.	85.16	344,898.00
0003	412 5267	COLD MILLING PAVEMENT	35,425.000 SY
	Engineer's Estimate	**2.50**	**88,562.50**
1	APAC-CENTRAL, INC.	1.30	46,052.50
2	Rosscon, LLC	1.20	42,510.00
3	SHERWOOD CONSTRUCTION CO., INC.	3.01	106,629.25

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0004	828(B) 8136	LOOP DETECTOR WIRE	1,420.000 LF
	Engineer's Estimate	**7.50**	**10,650.00**
1	APAC-CENTRAL, INC.	8.00	11,360.00
2	Rosscon, LLC	8.00	11,360.00
3	SHERWOOD CONSTRUCTION CO., INC.	8.58	12,183.60
0005	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	21,650.000 LF
	Engineer's Estimate	**0.50**	**10,825.00**
1	APAC-CENTRAL, INC.	0.53	11,474.50
2	Rosscon, LLC	0.55	11,907.50
3	SHERWOOD CONSTRUCTION CO., INC.	0.57	12,340.50
0006	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	105.000 LF
	Engineer's Estimate	**1.50**	**157.50**
1	APAC-CENTRAL, INC.	1.07	112.35
2	Rosscon, LLC	1.05	110.25
3	SHERWOOD CONSTRUCTION CO., INC.	1.14	119.70
0007	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	50.000 LF
	Engineer's Estimate	**20.00**	**1,000.00**
1	APAC-CENTRAL, INC.	12.80	640.00
2	Rosscon, LLC	12.00	600.00
3	SHERWOOD CONSTRUCTION CO., INC.	13.73	686.50
0008	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	37.000 EA
	Engineer's Estimate	**250.00**	**9,250.00**
1	APAC-CENTRAL, INC.	107.00	3,959.00
2	Rosscon, LLC	108.00	3,996.00
3	SHERWOOD CONSTRUCTION CO., INC.	114.42	4,233.54

Letting Date: July 23, 2020, 10:30 A.M.
Call Order: 280 **Contract ID:** 200259

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC**				
0009	880(A) 8812	ARROW DISPLAY(TYPE C)	60.000	SD	
	Engineer's Estimate		**10.00**		**600.00**
1	APAC-CENTRAL, INC.		1.10		66.00
2	Rosscon, LLC		1.00		60.00
3	SHERWOOD CONSTRUCTION CO., INC.		1.14		68.40
0010	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	420.000	SD	
	Engineer's Estimate		**1.00**		**420.00**
1	APAC-CENTRAL, INC.		0.27		113.40
2	Rosscon, LLC		0.28		117.60
3	SHERWOOD CONSTRUCTION CO., INC.		0.29		121.80
0011	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	720.000	SD	
	Engineer's Estimate		**1.25**		**900.00**
1	APAC-CENTRAL, INC.		0.27		194.40
2	Rosscon, LLC		0.28		201.60
3	SHERWOOD CONSTRUCTION CO., INC.		0.29		208.80
0012	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	870.000	SD	
	Engineer's Estimate		**1.50**		**1,305.00**
1	APAC-CENTRAL, INC.		0.27		234.90
2	Rosscon, LLC		0.28		243.60
3	SHERWOOD CONSTRUCTION CO., INC.		0.29		252.30
0013	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	600.000	SD	
	Engineer's Estimate		**1.50**		**900.00**
1	APAC-CENTRAL, INC.		0.27		162.00
2	Rosscon, LLC		0.28		168.00
3	SHERWOOD CONSTRUCTION CO., INC.		0.29		174.00
0014	880(C) 8848	WING BARRICADES	60.000	SD	
	Engineer's Estimate		**1.75**		**105.00**
1	APAC-CENTRAL, INC.		0.27		16.20
2	Rosscon, LLC		0.28		16.80
3	SHERWOOD CONSTRUCTION CO., INC.		0.29		17.40
0015	880(E) 8860	WARNING LIGHTS(TYPE A)	1,890.000	SD	
	Engineer's Estimate		**0.50**		**945.00**
1	APAC-CENTRAL, INC.		0.27		510.30
2	Rosscon, LLC		0.28		529.20
3	SHERWOOD CONSTRUCTION CO., INC.		0.29		548.10
0016	880(F) 8878	DRUMS	960.000	SD	
	Engineer's Estimate		**0.50**		**480.00**
1	APAC-CENTRAL, INC.		0.27		259.20
2	Rosscon, LLC		0.28		268.80
3	SHERWOOD CONSTRUCTION CO., INC.		0.29		278.40
0017	880(G) 8890	CHANNELIZER CONES	3,030.000	SD	
	Engineer's Estimate		**0.50**		**1,515.00**
1	APAC-CENTRAL, INC.		0.27		818.10
2	Rosscon, LLC		0.28		848.40
3	SHERWOOD CONSTRUCTION CO., INC.		0.29		878.70

Letting Date: July 23, 2020, 10:30 A.M.

Call Order: 280 **Contract ID:** 200259

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0018	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	148.000	SD	
	Engineer's Estimate		**15.00**		**2,220.00**
1	APAC-CENTRAL, INC.		2.65		392.20
2	Rosscon, LLC		3.00		444.00
3	SHERWOOD CONSTRUCTION CO., INC.		2.86		423.28